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Cl1 OBJECTIVE

The renovation and restoration of the Pentagon is one of the most ambitions and complicated projects of its kind ever
attempted.  The construction challenge is to renovate and restore the existing building structure (including
foundation, weight bearing walls and colunms, roofing, electrical, heating, asbestos abatement. etc) while
maintaining the historical integrity of the original construction.  This must be accomplished while the building
remaing oceupied and vitally involved in ity contimung mission of housing and servicing the Department of Defense

(DoD).

Since the late sixties, automation has been continually introduced into the Pentagon in a piecemeal, ad-hoc fashion to
keep up with ever expanding DoD and service requirements.  Unique inter-DoD) and service missions and
requirements have often led to stovepipe system implementations tlwoughout the building. The Pentagon Renovation
Information Management and Telecommunications (IM&T) effort is to design, develop and nnplement a totally
Integrated Telecommmuications System and Infiastructure (TTS&D) that will do the following: provide all uzers within
the Pentagon building and Pentagon Renovation related sites with conunon teleconmmumnications services, suppoit the
distribution of both classitied and unclagsitied voice, video, and data requirements for all Information Systems (IS)
and uzers needs; conform to modern teleconumunications practices and standards; and be scaleable to support
mereasing tenant requirements and flexible to allow for incorporation of foreseeable fiture teclmologies,

DoD intends to acquire a total system performance inteerator to design, build, nnplement and make operational a
modern, totally integrated information technology selution for the tenants in the Pentagon and Pentagon Renovation
related sitex, The systems mtegrator will provide tenants with state-of-the-art teclnology within defined teclmology
offerings and an established frameworle, The systems integrator will provide responsive, customer-tocused service to
the tenants so that efficient utilization of their worldoree can be realized. A key performance goal for this acquisition
will be providing smooth, seamless, transparent and efficient transition services for tenants,

The systems mtegrator will design, integrate, develop, mplement, and transition to a system that satisties operational
requirements, iz easily expanded to meet fiture needs and requirements as teclnology evolves, is user filendly, and is
easy to maintain.  The system will provide mcreased capability, reliability, flexibility and growth potential in a timely,
econoimical mammer.  The systems integrator mmust provide a seamless transition for move-ing that ensures
mteroperability with legacy networks, In order to accomplish this, the systems integrator will be required to integrate
and coordinate with ongoing activities such ag constinction, security, legacy networls, Mechanical Electrical and
Power (MEP). space planners,

The Govermment intends to have the contractor implement the Pentagon ITS&I by emploving an evolutionay strategy
where foreseen teclmologies are talien advantage of and imcorporated into the ITS&I (both in already renovated areas
and unrenovated areas) at the time they become mature teclnologies, accepted ag industiy standards, and economically
advantageous to nnplement.  The Govenment requires that the contractor identify and incorporate fiture
teclmologies with a well-conceived teclhnology assessiment and insertion strategy,

cz2 BACKGROUND

There are multiple deficiencies specific to the mformation management and teleconmmmmications posture of the
Pentagon: outdated and overworked conmmmications systems, proliferation of uzer-oriented and user-unique data
systems; inadequate wiring systems; obsolete and congested wire closets, rizers, cable pathways, and protected
distribution systems (PDSs); poor quality gronmding systems; and limited cable plant access due to azsbestos hazards.

The Pentagon telecomnmumications infiastructure haz been in place since 1943, Az requirements and teclnology
changed in the succeeding vears, new telecommumications systems were added in an ad hoc manner. The result is a
collection of mdependent and largely non-interoperable systems and networles, which are poorly dociumented,
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Renovation plans call for the complete removal and disposal of the existing telecommumications mfiastructure, This
creates the opportunity to implement a replacement infrastructire that will not only satisty current needs but will
allow tor evolution to acconumodate future needs and teclmologies. It also creates the opportunity to implement
conumon user teleconunumnications services that confonm to modemn teleconmmmnications practices and standards tor
both building wiring and an open systems architecture,

The original renovation schedule applies to the wedege design as shovwn in Figure 1-1. Wedge 1 was completed under
the original construction definition and mcluded the areas fiom midway between corridor 2 & 3 to midway between
corridor 4 & corridor 5,

The current constiuction General Contractor (Hensel Phelps) has defined Wedge 2 of the Pentagon to include the
areas of the Pentagon bowmded by corridor 4.3 and corridor 7 (includes previous options 1 and 2 of the origimal
definition). Comridor 4.5 is a new corridor for lite safety measures, which coincides with the original Wedge
1/'Wedge 2 bounday. This area includes any/all spaces on floors 1 through 5 and un-renovated portions of the
bazement and mezzanine. Wedges 2 through 5 boundaries may be finther defimed/retined by the Pentagon Renovation
Program as the renovation progresses.

A construction progresses throughout the Pentagon, tenant organizations and facilities are relocated mto the
renovated areas. For Wedge 1 this included, but was not linited to, tenants fiom all Services/Agencies and special
use areas, to include conumand centers, server farms, radio rooms.

Wedge 2 renovation includes tenants fiom all Services’Agencies and enhanced user space. to include but not limited
to, the Navy Command Center (NCC), Marine Corps Operations Center (MCOC), National Military Conunand
Center (NMCC), Avmy Operations Center (AOC), Office of the Secretary of Defense Executive Suppoit Center (OSD
ESC), the NMCC Steel Room, Press Corridor, Senior Executive Spaces, Server Farms, Radio Room., Defense
Intelligence Networly/Visual Recording Facility (DINAVREF), Joint Statf Message Center, and Alternate Teclucal
Control Facility,

Tenant organizations relocating into Wedges 2-5 will be finther defined/aefined by the Pentagon Renovation Program
a% requirements become available,

Figure 1-1 is an aerial view of the Pentagon depicting the original wedge designation uged in this plan.

REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANI
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.3 PENTAGON ITS&I (CURRENT CONDITIONS)
Separate voice, video, and data systems characterize the corrent Pentagon Information Systems Architecture,
C.31  Yoice Services

The veice services include, but are not limited to, unclassified and classified, analog, digital, and radio frequency

(RF).
C.3.2 Data Services

The existing data services include, but are not limited to, nnclagzitied and classitied, stand-alone, local area and wide
area networled (LAN/WAN) systemns,

3.3 Video Services

The video services include, but are not limited to. unclazzified and clasgzified cable televizion (CATV), video
teleconterencing (VTC), conterence room briefing and display systems, and other specialized systems,

C4 SCOPE

The scope of this contract includes:
*  Site Surveys to identify the user requirements for the Pentagon tenants;
+  the engimeering, finnishing, installation, and testing of the Pentagon’s TTS&I to support tenants:
+ the provisioning of support services and documentation to include cutover support, traming plan, and
equipment/zoftvware manuals;
»  the mtegration of renovated and nn-renovated networls and systems | and
+  the evolutionary and continual modernization of the Pentagon ITS&L

Under this contract., the contractor shall:

provide total project management tor the Pentagon’s ITS&I design., development and implementation eftort;

survey tenant telecommunications requirements;

design, develop, and implement the TTS&T;

engineer, furnish, install, and test the ITS &I

provide trangition and cutover support, including but not limited to, training, spares, and documentation;

ensure the installed ITS&I supports all user-identified requirements;

dexign and mstall the ITS&I to facilitate comectivity between un-renovated, renovated and swing space

mformation systems and networks (INOTE: “Swing Space”™ is defined as locations within, or external to, the

Pentagon reservation, but within the vicinity of the Pentagon, which will house relocated Pentagon tenants;

principally in Rosslyn and Crystal City):

identity and assess the mmketplace for conunercial ammouncement of new equipment, media, and
components with potential for use in the Pentagon ITS &L

» review and update previously prepared plans, designs, and diagrams to reflect any changes, upgrades,
mnprovements, and/or moditications that result from changing requirements or teclnology refieslunent;

» provide network management capability for all the compoenents inchiding the mtegration with the
Governiment s network management systen;

» provide required secirity capabilities for the ITS&IL

+  ensure interoperability with legacy and other systems within the Pentagon as required; and

» provide initial operations and maintenance of nstalled systems.

* # = & 5 = B
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At the Goverment s request, Contractor shall provide a proposal for:

extending the above tasls to the next wedge to be renovated,
providing technology retrofit of previously renovated areas.
mnplementing poitions of the ITS&I design in un-renovated wedges,
providing training ¢ourses,

providing extended O&M,

* 8 = & »

C.4.1 General

The contractor shall provide necessary services, ncluding the supply of necessary labor, materials, and equipment. for
the Pentagon Renovation effort.

C.4.2  Contractor-Furnished Items

All material and parts furnished by the contractor shall be new and meet requirements ax set forth in this SOW, There
may be conditions where the Government will provide equipment for nse in execution of this contract,

C.4.3 Commercial Off-The-Shelf

The contractor shall provide conunercial-off-the-shelt (COTS) material under the terms of this SOW that meet the
minimum industty stendards,  The contractor shall fiunish equipment and materials of current design and in
production by a manufacturer regularly engaged in the manutactiring of information systems products.  Obsolete
items, or items no longer supported by the manufacturer, shall not be utilized by the contractor to fulfill the
requirements of this SOW.,  COTS products must have passed the oviginal equipment mamifacturers (OEM)
acceptance testing and be available for sale to the general public,

C4.4 Technology Refreshment.

Throughout the lite of the contract, the contractor shall, at no additional proposal preparation cost to the Government,
propese new or inproved capability or solutions, to ensure timely teclmical refieslunent.

C.4.5  Software

When any equipment requiring software iz ordered, the latest software release suitable for ITS&I use shall be
provided by the contractor, The contractor shall provide any necessary support and incremental software releases in
order to make the installed system fully operational. The contractor shall mstall and configure network component
software on the appropriate networl: components,

Cs SPECIFIC REQUIREMENTS

The contractor shall provide the Governent access to desien documents az they are being developed.  All plans
required of the contractor shall be submitted to the Goverment for conciurence prior to inplementation.

C.51  Design

The Pentagon Renovation Program, in coordmation with IM&T, established a physical Wedge Area layout, which will
melude the design conforming to ELATIA 368B 90-meter horizontal layout (less any cable media) for all areas,
nnless the contractor-developed design provides a viable alternative. The contractor shall design such that equipment
azzociated with the Pentagon ITS&I data networks shall be capable of sustaming an overall availability figure of
90.99%; using the formula defined i Attaclunent 1 of this document.  Other special command and control
circuits/systems may require an availability factor of 99.9999%% az defined by DoD gnidelines (e.g muiclear systems).

C.5.1.1 Architechure
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The contractor shall utilize the Pentagon Architecture Document dated April 1996, The contractor shall provide
mput to the Pentagon Architecture Document reflecting changes in technologies implemented as part of their detailed
designs.

C.5.1.2 Overall Wedge System Design

The contractor shall provide an overall wedge ITS3&I design. The contractor shall coordinate design activities with
appropriate other Government contractors and the Government. The contractor’s design shall identify how the
architectire technologies will be mmplemented. The desien shall:

+  identify the teleconmmmication spaces required within the wedge

*  describe equipment racl: layouts for telecommmmications spaces

« include rack elevation drawings identifving telecomnmmications equipmernt and telecomnmumications media
terminations

» include system drawings showing cable type and quantities, connecting nsers to telecommunication spaces
and intercommecting telecomunmuuication spaces

» include system drawings to detail how and where the existing networls will mterface with the wedge design

»  describe a classified and unclassified users comnectivity to the ITTS&I

# describe the distribution methods for each ITS&I service (voice, data, and video) forr each classification and
how they comect to other telecommumnications facilities,

*  desien pathways to take special circuits™ (pomt-to-point) to other appropriate telecommmumications facilities
as required,

*  describe how security requirements will be met

+ describe how management of the ITS&ID equipment will be accomplished by the Networls Svstem
Management Center (NSMC)

» include a logical design describing how the ITS&I will support the various protocols, and how the TTS&I
will comnect to the existing networks and swing space networls

 include a design for the distribution of broadeast video to support tenant requirements

» include a design for the distribution of audio/sideo signals between conumand and control facilities

C.5.1.3 Proof of Solution
The contractor shall demonstrate all active components of the proposed solution in a laboratory.

The contractor shall mstall a proof of solution system to verity the operation of hardware and software in a
comparable uger environment to minimize operational ditficulties during tenant installation.  Prior Proots of
Solution are acceptable where the design approach remains the same,

C.5. 1.4 Overall Wedge System Design Deliverables
The deliverables provided by the contractor shall include:

» A Wedee System Design Engineering Pacliage (contractor format is acceptable),

+  The contractor shall provide a detailed test plan for the proposed design,

*  The contractor shall fiunish a reconunended Tools/Test, Measurement and Diagnostic Equipment (T TMDE)
list.  All requirements for T'TMDE during installation and testing shall be the responsibility of the
contractor.

*  The contractor shall deliver a reconunended Spare Parts List, Prior to system acceptance, anmy spaves required
to complete mstallation and testing shall be the responsibility of the contractor.

The contractor shall identify preliminary and critical design documents to the Govermment for review. The
Government will reply with overall desien conunents within 15 calendar days. The Government will aclnowledge
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receipt of notification within one busmess day and will reply with overall design conunents within 15 calendar days.
Comuments not provided within 15-calendar days equals Government concurence. The contractor shall schedule and
conduct preliminary and critical design reviews. Schedule the preliminary and critical design reviews within one
buginess day following the 1 3-day review period.

C.5.1.5 System Integration

The contractor shall be responzible for total systems engineering fiom the proof of solution laboratory through
suceessfill completion of total wedge integration.  The contractor shall provide systems engineering suppoit to
establish the information requirements tor the ITS&I The contractor shall evaluate analytically and systematically
problems of worl flows, organization, and planning and develop appropriate corrective actions.

C.5.2 Tenant Fit-out
C.5.2.1 Site Swrveys

The government will identity the tenant organizations relocating mto the wedge six months prior to the Tenant Move-
In (TMI) date. The TMI date is defined as two weels atter the joint space ready date published by the Pentagon
Renovation Program.

The contractor shall identify the specitic ITS &I user requirements of the tenants to oceupy the wedge spaces, The
contractor shall collect and deternune the user's voice, video, data, and additional services required to accurately
complete a detailed desien. The contractor shall validate survey data by obtaming authorized tenant representative
sign-oft on swrvey details or provide notification to the government that the tenant representative refirsed to sign. The
contractor shall provide government access to the site-survey data within five business days fiom the date of tenant
representative signature, or notification to the govermment that the representative refired to sign,

(.5.2.2 Detailed Design

The contractor shall provide a detailed dexien describing all azpects of the ITS&T support required for the relocation
of the users from their curent location to their new location in the renovated wedge,

The detailed desien shall include:

*+ alogical dexign describing how the ITS&I will support the tenant requirements and connect to the existing
networks and swing space networls

Detailed Design Bill of Materials (BOM)

the telecommmmnication spaces required within the wedee, identified by organization

the equipment rack layouts for telecommmmications spaces

the racl elevation drawings identifying telecommunications equipment and telecommumications media
termination

* 5 =

+  the system drawings showing cable type and (quantities, connecting users to teleconmmmication spaces and
mterconnecting teleconumunication spaces

+  the system drawings to detail how and where existing user requirements will interface with the wedge design

« a description of the distribution methods for each ITS&I service (voice, data, and video) for each
clazsification

*  adescription of how security requirements will be met

« An overall organization Move Plan/Transition Plan'Implementation & Cutover Plan (ICOP) mcluding the
timelines, events, and procedures required for the trangition of an organization from their existing location
to their new location in the renovated wedge for the wedee ugers.  Additionally, the plan shall describe how
each organization's cirenit requirements will be met throngh scheduled downtime, hot ¢utover, or other
methods.
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The contractor shall conduct preliminay and critical design reviews and the contractor shall incorporate ntually
agreed solutions constituting the approved Final Detailed Design Document.  The Final Detailed Design Dociunent
extablizshes the bazeline design.  Subsequent changes nwst be approved through the Government’s Change Control
Process. The contractor shall schedule the preliminary and critical design reviews within one business day following
the 1 5-day review period.

The Government will enforce its Change Control Process and the contractor shall not accept tenant change requests to
the Approved Final Detailed Design without prior approval by the COR or CO.

The contractor shall contimously coordinate desien activities with other govermment contractors, Govermnent
agencies, and identified tenants,

(C.5.2.3 Tenant Fit-Out Deliverables
Required per tenant organization

Tenant Site Surveys
Tenant Detailed Designs
- Passive Design
- Active Design
- Detailed Design Bill of Materials
- Installation Schedule
- Logical Desien
- Specific Quality Azssurance/Quality Control Requirements
- Design Drawings
- Transition/Cutover Plan,

The Govermment will aclmowledge receipt of the contractor™s design within one business day and will reply with
overall design comments within 13-calendar days. Comments not provided within 15-calendar days implies
Government Concurence,

C.5.2.4 Tenant Move

The Contractor shall provide support for the movement of tenants fiom their prezent space ito their renovated spaces
throngh Deceatification/Cetification as identified in the swrvevs.  This suppoit does not include the plosical
relocation of tenant office contents.

L33 System Implementation Test and Inspection

The Govermment may patticipate as an observer, mdependent verification authority, or full participant to any or all
tests or inspections conducted by the contractor,

The contractor shall conduct vendor selection testing of conunercial off-the-shelf equipment prior to beginning the
active dexien and mmplementation of the Pentagon ITS&L  The contractor shall conduct vendor selection for data

network and pomt-point cirenit components.

The contractor shall install, configure, and test all agpects of the Pentagon ITS&L  Tests and ingpections of the
Pentagon ITS &I fall into three categories, these are Acceptance Tests: Security Tests; and Tenant Area Inspections,

The contractor shall compete active equipiment items as stated in H-13.7,
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C.53.1 Acceptance Tests

Aceeptance testing iz required when formal test criteria and procedures mmst be followed. In most cases, this applies
to cirenit entover or transition. The contractor shall develop system, nnit, and acceptance Test Plans. The contractor
shall deliver each Test Plan a munimum of 30 calendar days prior to the start of testing as defined by an overall
milestone schedule, The govermment will respond in writing within 15 calendar days, Comments not provided within
15-calendar days mnply Government concimrence.  The contractor shall revise the Test Plan to incorporate
coordinated Government recommendations, Test criteria shall comply with applicable DoD and Industry stendards,

The contractor shall notity the Government when testing will take place and schedule a Test Readiness Review (TRR)
a mininmun of 5 calendar davs prior to the test event. Government and Contractor Representatives will jointly chair
the TRRs. During the TRR. the contractor shall address the following items at o muininmim;

review of test procedures
complete documentation
availability of test equipment
overall readiness to begin testing

* 5 =

Upon TRR. declaration of test readiness, testing will commence. Government representation during test events is at
the Government's discretion,

The contractor shall pertorm all testing in accordance with approved Test Plans prior to system cutover to operational
service, The contractor shall record and dociument all test data, test results, and test discrepancies. The contractor
shall make available to the Government the detailed test results and test documentation

The contractor shall coordinate cirenit cutovers with appropriate Government agencies and perform cireuit cntovers
i accordance with standard cutover procedures,

C.5.3.2 Secwrity Tests

The contractor shall coordinate the Security Test and Evaluation (ST&E) of new data networls components and
systems, services, and/or wide area network (WAN) devices as part of an overall test effort. The contractor shall
pertorm an ST&E on a non-production test networle,  The test networlk shall include an audit server, management
station, and protocol analyzer (e.g Networl: General Smifter).

The contractor shall demonstrate device security teatures and finctionality to include:

device access controls
networls zervice controls
router access control lists
data filterme and filter management

secure protocol configuration management
accounting/asudit controls

network monitoring

reports managermnent

* # 2 & 2 = » »

The contractor shall deliver the ST&E Test Plan a muninuun of 30 calendar davs prior to the start of testing as defined
by an overall milestone schedule, The govermment will respond in writing within 15 calendar days, Conunents not
provided within 1 5-calendar days imply Government concurence.
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C.5.3.3 Tenant Area Inspections

Formal acceptance testing in accordance with the above parameters of each tenant avea networls i3 not required. The
contractor shall perform component level testing and system level inspections for each tenant area prior to the tenants
scheduled move-in (THI).

Component test and mspection criteria shall contorm to DoD and Industry standards and meet applicable, tenant
specific design criteria. All active and passive systems, mclusive of all imsed fiber (dark fiber) and copper, shall be
tested and documented to verity compliance with its intended use,

The contractor shall perform tenant area inspections to verify that all passive components ave properly installed and
labeled. The contractor shall perform system tests to verify the operational capability and data network commectivity
from a user faceplatedjack location to the tenant service/agency default ronter,

The contractor shall, upon completion of tenant move-in, finnish the government with the as-built deawings, cable
records, logical design, rack layout and racl elevations.

C.5.4  Configuration Management

The contractor shall develop a Configuration Management Plan (CMP) and deliver it to the Government within 90
days atter exercise of option. The contractor shall meintain and execnte in accordance with the approved CMP., The
configuration menagement data shall identity all cable plant, hardware, software, media, firnnwware, and associated
documentation of systems and procedures. The contractor shall use the data to manage the configuration of the
system to facilitate transition and O&M. Contiguration Management Data, including az-builts will be delivered to the
Government 30 days after cut-over/tenant move-in (TMI).

C.55 Secwrity Classification Labeling

The contractor shall label each rack row in the teleconmmmnication spaces with the security classification of the row
prior to installation of cabling and equipment.

The contractor shall mark, tag, or label all conumunication cables with a cable identification in accordance with

applicable standards, The contractor shall label the cable when it is installed,

C.5.6 Quality Control (QC) and Quality Assurance (QA)
C.5.6.1 Quality Control (QC)

The contractor shall develop a Quality Control Plan (QCP) and deliver it to the Government within 30 calendar days
after exercise of option. The QCP shall define quality goals, activities, resources, processes, responsibilities and
procedures. The contractor shall adhere to the QCP during patormance of the contract.

C.5.6.2 Quality Assurance (QA)

The Govermment will provide the contractor standardized QA checklists for reference. The Government will use the
QA checklists during inspections to note and report deficiencies. The Government will record deficiencies in a QA
Inspection Report, which will be provided to the contractor, The contractor shall correct deficiencies within fouteen
(14) calendar days atter receipt of the QA Inspection Repot,

C.57  Operations and Maintenance
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The contractor shall Q&M the ITS&I prior to transition to the O&M agency tor up to 90 days atter tenant move in

C.5.7.1 Operations & Maintenance Support and Trouble Reporting

The contractor shall respond to networl: troubles that may be identified via the contractor’s own proactive networl
monitoring, or via customer generated trouble reports. The customer may generate trouble reports divectly into the
Pentagon Renovation Help Desl: and/or the ODIT&C NSMC Help Desls,

The contractor shall respond to trouble reports identified as affecting a group of ndividuals that is greater than, or
equal to 25, or affects a General Officer (or equivalent) within two hours of notification. The contractor shall
commence troubleshootingrepair actions and work continnously until the problem is resolved.

The contractor shall respond to trouble reports identified ax atfecting an individual or group of individuals that is less
than 25, within the next business day of notification. The contractor shall commence troubleshooting/repair actions
and work contmuously until the problem is resolved.

The contractor shall place trouble ticlkets in o deferred status in the event that the customer is not available to
participate in joint resolution of the trouble.

The contractor shall be available to respond to emergency Government help requests on a 24-howur basis,
C.5.7.2 O&M Transition

The contractor shall deliver an O&M Transition plan that provides a schedule, identifies resources, documentation.
support. and traming necessary to implement transter of operation and mamtenance fiom the contractor to the
government. Topics covered by the plan include:

+  Az-mstalled configuration data

» enhanced product support for required components

+ maintenance training for components that are new additions to the existing Pentagon architectine
configuration

+  necessary Test/Tools Measurement and Diagnostic Equipment (TMDE) and initial spares for support of
the installed system

The O&M transition plan iz provided to the Government 180 days prior to first scheduled transition. Onee the
govermnent approves the plan, the contractor shall provide the identified trangition plan elements.

The contractor shall provide documentation to prepare Government personnel and/or Government contractors for
system operator and maintenance respongibilities at "system” acceptance. The documentation shall alzo serve as the
mformation baszeline for lite-cyvcle operation and maintenance responsibilities, Equipment/software mamuals that are
commercially provided with equipment/software being installed under this effoit shall be provided. Documentation
may be provided in hardeopy or softcopy.

C.58 Training

The contractor shall provide a training plan that details the contractor’s approach to providing the traming described
m the following paragraphs.  The reconunended traming shall be conunercially offered tramning with only miner
moditication to include ITS&I-specific training material,

C.58.1 Operation and Maintenance Training

The Operation and Maintenance (O&M) traming shall enable Government and/or third party contractor persomnel to
perform remote and/or on-site operation and maintenance of the system (active and passive equipment) to be installed,
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(C.5.8.2 Systemn Capability Training

The system capability training shall describe the capabilities of the ITS&I fiom the perspective of the end-user and the
necessary steps an organization nmst tale to achieve those capabilities,

C.5.8.3 Telephone Subsciber (Lead Instructor) Training

The telephone subscriber training shall cover all featiresfimctions to include each type of telephone/data instriment
that 1s provided nnder this contract.

C.59 Program Management

The contractor shall provide personnel resources, management. systems, and facilities to successfully plan, organize,
statt, direct, and control the implementation of the contract,

The contractor shall provide program- and project-level data with regard to contract expenditures, problems in

delivery, major milestones, and scheduling of worle, Monthly reports ave submitted within 10 ¢alendar days following
the end of the month via transmittal letter,

+  Subcontractor Management. If subcontractors are used, the contractor shall integrate subcontractor
pertormance mto overall programiproject accomplisliment.

+  Agendas and Minutes. The contractor shall prepare agendas, as well as munutes for desien reviews,
teclmical mterchange meetings, status reviews, and other formal reviews/meetings for Govermment approval.

+  Reviews and Meetings. The contractor shall conduct the following reviews and meetings:

» Program Status Review. The contractor shall conduct and participate m monthly (or as-required) reviews
of the overall program. These reviews shall be conducted at Government facilities at no additional cost to
the Government. These reviews shall be coordinated with the COR. and/or the Contracting Otficer,

C.6 CONTRACTOR REQUIREMENTS

C.6.1  Storage and Workspace

The contractor shall provide storage facilities off the Govermment site for installation materials, test tools, and
equipment. The contractor shall not store supplies or equipment on the Government site inless they are being nsed or
scheduled for installation within 1 weelk.

The Government will provide space tor contractor-provided office trailer(s).  Utilities, including telephone, are the
responsibility of the contractor,

C.6.2  Transportation and Delivery

The contractor shall be responsible for all transportation of materials fiom vendors to storage facilities, fiom storage
facilities to the Government site, and materials returned from either the Government site or the storage facilities to
the vendor. The contractor shall make all necessary arrangements for admittance to the Pentagon reservation in
accordance with Pentagon policy.

C.6.3 Trash Removal and Pickup
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The contractor shall be responsible for pickup and removal of all debris (trash, boxes, packing materials, ete., and any
excess materials resulting from installation of the ITS&I) on a daily basis. The contractor shall ensure that trash and
excess materials are promptly removed from the work areas so that they do not become a fire or satety hazard. All
debriz shall be removed from the Pentagon Reservation at the expense of the contractor. The uze of Goverment or
other contractor trazh receptacles is prohibited unless expressly authorized. The Govermment may require the ITTS&I
contractor either to provide personnel for the general contractor™s daily cleamup crew or to accept bacls charges fiom
the general contractor tor cleanup it the ITS&I contractor fails to leeep his debris cleaned up daily.

C.6.4 Building Badges

The contractor shall be responsible for completing the necessary applications required to acquire a Pentagon building
badge for any contractor persoimel azsigned to this project,

C.6.5 Permits

The contractor shall obtain all necessary licenses and pemits,

C.6.6  Safety

The contractor shall comply with the Occupational Satety and Health Act (OSHA) Standards az well az the most
recent Corps of Engineers Safety and Health Requirements Maiual (EM 383-1-1), available in the teclnical libraoy,
EM 3835-1-1 with applicable addenda and the OSHA Standards are hereby incorporated by reference.  Special
facilities, devices, equipiment. clothing and similar items used by the contractor in the execution of worls shall comply
with the applicable regulations,

c7 OPTIONAL REQUIREMENTS

The contractor, upon written request by the Contracting Officer, shall prepare o technical proposal and a cost proposal
to provide Teclmology Retrofit, Operations & Mamtenance, and/or pre-renovated ITS&I upgrades, including but not
limited to NSMC uparades,

The contractor’s teclnical proposal shall provide a detailed design plan for upgrading the teclnology in identified
renovated areas to that of the curent wedge architecture and design in accordance with this SOW, The Tecdmology
Retrofit proposal shall include any passive and active components required to implement the upgrade az well as
mtegration support,

The cost proposal shall include the cost of design, mtegration, implementation, and equipment. The contractor shall
provide quantity discounts, it available. Upon acceptonce of the proposals, revised as necessary, the Contracting
Officer shall modify the contract to exercise the options and to incorporate the proposals.

C.7.1  Technology Retrofit

Az an option, the contractor shall provide detailed design, mtegration and mnplementation support to IM&T and/or the
ODIT&C tor ITS &I teclmelogy retrofit within previously renovated, un-renovated, and Pentagon Renovation related
sites,  Teclmology retrofit will mclude, but is not linited to, upgading or replacing the ITS &I in the previonsly
renovated areas to uparade the tecmology to the curent technology being nnplemented in the wedge under going
renovation.

.72  Pre-Renovated Backbone

Az an option, the contractor shall fiunizh an overall design plan and a detailed design plan for implementing TTS&I
connectivity to the main telecommmmnications space on each floor of the nrenovated wedges based on the cuurent
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wedge architecture and design. The pre-renovated baclkbone design shall be of the same level of detail and tollow the
same guidance az the overall wedge design. The Pre-renovated Backbone will include the passive and active
components required to implement the ITS&I architectine in the mwrenovated wedges, Upon Government acceptance
of the design plans, the contractor shall implement the design in the nnrenovated wedges.

C.7.3  Temporary Communication Air-Blown Fiber Grid (TEMPCOM ABF)

Ax an option, the contractor shall provide detailed dexiens and installation of TEMPCOM ARF thronghont the
Pentagon reservation and related sites to support netwoil reach-back to nn-renovated spaces.

C.7.4  Network System Management

Az an option, the contractor shall fiwrnish an overall design plan and a detailed design plan to replace the existing
Networl: System Management Center (INSMO) to incoiporate state-of-the-mt teclmology. The new NSMC would be
required to fully replace all finctions and capabilities of the existing NSMC. The new NSMC mmst be fully
mtegrated with the infiasttucture in all previously renovated areas of the Pentagon, The NSMC design will include
the pazsive and active components required to nnplement the new system.  Upon Government acceptance of the
design plan, the contractor shall implement the design,

C.7.5  Relocations, Upgrades, Moves

Ax an option, the contractor shall firnish a detailed desien for tenant implementations to suppoit relocations,
upgrades, or moves of tenant organizations to Swing-Space locations either within, or external to, the Pentagon
reservation. Upon Govermment acceptance of the detailed design, the contractor shall implement the design,

C.7.6  Operations & Maintenance Extension

As an option, the contractor shall provide full-time O&M support to include, but not limited to, Networle Systems
Management., Level I and Level I support for a base period of one vear with six one vear options,

C.8 SPECIAL CONSIDERATIONS

C.8.1 Disclaimer Statement

All reports resnlting firom this effort shall contain the following disclaimer statement on the cover of such reports:
“The views, opimons, and findings contamed i this report ave those of the author(s) and should not
be constined az an official Department of the Arniy or Pentagon Renovation Program position or
decision, unless so desienated by other official documentation.”

C.8.2 Commercial Warranty

The contractor agrees that supplies and/or services finmshed under this contract shall be covered by the same standard

warranties the contractor gives to any customer for such supplies andfor services, and the rights and remedies

provided herein are m addition to and do not limit ay rights afforded the Government by any other clause of this

contract. Warranty shall begin at the start of the 30-day contimious operation period prior to Government acceptance,
as dezcribed in this SOW.
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b)(4)

M ECP 06-¥3- | ARMY AOC CCR
030 IT/AY upgrades
Total CLIN

RFWOE2348

Frice List
ECP 05-3-
002

purchase and install
twn TWs for SAFSE
rom 14-4D

Tenanty, J, PIT

ECF 06-WW3- | infrastructure
073 Part B; Upgrades, Price list
JH ECP 06-¥W3- | TV: (8) 20" new LCD
072 and TWs, (3) 20"
Frice List exchanged LCD TWs;
TV's {4} 30" Mew LCD
TWs.
ECP 06-443-
JG 074 Dagh ClO

b)(4)

RFEWOB2278

DHAMBD393

DHAMBD392

JM

ECF 05-W3-
020

Joint Staff Tenant
Upgrade Requests -
Install new lighting
system in JECOM 14-
2C

b)(4)

RFEWOB2278
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Joint Staff Tenant |

Price List [SEN
Upgrade Requests -
HM ECPO%%—WS— TCR 29 Purchase RFWOB2330

and install new LDC

YWedge 3 baseline

funding (no new
JJ A increases 1o WWE0KAYB2970001

cortract value)

Total CLIN

Wedge 4 baseline

funding (no new bi4)
JK INAA increases to WWOOKAYBE2970002

cortract value)

Total CLIN

Total Change to Coniract:

CLIN 4010 CLIN4014

[ [
Transfer from CLIN ()

Already on
000440 and 0012428
from PO0028 contract PO0028

2. No extension of ciurent schedule is required for the overall efforts i the wedges 3-5.

3. Administrative chonges in CLIN Structure:

a.  SubCLINz 0004AA, 0004AR, 0004AC and 0004AD were wedge 4 CLIN=s for the baseline and have
been moved to 4010, The old CLIN structure will not allow nmltiple ACRNs for fimding purposes.

b, SubCLINg 0003AA, 0003AB, 0005AC were wedge 5 option CLINg tor the baseling and have been
moved to 5010,

¢, Fimally, we've changed the way we account for contract values when exercising options, Wedge 4 was
firlly exercised and the contract value was fully incremented tor the entive Wedge 4 amount. Work s
serverable and will be added as funding is made available,
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4. This mod is also incorporating by reference a revised no cost ECP (05-W2-070R2) for CLIN 0006AP (Taylor
Building) clarifving the resulting outcomes. Additionally, we are recoanizing the requirement to extend the
period of performance to 31 Dec 2006, based upon final customer requirement changes,

6. In congideration of the modification agreed to herein as complete and equitable adjustinent for the changes
effected in this decument, the contractor releases the government from any and all liability for any extended or
unabsorbed home office overhead, time extensions, dizmuption, or netficiency claims under this contract, and for
finther equitable adjustiment attributable to such facts and circmstances giving rise to the aforementioned change

SECTION A - SOLICITATION/CONTRACT FORM

The total cost of this contract was increased by $142.541.746.00 trom $348.247 944,66 to
$690.789.690.66.

SECTION B - SUPPLIES OR SERVICES ANI PRICES

SUBCLIN 0003AD
The CLIN extended description has changed

from P00034 reflects funding for requirements in baseline after definitzation of the PCIN in SubCLIN 0003AC,
The contractor shall pertform all planning, design, and mstallation activities required to inplement the Information
Technelogy Systems and Infrastructure (ITS&D) for all required telecommmumications networks, devices and services
n Wedge 3 to the level of funding provided herein and as identified i clause H-15.  Such services include
clagzitied and unclassitied data, voice, video and point-to-point services as required by the tenant and delineated in
the Statement of Worl, the Statement of Assumptions and the Technical Requirements, This Option CLIN remains
unexercised and the time to exercise this Option remains unchanged,

to P0O0040 reduced this nnfunded option to zero and value will be refelcted in new basline CLIN 3010.  P00034
reflects funding tor requirements in bazeline after defimtzation of the PCTIN in SubCLIN 0003AC. The contractor
shall pertorm all plamning, design, and installation activities required to implement the Information Technology
Systems and Infrastructure ITS&ID for all required teleconmmmications networles, devices and services in Wedge 3
to the level of funding provided herein and as identified in clause H-15, Such services include clazsified and
uneclassified data, voice, video and point-to-point services as required by the tenant and delineated in the Statement
of Worls, the Statement of Assumptions and the Technical Requirements. This Option CLIN remains unexercised
and the time to exercise this Option remains unchanged..

The target cost has decreased by [P)4) |

The option status has changed from Option to No Status.

The total cost of this line item has decreased by [PI4)

CLIN 0004
The CLIN description has changed from ITS&I Wedge 4 Option to Reserved moved to CLIN 4010,
The CLIN extended description has changed

fiom The contractor shall pertorm all planning, design, and installation activities required to implement the
Information Technology Systems and Infiastructure (ITS &I) for all required teleconmmmications networks, devices
and services in Wedge 4 ax identified in clauge H-16. Such services include classified and unclassitied data, voice,
video and point-to-point services required by the tenant as delineated in the Statement of Worls, the Statement of
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Assumiptions and the Teclmical Requirements, The total amount for this option CLIN ($114,882.336.00) is reflected
cumulatively in SubCLING 0004AAP° ] 0004AB and 0004AC {°

Az each CLIN 18 individually funded and exercised. the work eftort for each will be limited to the level of finding
provided at the time and in accordance with the worl delineated in ¢lause H-16.This Option CLIN remains
unexercised and the time to exercise this Option remains unchanged,

to POO040 Wedee 4 has been moved to CLIN 4010 az part of CLIN restructure and facilitate pavinents.  All values
and finding will be tracked in CLIN 4010 of each mod.
The option status has changed from Option Exercised to No Status.

SUBCLIN 0004AA
The CLIN description has changed trom ITS&I Wedge 4 Option (FY07 Funding) to Reserved moved to
CLIN 4010,
The CLIN extended description has changed

fiom The contractor shall perform all planning, design, and installation activities required to implement the
Information Technology Systems and Infiastructure (ITS &I for all required teleconmmmications networks, devices
and services in Wedge 4 to the level of funding provided herein and as identified i clause H-16.  Such services
mclude classified and unclassified data, voice, video and point-to-point services as required by the tenant and
delineated in the Statement of Worl:, the Statement of Assumnptions and the Technical Requirements. This Option
CLIN remains unexercised and the time to exercise this Option remaing unchanged.

to POO040 Moved to CLIN 4010 ax part of CLIN restructure to facilitate payment in Wedge 4. All CLIN values and
amount fimded will be tracked on each mod. (Was FY 07 option to valued at ,

The target cost has decreased byP® |

The option status has changed from Option to No Status.

The total cost of this line item has decreased byP®

SUBCLIN G004AR
The CLIN description has changed from ITS&I Wedge 4 Option (FY08 Funding) to Reserved - movedto
CLIN 4010,
The CLIN extended description has changed

fiom The contractor shall perform all planning, design, and installation activities required to implement the
Information Technology Systems and Infiastructure (ITS &I for all required teleconmmmications networks, devices
and services in Wedge 4 to the level of funding provided herein and as identified in clause H-16. Such services
mclude classified and unclassitied data, voice, video and point-to-point services as required by the tenant and
delineated in the Statement of Worls, the Statement of Assunptions and the Technical Requirements, This Option
CLIN remains unexercised and the time to exercise this Option remaing unchanged.

to POO040 Moved to CLIN 4010 ax part of CLIN restructure to facilitate payment in Wedge 4. All CLIN values and
amount finded will be tracked on each mod. (Wag FY08 option valued at

The target cost lns decreased by [P® |

The option status has changed from Option to No Status.

The total cost of this line item has decreased by P®

SUBCLIN G004AC
The CLIN description has changed trom ITS&I Wedge 4 Option (FY09 Funding) to Reserved Moved to
CLIN 4010,
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The CLIN extended description has changed

fiom The contractor shall perform all planning, design, and installation activities required to implement the
Information Technology Systems and Infiastructure (ITS &I for all required teleconmmmications networks, devices
and services in Wedge 4 to the level of funding provided herein and as identified in clause H-16. Such services
mclude classified and unclassified data, voice, video and point-to-point services as required by the tenant and
delineated in the Statement of Worl:, the Statement of Assumnptions and the Technical Requirements. This Option
CLIN remains unexercised and the time to exercise this Option remaing unchanged.

to POO040 Moved to CLIN 4010 ax part of CLIN restiucture to facilitate payment in Wedge 4. All CLIN values and
amount finded will be tracked on each mod. Was (Wedee 4 FY option for 09 valued a1

The target cost has decreased by [P)d) |

The option status has changed from Option to No Status.

The total cost of this line item has decreased byfb)i4) |

SUBCLIN 0004AD
The CLIN description has changed trom Wedge 4 preliminary design support to Reserved moved to CLIN
4010.,
The CLIN extended description has changed

from Supports Wedge 4 planning, scheduling and integration.

to PO0040 Funds moved to CLIN 4010 az part of CLIN Restructire to facilitate payments in Wedge 4 (ACRN GM
in amount of[PH4) 5

The target cost hag decreased byfb)(‘” |

The option status has changed from Option Exercized to No Status.

The total cost of this line item has decreased by{b)i4)

CLIN 0003
The CLIN description has changed from ITS&I Wedge 5 Option to Reserved Moved to CLIN 5010,
The CLIN extended description has changed

fiom The contractor shall pertorm all planning, design, and installation activities required to implement the
Information Technology Systems and Infiastructure (ITS &I) for all required teleconmmmications networks, devices
and services in Wedge 5 ax identified in clauge H-17. Such services include classified and unclassitied data, voice,
video and point-to-point services required by the tenant as delineated in the Statement of Worls, the Statement of
Assumptions and the Teclnical Requirements. The total amount for this option CLIN ((2i4) is reflected
cumulatively in SubCLINS 0005 AA[RIE) |and 0005 AR[PI) As each CLIN is
mdivicually funded and exercised. the work etfort for each will be limited to the level of funding provided at the
time and in accordance with the work delineated in ¢lause H-17. This Option CLIN remains unexercised and the time
to exercise this Option remains mnchanged,

to POO040 All values and fimding will be tracked in CLION 3010 of each mod. The change is part of the CLIN
restructure to simplity and facilitate the payment process..
The option status has changed from Option to No Status.

SUBCLIN 0005AA
The CLIN description has changed trom ITS&I Wedge 5 Option (FY09 Funding) to Reserved moved to
CLIN 5010,
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The CLIN extended description has changed

fiom The contractor shall perform all planning, design, and installation activities required to implement the
Information Technology Systems and Infiastructure (ITS &I) for all required teleconmmmications networks, devices
and services in Wedge 5 to the level of funding provided herein and as identified i clause H-17.  Such services
mclude classified and unclassified data, voice, video and point-to-point services as required by the tenant and
delineated in the Statement of Worl:, the Statement of Assumnptions and the Technical Requirements. This Option
CLIN remains unexercised and the time to exercise this Option remaing unchanged.

to POO040 Moved to CLIN 3010 ax part of CLIN restiucture to facilitate payment in Wedge 5. All CLIN values and
amount fimded will be tracked on each mod. Was (Wedge 5 FY option for 09 valued at _

The target cost has decreased byP® !

The option status has changed from Option to No Status.

The total cost of this line item has decreased by P® |

SUBCLIN G003AR
The CLIN description has changed trom ITS&I Wedge 5 Option (FY10 Funding) to Reserved moved to
CLIN 5010,
The CLIN extended description has changed

fiom The contractor shall perform all planning, design, and installation activities required to implement the
Information Technology Systems and Infiastructure (ITS &I) for all required teleconmmmications networks, devices
and services in Wedge 5 to the level of funding provided herein and as identified i clause H-17.  Such services
mclude classified and unclassified data, voice, video and point-to-point services as required by the tenant and
delineated in the Statement of Worl:, the Statement of Assumnptions and the Technical Requirements. This Option
CLIN remains unexercised and the time to exercise this Option remaing unchanged.

to POO040 Moved to CLIN 5010 ax part of CLIN restructure to facilitate payment in Wedge 5. All CLIN values and
amount fimded will be tracked on each mod. Was (Wedge 3 FY 10 option valued at[>"

The target cost has decreased byP® |

The option status has changed from Option to No Status.

The total cost of this line item has decreased byl@‘" |

SUBCLIN G006AP
The CLIN extended description has changed

fiom Mod PO0029 reflects the negotiated amount for mcorporating the following proposals within the funds alveady
on contract: 03-W2-177 (Taylor Visitor's Center), 05-W2-170 (Work Stations), 053-W2-176 performance period
extension. (no additoinal new funds were were required on thiz mod for this SUbCLIND Info fiom prior
modifications: In accordance with General Dynamics Proposals #03-W2-074, dated 4/1/05, and #03-W2-150, dated
572005, incorporated as Attachments 30 & 31. The remaining estimated effort for was the old cost
constraint has been removed on Mod PO0029,

to Mod 40 - incorporates no cost ECP 03-W2-070R2 to clavity previous ECP. ModPO0O029 reflects the negotiated
amount for mcorporating the following proposals within the funds already on contract: 03-W2-177 (Taylor Visitor's
Center), 05-W2-170 (Wok Stations), 05-W2-176 performance period extension. (no additoinal new funds were
were required on this mod for this SubCLIN) Info fiom prior modifications: In accordance with General Dynamics
Proposals #03-W2-074, dated 41705, and #05-W2-150, dated 5/20/03, incorporated as Attachments 30 & 31. The
remaining estimated effort forP®_ Twas the old cost constraint has been removed on Mod P00029 .
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CLIN 0012
The CLIN description has changed fiom Award Fee - Wedge 4 to Reserved,
The CLIN extended description has changed

from As stated in the contract, the maxinmum available award fee for performance under the Wedge 4 eftoirt shall be
ten (10) percent of the definitized target cost. The target cost ix comprized of worl: contamed in SubCLINS
0004AA, 0004AR, 0004AC and definitized changes in CLINS 0014 and 00135, Anv contract modification resulting
i an increase or decrease to the target cost will result i a conmmensurate increase o1 decrease to the maxinuun
available award fee.

to POO40 az pat of the CLIN restiucture, this information for Award Fee Wedge 4., has been transterred to CLIN
4014. Each mod will capture the contract value and fimding at the CLIN level. This was necessary to facilitate the
payient process..

The option status has changed from Option Exercised to No Status.

SUBCLIN 0012AA
The CLIN description has changed fiom Reflects actual award fee pool fimded to Reserved Moved to
CLIN 4014,
The CLIN extended description has changed fiom Tracks avard fee fimded tor correpsonding worl: on
CLIN 0004 for Wedge 4 efforts.

to POO040: Wedee 4 Award Fee finded was moved to CLIN 4014 as part of the CLIN restructure to ease in the
pavment process for Wedge 4.,

The unit price amount has decreazed by [)i4) |

The option status has changed from Option Exercized to No Status.

The total cost of this line item has decreased byfb)(él) |

SUBCLIN 0012AR
The CLIN description has changed fiom Potential Award Fee in Option to Reserved Moved to CLIN
4010,
The CLIN extended description has changed

from Recoenizes potential avward fee on contract for CLIN 0004,

to PO0040: Wedge 4 Award Fee was used to designate potential award fee. Under new CLIN restrnentre this will
be tracked as a cover page on each modification in CLIN 4014

The unit price amount has decreased by[bi4) |

The option status has changed from Option to No Status.

The total cost of this line item has decreased by[PIE) |

CLIN 0013
The CLIN description has changed tfrom Wedge 4 - ECP's to Reserved W4 ECPs moved.
The CLIN extended description has changed

fiom Thiz CLIN contains all Engineering Change Proposals (ECP's) initiated, definitized and completed during the
period of performance for Wedge 4,

to PO0040 Wedge 4 ECP's moved to 4010 if program wide or to one of the follow service specific accounts: 4023
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(Army), 4024 (Navy), 4023 (Air Force), 4026 (OSD), 4027 (Tomt Statf) and 4028 (DLA) as part of the CLIN
restructure..
The option status has changed from Option to No Status.

CLIN 0014
The CLIN description has changed fiom Tenant Change Regquests (TCR'S) to Resarved W4 TCRs moved,
The CLIN extended description has changed

fiom The contractor shall perform all planning, design, and installation activities required to implement the
Information Technology Systems and Infiastructure (ITS &I) for all required teleconmmmications networks, devices
and services in Wedge 4 ag identified in Tenant Change Requests (TCR's). Such services include clazsified and
unclassified data, voice, video. point-to-point and other services as required by the tenant, Tenant Chonge Requests
are delineated at the end of Section B, Supplies or Services and Prices,

to POO040 Wedege 4 TCRs moved to one of the tollow service specific accounts: 4023 (Army)., 4024 (Navy), 4025
(Air Force), 4026 (OSD). 4027 (Joint Statt) and 4028 (DIA) as part of the CLIN restructure,.
The option status has changed from Option to No Status.

CLIN 0015
The CLIN description has changed from Award Fee - Wedge 5 to Reserved W5 Award Fee moved.
The CLIN extended description has changed

from As stated in the contract, the maxinmum available award fee for performance under the Wedge 5 effoit shall be
ten (10) percent of the definitized target cost. The target cost is comprized of worls contaimed in SubCLINS

0003 AA, 0005AR and definitized changes in CLINS 0018 and 0019, Any contract modification resulting in an
merease or decrease to the target cost will result in a conumensurate increase or decrease to the maxinnun available
award fee.

to POO040 Award Fee Wedge 5 has been transferred to CLIN 5014 as part of the CLIN restiucture. Each mod will
capture the contract value and finding at the CLIN level. This was necessary to facilitate the pavinent process.,
The unit price amount has decreased by[RIE4)
The option status has changed from Option to No Status.
The total cost of this line item hos decreazed b}-Jfb)(‘U |

CLIN 0016
The CLIN description has changed trom ITS&T - Other Pentagon Related Sites to Reserved W5 Other
Pentagon Sites moved,
The CLIN extended description has changed

fiom The contractor shall perform all planning, design, and installation activities required to implement the
Information Technology Systems and Infiastructure (ITS &I for all required teleconmmmications networks, devices
and services in other Pentagon Renovation related sites ax indicated in the SubCLINg contamed herein and as
delineated in the corresponding Statement(x) of Worls and Requirement(s) documents, Thiz CLIN contains all
Engineering Change Proposals (ECP's) initiated. definitized and completed during the period of pertformance for
Wedge 5.

to PO0040 Wedge 5 Other Pentagon Related sites was moved to 3010 if program wide or to one of the follow service
specitic accommnts: 5023 (Anmy), 5024 (Navy), 5025 (Air Foree) 5026 (OSD). 5027 (Joint Statt) and 5028 (DILA) ax
part of the CLIN restiucture.,
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The option status has changed from Option to No Status.

CLIN 0017
The CLIN description has changed fiom Tenant Change Regquests (TCR'S) to Resarved W3 TCRs moved,
The CLIN extended description has changed

fiom The contractor shall perform all planning, design, and installation activities required to implement the
Information Technology Systems and Infiastructure (ITS &I) for all required teleconmmmications networks, devices
and services in Wedge 5 ag identified in Tenant Change Requests (TCR's). Such services include clazsified and
unclassified data, voice, video. point-to-point and other services as required by the tenant, Tenant Chonge Requests
are delineated at the end of Section B, Supplies or Services and Prices,

to POO040 Wedege 5 TCRs moved to one of the tollow service specific accounts: 5023 (Army). 5024 (Navy), 5025
(Air Force), 5026 (O8SD), 3027 (Joint Stath) and 5028 (DIA) as part of the CLIN resticture, |

The unit of izsue Lot has been added.

The option status has changed from Option to No Status.

CLIN 3010
The CLIN extended description has changed

from Includes program wide ECPs. Prior Wedge 3 efforts were assigned to 0003AA, 0003AR, 0003AC and
0003AD (Option). CLIN restructure is to ease administration of nultiple ACRNz, P00038 added Pentagon Shield
effort ECP 06-W3-079 and baeline fimding. P0O0039 added 06-W3-007 Wedge 1 Retrofit,

to POO40 Includes program wide ECPs. Prior Wedge 3 effoits were assigned to 0003AA, 0003AR, 0003AC and
0003 A (Option). Transterred balance of nntimded value from 0003AD of $7.942.790 as well as additional
fimding of CLIN restructure is to ease adninistration of nultiple ACRNg, PO003R added Pentagon
Shield effort ECP 06-W3-079 and baeline funding. P00039 added 06-W3-007 Wedge 1 Retrofit.,

The unit price amount has increaged byP)4) |

The total cost of this line item has increased by [PI4) |

CLIN 3014
The unit price amount haz increased by[P)4) |
The total cost of this line item has increased byl

SUBCLIN 301403
The project 323 has been added,

CLIN 3023
The unit price amount has increased bykb)(‘” |
The total cost of this line item has increased by[P)4) |

SUBCLIN 302301



The CLIN description ACRIN HL has been added,
The nnit of 1s30e Lot has been added.

CLIN 3025
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The total cost of this line item has increased by [P)4)

SUBCLIN 302503
The project 323 has been added,

CLIN 3026

The unit price amount has increased b}'Fb)(‘”

The total cost of this line item has increased by[P)4)

CLIN 3027

The unit price amount has increaged by[RI4) —
The total cost of this line item has mereased by 1)

SUBCLIN 301004 15 added as follows:

ITEMNO  SUPPLIES/SERVICES QUANTITY
301004 ACRNIT

FFP

ACRNIT

SUBCLIN 301417 is added as follows:

ITEM NGO  SUPPLIES/SERVICES QUANTITY
301417 ACRN IG

FFP

ACRN IG

SUBCLIN 301418 is added as follows:

ITEMNO  SUPPLIES/SERVICES QUANTITY

UNIT

UNIT

UNIT

UNIT PRICE

NET AMOUNT

UNIT PRICE

NET AMOUNT

UNIT PRICE

AMOUNT

$0.00

AMOUNT

AMOUNT



301418 ACRN TH

FFP

ACRN TH

SUBCLIN 301419 is added as follows:

ITEMNO  SUPPLIES/SERVICES
301419 ACRNIT

FFP

ACRNIT

SUBCLIN 301420 1s added as follows:

ITEMNO  SUPPLIES/SERVICES
301420 ACRN TM

FFP

ACRN TM

SUBCLIN 301421 is added as follows:

ITEM NGO  SUPPLIES/SERVICES
301421 ACRN N

FFP

ACRN N

SUBCLIN 302302 is added az follows:

ITEMNO  SUPPLIES/SERVICES
302302 ACRN TM

FFP
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FPO0040
Page 12 of 35

NET AMOUNT $0.00
4

QUANTITY  UNIT UNIT PRICE AMOUNT
NET AMOUNT 30.00
b)(4)
QUANTITY  UNIT UNIT PRICE AMOUNT
NET AMOUNT 30.00
P)(4)
QUANTITY  UNIT UNIT PRICE AMOUNT
Lot

NET AMOUNT €000
b)(4)

QUANTITY  UNIT UNIT PRICE AMOUNT
Lot



SUBCLIN 302506 15 added as follows:

ITEM NO
302306

SUBCLIN 302605 15 added as follows:

ITEM NO
302603

SUBCLIN 302606 15 added as follows:

ITEM NO
302606

SUBCLIN 302703 is added as follows:

ITEM NO
302703

ACRN TM

SUPPLIES/SERVICES
ACRN N

FFP

ACRN N

SUPPLIES/SERVICES
ACRN IG

FFP

ACRN IG

SUPPLIES/SERVICES
ACRN TH

FFP

ACRN TH

SUPPLIES/SERVICES
ACRN N

FFP

QUANTITY

QUANTITY

QUANTITY

QUANTITY

MDAO47-98-C-2002

NET AMOUNT

UNIT UNIT PRICE

NET AMOUNT

UNIT UNIT PRICE

NET AMOUNT

UNIT UNIT PRICE

NET AMOUNT

TUNIT UNIT PRICE
Lot

NET AMOUNT

P00
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30.00

b)(4)

AMOUNT

30.00
30.00

AMOUNT

OO

AMOUNT

30.00

b)(4)

AMOUNT

30.00
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ACRN N $31.300.00

CLIN 4010 15 added as follows:

ITEM NGO SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
4010 Wedge 4 Baseline 1 Lot (b)(4)

Was originally part of CLIN
(004AA, 0004AR. 0004AC and
0004 AT as options for Wedge 4.
Only 0004AD was funded. All
values and fimding will be tracked
i CLIN 4010 of each mod. The
change is part of the CLIN
restructure to simplify and facilitate
the payment process,

The contractor shall perform all
plamning, design, and installation
activities required to implement the
Information Technelogy Systems
and Infrastructure (ITS&D) for all
required teleconummnications
networks, devices and services in
Wedee 4 ax identitied in ¢lanze H-
16. Such services mclude classitied
and unclassified data, voice, video
and point-to-point services requuired
by the tenant as delineated in the
Statement of Worle, the Statement of
Assumptions and the Teclnical
Requiremeints

FFP

NET AMOUNT  [0)(4)

SUBCLIN 401001 is added as follows:

ITEMNO  SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
401001 ACRN JIK Lot
FFP
NET AMOUNT 30.00

ACRN JK b)(4)




SUBCLIN 401002 15 added as follows:

ITEMNO  SUPPLIES/SERVICES
401002 ACERN GM

Transferred fiom SubCLIN 004AD.
Orginally funded on PO002S. Pait
of CLIN restructure to facilitate
pavment for Wedge 4.

FFP

ACERN GM

CLIN 4014 15 added as follows:

ITEM NO  SUPPLIES/SERVICES
4014 Award Fee tor Wedge 4

As stated in the contract, the
maxinuun available award fee tor
performance under the Wedge 4
etfort shall be ten (10) percent of
the definitized target cost. The
target cost is comprised of worls
contained in SubCLINS 4010 and
definitized changes in CLINS 4023
(Army)., 4024 (Navy), 4023 (A
Force), 4026 (OSD), 4027 (Jomt,
Statf), and 4028 (DIA).  Any

contract modification resulting in an

mcrease or decrease to the target
cost will rezult in a conunensurate
imcreaze or decreaze to the
maxinmun available award fee.
FFP

SUBCLIN 401401 is added as follows:

ITEMNO  SUPPLIES/SERVICES
401401 ACRN JIK

FFP

ACRN JIK

QUANTITY  UNIT
Lot

QUANTITY  UNIT
1 Lot

QUANTITY  UNIT
Lot

MDAO47-98-C-2002
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UNIT PRICE AMOUNT

NET AMOUNT $0.00
(b)(4)

UNIT PRICE AMOUNT

(b))

NET AMOUNT

UNIT PRICE

NET AMOUNT

b)(4)

AMOUNT

b)(4)




SUBCLIN 401402 is added az follows:

ITEM NO
401402

SUPPLIES/SERVICES QUANTITY  UNIT
ACERN GM Lot

Transterred fiom SubCLIN

001 2AA. Orginally fimded on
P00028. Pt of CLIN restructine to
facilitate payment for Wedge 4.
FFP

ACERN GM

CLIN 5010 15 added as follows:

ITEM NO
010

SUPPLIES/SER VICES QUANTITY  UNIT
Wedge 5 Baszeline 1 Lot

Was originally part of CLIN
0003AA, 0003AB as options to be
exercised for Wedge 5. All values
and will be tracked in CLIN 5010.
All contract values will be tracled
on each mod The change is pat of
the CLIN restructure to simplify and
facilitate the pavinent process,

The contractor shall perform all
plamning, design, and installation
activities required to implement the
Information Technelogy Systems
and Infrastructure (ITS&D) for all
required teleconummnications
networks, devices and services in
Wedge 5 ax identitied in ¢lanze H-
17. Such services mclude classitied
and unclassified data, voice, video
and point-to-point services requuired
by the tenant as delineated in the
Statement of Worle, the Statement of
Assumptions and the Teclnical
Requirements,

FFP
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UNIT PRICE AMOUNT

NET AMOUNT 30.00
(b)(4

UNIT PRICE AMOUNT

(b)(4)

b)(4)

NET AMOUNT




SUBCLIN 501001 is added as follows:

ITEM NO
501001

SUPPLIES/SERVICES
ACRNIL

QUANTITY

Supports advance planning and
design meetings,
FFP

CLIN 5014 15 added as follows:

ITEM NO
014

SUPPLIES/SERVICES QUANTITY
Wedge 5 - Award Fee 1

As stated in the contract, the
maxinuun available award fee tor
performance under the Wedge 5
etfort shall be ten (10) percent of
the definitized target cost. The
target cost is comprised of worls
contained in SubCLINS 5010 and
definitized changes in 5023
(Army), 3024 (Navy), 5025 (A
Force), 5026 (0OSD), 5027 (Jomt
Statf), and 5028 (DIA).  Any
contract modification resulting in an
mcrease or decrease to the target
cost will result in a conunensurate
merease or decrease to the
maxinnun available award fee,
PROJECT: Award Fee - Wedge 5

FFP

SUBCLIN 501401 is added as follows:

ITEM NO
501401

SUPPLIES/SERVICES QUANTITY

FFP
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UNIT UNIT PRICE AMOUNT
Lot
NET AMOUNT $0.00
UNIT TUNIT PRICE AMOUNT
Lot TNEN
NET AMOUNT F b)(4)
UNIT UNIT PRICE AMOUNT
Lot
NET AMOUNT $0.00
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SECTIONE - INSPECTION AND ACCEPTANCE

The tollowing Acceptance/Tnspection Schedule was added for SUBRCLIN 301004
INSPECT AT INSPECTRBY  ACCEPT AT ACCEPT BY
Destination Govermment Destination Government

The tollowing Acceptance/Tnspection Schedule was added for SUBRCLIN 301417:
INSPECT AT INSPECTRBY  ACCEPT AT ACCEPT BY
Destination Govermment Destination Government

The tollowing Acceptance/Tnspection Schedule was added for SURCLIN 301418
INSPECT AT INSPECTRBY  ACCEPT AT ACCEPT BY
Destination Govermment Destination Government

The tollowing Acceptance/Tnspection Schedule was added for SURBCLIN 301419
INSPECT AT INSPECTRBY  ACCEPT AT ACCEPT BY
Destination Govermment Destination Government

The tollowing Acceptance/Tnspection Schedule was added for SUBRCLIN 301420;
INSPECT AT INSPECTRBY  ACCEPT AT ACCEPT BY
Destination Govermment Destination Government

The tollowing Acceptance/Tnspection Schedule was added for SURBCLIN 301421
INSPECT AT INSPECTRBY  ACCEPT AT ACCEPT BY
Destination Govermment Destination Government

The tollowing Acceptance/Tnspection Schedule was added for SUBRCLIN 302302:
INSPECT AT INSPECTRBY  ACCEPT AT ACCEPT BY
Destination Govermment Destination Government

The tollowing Acceptance/Tnspection Schedule was added for SUBRCLIN 3025006:
INSPECT AT INSPECTRBY  ACCEPT AT ACCEPT BY
Destination Govermment Destination Government

The tollowing Acceptance/Tnspection Schedule was added for SUBRCLIN 302605:
INSPECT AT INSPECTRBY  ACCEPT AT ACCEPT BY
Destination Govermment Destination Government

The tollowing Acceptance/Tnspection Schedule was added for SURBCLIN 3026006:
INSPECT AT INSPECTRBY  ACCEPT AT ACCEPT BY
Destination Govermment Destination Government
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The tollowing Acceptance/Tnspection Schedule was added for SUBRCLIN 302703
INSPECT AT INSPECTRBY  ACCEPT AT ACCEPT BY
Destination Govermment Destination Government

The tollowing Acceptance/Inspection Schedule was added for CLIN 4010;
INSPECT AT INSPECTRBY  ACCEPT AT ACCEPT BY
Destination Govermment Destination Government

The tollowing Acceptance/Tnspection Schedule was added for SUBRCLIN 401001
INSPECT AT INSPECTRBY  ACCEPT AT ACCEPT BY
Destination Govermment Destination Government

The tollowing Acceptance/Tnspection Schedule was added for SUBRCLIN 401 002:
INSPECT AT INSPECTRBY  ACCEPT AT ACCEPT BY
Destination Govermment Destination Government

The tollowing Acceptance/Inspection Schedule was added for CLIN 4014
INSPECT AT INSPECTRBY  ACCEPT AT ACCEPT BY
Destination Govermment Destination Government

The tollowing Acceptance/Tnspection Schedule was added for SUBRCLIN 401401
INSPECT AT INSPECTRBY  ACCEPT AT ACCEPT BY
Destination Govermment Destination Government

The tollowing Acceptance/Tnspection Schedule was added for SUBRCLIN 401402:
INSPECT AT INSPECTRBY  ACCEPT AT ACCEPT BY
Destination Govermment Destination Government

The tollowing Acceptance/Inspection Schedule was added for CLIN 5010;
INSPECT AT INSPECTRBY  ACCEPT AT ACCEPT BY
Destination Govermment Destination Government

The tollowing Acceptance/Tnspection Schedule was added for SUBRCLIN 501001
INSPECT AT INSPECTRBY  ACCEPT AT ACCEPT BY
Destination Govermment Destination Government

The tollowing Acceptance/Inspection Schedule was added for CLIN 5014
INSPECT AT INSPECTRBY  ACCEPT AT ACCEPT BY
Destination Govermment Destination Government

The tollowing Acceptance/Tnspection Schedule was added for SUBRCLIN 501401
INSPECT AT INSPECTRBY  ACCEPT AT ACCEPT BY
Destination Govermment Destination Government



SECTIONF - DELIVERIES OR. FERFORMANCE

The tollowing Delivery Schedule item has been added to SUBCLIN Q006AP:

DELIVERY DATE QUANTITY SHIP TO ADDRESS
FOP 01-APR-2005 TO N/A N/A
31-DEC-2006 FOR: Destination

The tollowing Delivery Schedule item has been added to SUBCLIN 301004;

DELIVERY DATE QUANTITY SHIP TO ADDRESS
FOP 31-QCT-2006 TO N/A N/A
31-DEC-2007 FOR: Destination

The tollowing Delivery Schedule item has been added to SUBCLIN 301418

DELIVERY DATE QUANTITY SHIP TO ADDRESS
FOP 153-QCT-2006 TO N/A N/A
31-DEC-2007 FOR: Destination

The tollowing Delivery Schedule item has been added to SUBCLIN 301419

DELIVERY DATE QUANTITY SHIP TO ADDRESS
FOP 31-QCT-2006 TO N/A N/A
31-DEC-2007 FOR: Destination

The tollowing Delivery Schedule item has been added to SUBCLIN 301420

DELIVERY DATE QUANTITY SHIP TO ADDRESS
FOP 31-QCT-2006 TO N/A N/A
31-DEC-2007 FOR: Destination

The tollowing Delivery Schedule item has been added to SUBCLIN 301421:

DELIVERY DATE QUANTITY SHIP TO ADDRESS
FOP 31-QCT-2006 TO N/A N/A
31-DEC-2007 FOR: Destination

The tollowing Delivery Schedule item has been added to CLIN 3023;

DELIVERY DATE QUANTITY SHIP TO ADDRESS
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UIC

UIC

UIC

UIC

UIC

UIC

UIC



FOP 20-SEP-2006 TO N/A N/A
31-DEC-2007 FOR: Destination

The tollowing Delivery Schedule item has been added to SUBCLIN 302302;

DELIVERY DATE QUANTITY SHIP TO ADDRESS
FOP 31-QCT-2006 TO N/A N/A
31-DEC-2007 FOR: Destination

The tollowing Delivery Schedule item for SUBCLIN 302503 has been changed from:

DELIVERY DATE QUANTITY SHIP TO ADDRESS

POP 28-SEP-2006 TO NYA NYA

31-DEC-2007 FOR: Destination
To:

DELIVERY DATE QUANTITY SHIP TO ADDRESS

FOP 31-OCT-2006 TO NYA NYA

31-DEC-2007 FOR: Destination

The tollowing Delivery Schedule item has been added to SUBCLIN 302605;

DELIVERY DATE QUANTITY SHIP TO ADDRESS
FOP 153-QCT-2006 TO N/A N/A
31-DEC-2007 FOR: Destination

The tollowing Delivery Schedule item has been added to SUBCLIN 302606:

DELIVERY DATE QUANTITY SHIP TO ADDRESS
FOP 153-QCT-2006 TO N/A N/A
31-DEC-2007 FOR: Destination

The tollowing Delivery Schedule item has been added to SUBCLIN 302703;

DELIVERY DATE QUANTITY SHIP TO ADDRESS
FOP 07-NOV-2006 TO N/A N/A
31-DEC-2007 FOR: Destination

The tollowing Delivery Schedule item has been added to SUBCLIN 401001:
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DELIVERY DATE QUANTITY SHIP TO ADDRESS uIc
FOP 31-QCT-2006 TO N/A N/A
31-DEC-2007 FOR: Destination

The tollowing Delivery Schedule item has been added to SUBCLIN 401002;

DELIVERY DATE QUANTITY SHIP TO ADDRESS uIc
FOP 31-DEC-2006 TO N/A N/A
31-DEC-2009 FOR: Destination

The tollowing Delivery Schedule item has been added to CLIN 4014:

DELIVERY DATE QUANTITY SHIP TO ADDRESS uIc
FOP 31-QCT-2006 TO N/A N/A
31-DEC-2007 FOR: Destination

The tollowing Delivery Schedule item has been added to SUBCLIN 401402;

DELIVERY DATE QUANTITY SHIP TO ADDRESS uIc
FOP 31-TAN-2006 TO N/A NYA
31-DEC-2009 FOR: Destination

The tollowing Delivery Schedule item has been added to CLIN 5010:

DELIVERY DATE QUANTITY SHIP TO ADDRESS uIc
FOP 31-QCT-2005 TO N/A N/A
31-DEC-2010 FOR: Destination

The tollowing Delivery Schedule item has been added to SUBCLIN 501001:

DELIVERY DATE QUANTITY SHIP TO ADDRESS uIc
FOP 31-QCT-2006 TO N/A N/A
31-DEC-2010 FOR: Destination

The tollowing Delivery Schedule item has been added to SUBCLIN 501401:
DELIVERY DATE QUANTITY SHIF TO ADDRESS uIcC

FOP 31-QCT-2006 TO N/A N/A
31-DEC-2010 FOR: Destination
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SECTION G - CONTRACT ADMINISTRATION DATA
Accounting and Appropriation
Sunumary for the Payvment Office

As o result of this moditication, the total fimded amonnt for this dociument was increased by $235.402.620.00
fioin $548.247 944 66 to $573.650.564.06,

SUBCLIN O004ATD:

GM: 216.2035.0000.5T. 5T15.52730846.2516. WOOKAY 53560002, 63FY01.3FZ776.528043 (CIN
QO0000000000000000000000000000) was decreased byfh YW 4) |

SUBRCLIN 0012AA:

GM: 216,2035.0000.5T. 5T15.52739846.2516. WOOKA4 Y53 560002.63F Y01 3F7776 828043 (CIN
000000000000000000000000000000) was decreased by(P)(4)

SUBCLIN 301004:
Funding on SUBCLIN 301004 is initiated as tollows:

ACRN: 1T

CIN: GO000000000000000000000000 0000

Acectng Data: 217.2035.0000,5T-5T1 5.52739846. 2316 WOOKAY620970001.73FY 0L . 3FZZ77 828043
Tiicrease: b)(4)
Tot.ale)(4) |

SUBRCLIN 301402:

HM: 97X4950.2020PX920.7798.2525. 849447 RFW (062278 (CIN 000000000000000000000000000000) was
increased by [hY(4) |

SUBRCLIN 301403

HN: 97X4950.2020. PX920.7798.2525 540447 RFWQ62287 (CIN GG000000000000000000 000 0000000) was
increased by[(b)(4) |

SUBCLIN 30141 7
Funding on SUBCLIN 30141 7 is initiated as follows:

ACRN: JG
CIN: 000000000000000000000000000000
Acctng Data: 97.60300.2020.P6009.6402.3134.549447 DHAM60393  Should be DHAM60392

97.60300.2020 P6009.6402.3134.349447 DHAMG60392

Increase
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Total: $63.897.00

SUBCLIN 301418:
Funding on SUBCLIN 301418 is initiated as tollows:

ACRN: JH
CIN: 000000000000000000000000000000

Acctng Data: 97.60300.2020.P6009.6402.3134.549447 DHAM60392  Should be DHAM60393
97.60300.2020 P6009.6402 3134.849447 DHAMG0393

Increase(D)(4) ]
Total:(R)(4)

SUBCLIN 301419
Funding on SUBCLIN 301419 is initiated as tollows:

ACRN: 1T
CIN: 000000000000000000000000000000

Acctng Data: 21720350000, 5T-5T1 5.52730846 2516 WOOKAY 62970001 . 73FY 01 3FZ777 328043

Tiicrease:
Total :

SUBCLIN 301420:
Funding on SUBCLIN 301420 is initiated as tollows:

ACRN: IM
CIN: 000000000000000000000000000000

Acctng Data; 97X4050. 2020 PX920. 7798 2525 B4044TRFW0O62349

Increase
Total:(0)(4)

SUBCLIN 301421:
Funding on SUBCLIN 301421 is initiated as tollows:

ACEN: JN
CIN: 000000000000000000000000000000

Acctng Data: 97349502020 PX920. 7798 2525 840447 RFWO62330

Increase
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SUBCLIN 302302:
Funding on SUBCLIN 302302 is initiated as tollows:

ACRN: IM
CIN: 000000000000000000000000000000

Acctng Data; 97X4050. 2020, PX920. 7798 2525 B4044TRFW0O62349

Increase: b)(4)
Total:{0)(4)

SUBRCLIN 302501

H: 9734950.2020PX020.7798.2525 84944 7 RFEW 062278 (CTN (000000000000000000 0000000 0000) was
increased byb)(4) |

SUBCLIN 302506:
Funding on SUBCLIN 302306 is initiated as tollows:

ACRN: JN

CTIN: GO000000000000:0000 000 000000000

Acctng Data: 97X4050. 2020 PX920, 7708 2525 5349447 RFWO62330
Increase: $0.00

Total: $0.00

SUBCLIN 302605:
Funding on SUBCLIN 302605 is initiated as follows:

ACRN: JG
CIN: 000000000000000000000000000000

Acctng Data: 97.60300.2020.P6009.6402.3134. 849447 DHAM60393 Should be DHAMG60392
97.60300.2020. P6009.6402.31 34 549447 DHAM60392

Increase

Total {P)(4)

SUBCLIN 302606:
Funding on SUBCLIN 302606 is initiated as tollows:

ACRN: JH
CIN: 000000000000000000000000000000

Acctng Data: 97.60300.2020.P6009.6402.3134.549447 DHAM60392  Should be DHAM60393
97.60300.2020. P6009.6402 3134.849447 DHAMG0393
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Increase: b)(4)
Total:{R)(4)

SUBRCLIN 302701

HN: 97X4950.2020.PX920.7798.2525 540447 RFW0O 62287 (CIN GG000000000000000000 000 0000000) was
increased by{D)(4) |

SUBCLIN 302703:
Funding on SUBCLIN 302703 is initiated as follows:

ACEN: JN
CIN: 000000000000000000000000000000

Acctng Data: 97X4950, 2020, PX920.7708 2525 5349447 RFWO62330
Increase b)(4)
Total(0)(4)

SUBCLIN 401001:
Funding on SUBCLIN 401001 is initiated as tollows:

ACERN: JK

CIN: 000000000000000000000000000000

Acctng Data: 21720350000, 5T-5T1 5.52730846 2516 WOOKAY 62970002 73FY 01 3FZ777 328043

IllCl‘BﬂSBKb)(‘q') ‘
Total:Kb)(4) ‘

SUBCLIN 401002:
Funding on SUBCLIN 401002 is initiated as follows:

ACRN: GM
CIN: 000000000000000000000000000000

Acctng Data: 21620350000, 5T 5T15.52739846 2516 WOOKAYS3560002.63FY01 3FZZ76.828043

IllCl‘eﬂSBZKb)(‘q') |
Total:Kb)(4) |

SUBCLIN 401401:
Funding on SUBCLIN 401401 is initiated as follows:

ACERN: JK

CIN: 000000000000000000000000000000
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Acectng Data: 217.2035.0000,5T-5T1 5.52739846. 2316 WOOKAY62070002.73FY 0L . 3FZZ77 828043
Increase: b)(4)
Total{)(4)

SUBCLIN 401402:
Funding on SUBCLIN 401402 is initiated as follows:

ACRN: GM
CIN: 000000000000000000000000000000
Acctng Data: 21620350000, 5T 5T15.52739846 2516 WOOKAYS3560002.63FY01 3FZZ76.828043

Increase b)(4)
Total:(0)(4)

SECTIONH - SPECIAL CONTRACT REQUIREMENTS

The tollowing have been moditied:
H-14 W2 OPT PKG & FUNDS AVATIL
H-14 WEDGE 2 WORK PACKAGES AND FUNDS AVAILABILITY

The parties understand that the worl: for Wedge 2 iz funded primarily through ammal rents paid by Pentagon tenants,
fimds transferred by Congress in the Pentagon Reservation Maintenance Revolving Fund, acceleration, and/or Other
Procurement Acmiy. Funds are only lawfully available for obligation in amounts approved by Congress and the DoD
for each fiscal vear over the course of this effort. The parties understand that the Government will acquire the
Pentagon Information Teclmoelogy Systems and Infrastructure JTS&D through services structured with o base
contract award of [P jn FY 2002 fimds and with subsequent Government options for additional specific
deliverables. Tt iz understood that the base contract avwward in FY2002 and any subsequent options for services, nmst
each vield complete ITS&I services of value to the Government. Further, the execution of ITS&I services 15 such
that it closely tollows the Pentagon Wedge 2 Intearated Schedule and is dependent upon space availability and the
identification of tenantz, The parties will stiucture the base contract service and each option using the pricing fiom
the negotiated CLINS m a manner that meets the requirements for delivery of ITS&I services within the fimds
lawtully available, The base contract avard will also include the following completed services:

+  Swvey, Engineer, Desien for all tour areas of Wedge 2: Standard Universal Space Plan, Enhanced
Universal Space, Alternate Teclmical Control, and Server Farms,

+  Procure, install, and test the ITS&I for the Enhanced Universal Space in Basement and Mezzanine and
Alternate Technical Contirol (this includes all voice switches ag well).

Az delineated in the Statement of Worlk and in accordance with PENREN mtegrated schedule:
+  Procure, install, and test the ITTS&I for the Standard Universal Space Plan for Phaze 1 and 2.
+  Provide configuration management of all work performed (ag built drawings to be provided)
+  Provide trouble desk support
+  Provide Program Management suppoit for all elements of the SOW

For the base contract[PM4) |has been obligated to the contract against CLIN 0001 and constitutes the target
cost for the total authorized effort at contract award.  All fiture work above the base contract award are options
under this contract and subject to the lawtul availability of finds,
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Az necessary throughout the period of partormance of Wedge 2. the Government, subject to the lawful availability
of fimds, may adjust the scope and dollar amount for the next option(s) to be authorized and acquired. These
adjustinents shall be bazed on the Contractor’s incorporated proposal and prepared, negotiated and implemented
using the Integrated Product Team (IPT) process in accordance with PENREN Directive PMD 00-03A, Contract
Change Management. The Government will exercise due oversight and management control during the
performance of the effort and proceed in a timely manner with successive work it performance haz been found
satisfactory and funding becomes available. Both parties agree that the worl contemplated throngh Fiscal Year
2003 fully supports the Intearated Project Schedule that iz incorporated into this contract. In the event that
successive work iz not authorized and acquired, the Contractor 15 not entitled to any adjustment to the authorized
contract target cost or any other terms and conditions of the contract.

When options are exercised for additional services, the amount of additional finding conunensurate with the
merease in target cost will be obligated against the negotiated CLINS 1001, 2001, and 3001, up to the amounts
shown below, The parties agree that when option CLINS 1001, 2001, 3001, are fully obligated to the following
amounts, including base CLIN 0001, the total Wedge 2 ITS&I effort has been acquired by the Government and the
Contractor will deliver ary and all remaining Wedge 2 efforts under this contract.  (The total amount of the base
contract together with baze CLINS 1001, 2001 and 3001, and option CLIN 4001will not exceed the total cost of
exclusive of award/incentive fee).

CLIN 1001 B (FY03 Funding)
Az delineated in the Statement of Work and in accordance with PENREN mtegrated schedule:
Procure, install, and test the ITS&I for three Server Rooms
Procure, install, and test Phazes 1 & 2 of the Universal Space Plan
Procure, install, and test 4 of 4 Server Famns
Procure, install, and test the Enhanced Universal Space Plan for Altenate Technical Control (ATC)
Provide contiguration management of all work peatormed (as built drawings to be provided)
Provide trouble desl: support
Provide Program Management support for all elements of the SOW

CLIN 2001 B FY04 Funding)

Az delineated in the Statement of Work and in accordance with PENREN mtegrated schedule:
»  Procure, mstall, and test the ITS&I for the Standard Universal Space Plan for Phaze 3, Aveas 3, 7 and 8
«  Swrvey, desien, procure long lead items for the Standard Universal Space for Phase 3. Areas 4 and 9
»  Survey, design, procure long lead items for the Enhanced Universal Space Plan (EUSP) above ground
COMNIICations

* % & 5 2 » »

+  Relocate tenant Servers to the Server Farms

+  Provide configuration management of all work performed (ag built drawings to be provided)

+  Provide trouble desk support

+  Provide Program Management suppoit for all elements of the SOW
CLIN 3001 (FY05 Funding — Phaze One) Added final TCRs for Wedge (note this final
amount was FY06 funded in amount ofp)4) . Previously, Subtracted Total of[2)4] Jto award fee.
Details: Subtracted [b)(4) to correct under fimding from PO0024 ACRN FQ.  Subtracted t.o
correct nderfinding of aszociated award fee fiom PO0024 ACRN FB.  Subtracted BE o correct

underfunding of aszociated award fee from POO025 ACRN GB )

Az delineated in the Statement of Worlk and in accordance with PENREN mtegrated schedule:

+  Procoure and install the ITS&I for the Standard Universal Space Plan for the first halt of Phaze 3. Areas

4 and 9
Procure, install, and test the ITS&I Enhanced Universal Space Plan above grotnd comunmuiications
Provide contiguration management of all work peatormed (as built drawings to be provided)
Provide trouble desl: support
Provide Program Management support for all elements of the SOW

* & & »



MDA947-08-C-2002
P00
Page 29 of 35

CLIN 4001 bli4) (FY0S Funding — Phase Two) (Added total of [P4) to correct
underfiming for associated award fee from P00024 and PO0023) Details: added®lid) to correct under
funding fiom P0O0024 ACRN FQ. Added to correct underfunding of associated award fee trom PO0024
ACRNFB. Addedbl® — Tto correct underfimding of aszociated award fee from POO025 ACRN GB )

L

As delineated in the Statement of Worl: and in accordance with PENREN mtegrated schedule:

+  Procure, install, and test the ITS &I for the Standard Universal Space Plan for the second halt of Phase
3. Areaz 4 and 9

Procure, install, and test the ITS&I Enhanced Universal Space Plan above grotnd comunmuiications
Provide contiguration management of all work peatormed (as built drawings to be provided)

Provide trouble desl: support

Provide Program Management support for all elements of the SOW

* & = »

H-15 W3 OPTPEG &FUNDS AVAIL

H-15

WEDGE 3 WORK PACKAGES AND FUNDS AVAILABILITY

The Clause description has changed to reflect funds to the contract added to contract on bazeline or customer
specitic account in SubCLINg 3023 through 3028 shown below in in the CLIN sununary spreadsheet. The first
sections summarize CLINg fimded under the old CLIN structure 0003 AA, 0003AB, 0003AC and 0003AD. Since
fimds were already posted and invoiced through DFAS we elected not to convert and move nnder the new CLIN
strncture,  All finding post POO033 is reflected nnder the 3010 baseling CLIN Stiucture,

SubCLIN 0003AA (FY04 Funding)

L

Az delineated in the Statement of Work, Wedge 3°s Technical Requirements and Assumptions and the

PENREN mtegrated schedule:

» Initiate early planning, sveying, engineering and design activities for the Standard Universal Space
Plan between corridors 7 and 8.

SUbCLIN 0003AR B4 JFyos Funding) added server farms negotiated from

SubCLINg 0006CT and G006CV,

»  Ag delineated m the Statement of Work, Wedge 3°s Teclmical Requirements and Assiumptions and the
PENREN mtegrated schedule:
Procure long lead items for Standard Universal Space Plan between corridors 7 and 8
+  Design, install, and test the Standard Universal Space Plan for 33 of 80 rings (note the ring is an average of
F1M baged on prior cost history and cost estimating relationships and is finded fiom OPA)
» Develop Server Farm installation plan
+  Provide configuration management of all work performed (az built drawings to be provided)
+  Provide trouble desl support
+  Provide Program Management support tor all elements of the SOW
Sub CLIN 0003AC [P |(FY06 Funding) As delineated in the Statement of Work, Wedge 3's Technical
Requirements and Azsumptions and the PENREN integrated schedule:
+  Procure long lead items for Standard Universal Space Plan between corridors 8 and 8.5
+  Design, install, and test the Standard Universal Space Plan for an additional 21 of 80 rings and cumnulative

of 54 out of 80 rings. (note the ring 15 an average of $1M based on prior cost history and cost estimating
relationships and is finded fiom OPA)
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Design, install, and test 100 Stations that exceed the Standard Universal Space Plan
Procure long lead items for Server Farms

Provide contiguration management of all worl: peatormed (as built drawings to be provided)
Provide trouble desl: support

Provide Program Management support for all elements of the SOW

* 5 & * »

SubCLIN G003AD Value of Option is captured in 3010 under the to be fimed.  As delineated m the Statement of
Worlk, Wedge 3°s Technical Requirements and Asswmptions and the PENREN mtegrated schedule:

SubCLIN 3010 New Rageline CLIN Structure. B4 Jtotal value). Seetablebelow tor values.
Az delineated in the Statement of Worle, Wedge 3°s Technical Requirements and Assumptions and the PENREN
mtegrated schedule:
»  Procure long lead items for Standard Universal Space Plan
+  Design, install, and test the Standard Universal Space Plan 75/80 rings cum for entire Wedge 3. (note the
ring iz an average of $1M based on prior cost history and cost estimating relationships and is funded fiom
OPA)
Design, install, and test
Procure long lead items for Server Farms
Provide contiguration management of all worl peatormed (as built drawings to be provided)
Provide trouble desl: support
Provide Program Management support for all elements of the SOW

* & 5 »

The tollowing is a summary of the changes in CLIN structire implemented and highlights the information above
and additional new customer service fimded worl:

SubCLIN% 3023 through 3028 represents Customer ECP work specitfics are detailed in the moditication,
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H 15 WEDGE 3 Option Package and funds availability

o) 0003AA FY 04 Funded b)4) Early plan, design support !
$ 0003AB FY 05 Funded 33/80Rings %
$ 0003AC FY 06 Funded 21/80 Rings %
. 26 /80 Rings (4 rings left) moved
Moved to 3010 0003AD FY 07 Option To be funded $7.942,790.00 balance to unfuned CLIN 3010

3010

new

0010XX

support

75/80 rings Early plan, design

$0.00

PLC2 efforts

H-16 W4 OPT PEG & FUNDS AVAIL

H-16

new work 3023 Army | [bi4)

new work 3024 Navy .

new work 3025 Air Force

new work 3026 0SD H

new work 3027 Joint Staff L

new work 3028 DIA -
Total Service SubCLNs

WEDGE 4 WORK PACIKAGES AND FUNDS AVAILABILITY

The parties understand that the worl: for Wedge 4 iz funded primarily through ammal rents paid by Pentagon tenants,
fimds transferred by Congress in the Pentagon Reservation Maintenance Revolving Fund, acceleration, and/or Other
Procurement Army. Funds are only lawfinlly available for obligation in amounts approved by Congress and the DoD
for each fiscal year over the course of this effort and are subject to the lawful availability of funds. The parties
understand that the Govermmment will acquire the Pentagon Information Teclnology Systems and Infiastiucture
(ITS&D) through services structured with ammmal finding and with subsequent. Government options for additional
specific deliverables. It is understood that all options for services, must each yield complete ITS&T services of value
to the Government.  Further, the execution of ITS&I services is such that it closely tollows the Pentagon Wedge 4
Integrated Schedule and is dependent upon space availability and the identification of tenants. The parties will
strncture each option using the pricing fiom the negotiated CLINS in a mamner that meets the requirements tor
delivery of ITS &I services within the finds loawtinlly available.
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Az necessary throughout the period of partormance of Wedge 4. the Government, subject to the lawful availability
of fimds, may adjust the scope and dollar amount for the next option(s) to be authorized and acquired. These
adjustinents shall be bazed on the Contractor’s incorporated proposal and prepared, negotiated and implemented
using the Integrated Product Team (IPT) process in accordance with PENREN Directive PMD 00-03A, Contract
Change Management. The Government will exercise due oversight and management control during the
performance of the effort and proceed in a timely manner with successive work it performance haz been found
satisfactory and funding becomes available. Both parties agree that the worl contemplated throngh Fiscal Year
20090 fully supports the Intearated Project Schedule that iz incorporated into this contract. In the event that
successive work iz not authorized and acquired, the Contractor 15 not entitled to any adjustment to the authorized
contract target cost or any other terms and conditions of the contract.

The first sections sununarize CLINg fimded under the old CLIN stiucture 0004AA, 0004AR, 0004AC and 0004AD.
These prior CLIN Structures were converted to one baseline effort CLIN 4010, The PO0O0028 effected the transfer
Df from SubCLIN 0004AA to SubCLIN 0004AD was moved to the basline finding 4010,

When options are exercised for additional services, the amount of additional finding conunensurate CLINS 4010
will not exceed the total cost ofB)i4) exclusive of award/incentive fee), nnless new work is added by
mutual agreement and adjusting the Target Cost accordingly,

CLIN 4010

»  Ag delineated m the Statement of Work, Wedge 4°s Teclmical Requirements and Assiumptions and the
PENREN mtegrated schedule:
+  Procure long lead items tor Standard Universal Space Plan between corvidors © and 10

Design. install, and test the Standard Universal Space Plan for 5 of 80 rings

Develop Server Fatm mistallation Plan

Procure long lead items for Server Farms

Provide contiguration management of all work peatormed (as built drawings to be provided)

Provide trouble desl: support

Provide Program Management support for all elements of the SOW

* & & 5 » »

»  Ag delineated m the Statement of Work, Wedge 4°s Teclmical Requirements and Assiumptions and the
PENREN mtegrated schedule:

Procure long lead items for Standard Universal Space Plan between corridors 10 and 10.5

Design. install, and test the Standard Universal Space Plan tor an additional 40 of 80 rings

Design, install, and test 100 Stations which exceed the Standard Universal Space Plan

Procure and install 3 of 3 Server Farms

Provide contiguration management of all work peatormed (as built drawings to be provided)

Provide trouble desl: support

Provide Program Management support for all elements of the SOW

* % & & 5 » »

»  Ag delineated m the Statement of Work, Wedge 4°s Teclmical Requirements and Assiumptions and the
PENREN mtegrated schedule:
+  Procure long lead items tor Standard Universal Space Plan between corridors 10.5 and 1

Design, install, and test the Standard Universal Space Plan for the final 35 of 80 rings

Test the 3 mstalled Server Farms

Provide contiguration management of all work peatormed (as built drawings to be provided)

Provide trouble desl: support

Provide Program Management support for all elements of the SOW

* & & 5 » »
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+  Provide preliminary dezign and support coordination for Wedge 4. Fully funded requirements tor this
SubCLIN

mniv SWEWwE <

Fa TR HETTEY - RPN EEee

[)i4) D004 AA FY 07 $0.00] [P 5 / 80 rings $C
| 0004AB FY 08 $0.00 10 / 80 rings 3¢
| 0004AC FY 09 $0.00 35 / 80 rings $¢
0004AD EY 06 Y 0 Early plan, design N
[support

] e

¥/ 80 rings and
planning support

4023 Army $0.00 $0.00 $C
4024 Navy $0.00 $0.00 $C
4025 Air Force $0.00 $0.00 $C
4026 osD $0.00 $0.00 $C
4027 Joint Staff $0.00 $0.00 $C
4028 DIA $0.00 $0.00 $C

H-17 W5 OPTPEG &FUNDS AVAIL
H-17 WEDGE 5 OPTION PACKAGES AND FUNDS AVAILABILITY

The parties understand that the worl: for Wedge 5 iz funded primarily through ammal rents paid by Pentagon tenants,
fimds transferred by Congress in the Pentagon Reservation Maintenance Revolving Fund, acceleration, and/or Other
Procurement Army. Funds are only lawfinlly available for obligation in amounts approved by Congress and the DoD
for each fiscal year over the course of this effort and are subject to the lawful availability of funds. The parties
understand that the Govermmment will acquire the Pentagon Information Teclnology Systems and Infiastiucture
(ITS&D) through services structured with ammmal finding and with subsequent. Government options for additional
specific deliverables. It is understood that all options for services, must each yield complete ITS&T services of value
to the Government. Further, the execution of ITS&I services 18 such that it closely follows the Pentagon Wedge 3
Integrated Schedule and is dependent upon space availability and the identification of tenants. The parties will
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strncture each option using the pricing fiom the negotiated CLINS in a mamner that meets the requirements tor
delivery of ITS &I services within the finds loawtinlly available.

Az necessary throughout the period of partormance of Wedge 3, the Government, subject to the lawful availability
of fimds, may adjust the scope and dollar amount for the next option(s) to be authorized and acquired. These
adjustinents shall be bazed on the Contractor’s incorporated proposal and prepared, negotiated and implemented
using the Integrated Product Team (IPT) process in accordance with PENREN Directive PMD 00-03A, Contract
Change Management. The Government will exercise due oversight and management control during the
performance of the effort and proceed in a timely manner with successive work it performance haz been found
satisfactory and funding becomes available. Both parties agree that the worl contemplated throngh Fiscal Year
2010 fully supports the Intearated Project Schedule that iz incorporated into this contract. In the event that
successive work iz not authorized and acquired, the Contractor 15 not entitled to any adjustment to the authorized
contract target cost or any other terms and conditions of the contract.

The total amount of the baseline contract for option CLINS 5010 will not exceed the total cost of D)) ]
exclusive of award/incentive fee), inless new work is added and target cost are adjusted accordingly,

CLIN 5010
(1) As delineated i the Statement of Work, Wedge 5's Teclmical Requirements and Assiumptions and the
PENREN mtegrated schedule:
Procure long lead items for Standard Universal Space Plan between corridors land 2.
Degian, install, and test the Standard Unmiversal Space Plan for 10 of 55 rings
Develop Server Fatm mistallation Plan
Procure long lead items for Server Farms,
Provide contiguration management of all work peatormed (as built drawings to be provided)
Provide trouble desl: support
Provide Program Management support for all elements of the SOW

* & 5 5 5 » »

(2) As delineated i the Statement of Work, Wedge 5's Teclmical Requirements and Assiumptions and the

PENREN mtegrated schedule:

+  Procure long lead items tor Standard Universal Space Plan between corvidors 2 and 2.5

*  Design, install, and test the Standard Universal Space Plan for the final 45 of 55 rings

+  Desicon, install, and test 100 Stations which exceed the Standard Universal Space Plan

+  Procure install and test 4 of 4 Server Farms
+  Provide configuration management of all worl: performed (az built drawings to be provided)
+  Providetrouble desk support
+  Provide Program Management suppoit for all elements of the SOW
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H 17 WEDGE 3 Option Package and funds availability

Q005AA

Fy 09

$0.00

Q005AB

Fy 10

$0.00)

b)(4)

45 / 55 Rings

b)(4)

$0.00

5555 rings

5023 Army $0.00 $0.00
5024 Navy $0.00) $0.00
5025 Air Force $0.00 $0.00
5026 0sD $0.00) $0.00
5027 Joint Staff $0.008 $0.00
5028 DIA $0.00) $0.00

(End of Summary of Changes)
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Section B - Supplies or Services and Prices

ITEM NGO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0001 Lot

ITS&l Wedge 2

FFPI

The contractor shall pertorm all planning, design, and installation activities
required to implement the Information Technology Systems and Infiastiucture
(ITS&D) for all required teleconumunications networls, devices and services in
Wedge 2 ag identified in clause H-14, Such services include classified and
uneclassified data, voice, video and point-to-point services required by the tenant as
delineated in the Statement of Work.

PURCHASE REQUEST NUMBER.: WOOK4Y01190007
PROJECT: Pentagon Renovation

TARGET COST 7O
TARGET PROFIT $0.00
TOTAL TARGET PRICE W
CEILING PRICE $0.00
YHARE RATIO AROVE TARGET
SHARE RATIO BELOW TARGET
ACRN AA $0.00
ACRN AR $0.00
ACRN AC - %0 00
ACRN AH
ACRN AJ

ACRN AK
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ITEMNO  SUPPLIES/SERVICES QUANTITY UINIT UNIT PRICE AMOUNT
0002 1 Lot ’(b)(“)

Award Fee - Wedge 2

FFF

Mod 43 - deobligated Balance of ACRN DC to reflect associated awad fee on

SubCLIN 0006BIK AF {9 requirement waz deobligated firom contract,

SubCLIN Award Fee value Tor AY was transferred to Wedge 3.

Adjustment made to recognize agreement in award fee audit conducted May 2006
and final value for CLIN 0002 As stated in the Contract, the
maxtinuum available award fee for this contract (CLINS 0001 and 0006) shiall be
fourteen (14) percent of the Target Cost. A significant number of ECPs were
meorporated under CLIN 0006 resulting in an icrease or decreaze to the Target
Cost and a commensurate mcrease o1 decrease to the maxinmun available award fee.
The ECPs were awarded with varving Award Fee amounts between ten and 14%6 of
Target Cost. The reconciliation process that was performed in May 2006
establizshed a final agreed to value for CLIN 0002 as it related to ECP actions placed
under CLIN 0006,

PROJECT: ITS&I - Wedge 2

NET AMT 7O

ACRN AA $0.00
ACRN AB $0.00
ACRN AC $0.00
ACRN AD
ACRN AE $0.00
ACRN AF $0.00
ACRN AH 2l

ACRN AJ
ACRN AK
ACRN AL
ACRN AM
ACRN AN $0.00
ACRN AP : $0.00
ACRN AQ $0.00
ACRN AR $0.00
ACRN AS B

ACRN AT
ACRN AU
ACRN AV
ACRN AW $0.00
ACRN AX $0.00
ACRN AY 0

ACRN AZ
ACRN BA
ACRN BB
ACRN BC
ACRN BD
ACRN BE
ACRN BF
ACRN BG
ACRN BH
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ACRN BT e

ACRN BK
ACRNBL
ACRN BM
ACRN BN
ACRN BP
ACRN BOQ

ACRN BR $0.00

ACRNBS 2l
ACRN BT

ACRNBU
ACRNBV
ACRN BW
ACRN BX
ACRNBY
ACRNBZ

ACRN CA
ACRN CB
ACRN CC
ACRN CD
ACRN CE
ACRN CH
ACRN CT

ACRN CK
ACRN CP

ACRN CO
ACRN CR
ACRN C8

ACRN CT

ACRN CU
ACRN CV
ACRN CW
ACRN CX
ACRN CY
ACRN CZ

ACRN DA
ACRN DB

ACRN DC $0.00

ACRN DD e
ACRNDE

ACRN DF

ACRN DG

ACRN DH

ACRN DJ

ACRN DM

ACRN DN

ACRN DP

ACRN DO

ACRN DR

ACRN DS

ACRN DW §
ACRN DX

ACRN DY §
ACRN EB

ACRNEC




ACRN ED
ACRN EE
ACRN EF
ACRN EG
ACRN EH
ACRN EJ
ACRN EK
ACRN EL
ACRN EM
ACRN EN
ACRN EP
ACRN EQ
ACRN ER
ACRN ES
ACRN ET
ACRN EU
ACRNEV
ACRN EW
ACRN EX
ACRNEY
ACRN EZ
ACRNFA
ACRN FC
ACRNFE
ACRNFG
ACRN FH
ACRNFL
ACRN FM
ACRNFN
ACRN FP
ACRNFQ
ACRNFR
ACRNFS
ACRNFT
ACRN FU
ACRNFV
ACRNFW
ACRNFX
ACRNFY
ACRN GB
ACRN GC
ACRN GD
ACRN GE
ACRN GF
ACRN GK
ACRN GL
ACRN GU
ACRN GV
ACRN HB
ACRN HC
ACRN HF
ACRN HG
ACRN HH
ACRN HT
ACRN HV
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13}
$0.00
13}
$0.00
$0.00
13}
$0.00
$0.00
30.00
13}




ITEM INO
0003

ACRNHX
ACRNIB

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

ITS &I Wedge 3 Option

FFI

The contractor shall pertorm all planning, design, and installation activities
required to implement the Information Technology Systems and Infiastiucture
(ITS&D) for all required teleconumunications networls, devices and services in
Wedge 3 ag identified in clause H-15, Such services include classified and

uneclassified data, voice, video and point-to-point services required by the tenant as

delineated in the Statement of Work, the Statement of Assimptions and the
Technical Reguirements,

PROJECT: ITS &I Wedge 3 Option

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
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k(4

AMOUNT

30.00
30.00

30.00
30.00
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ITEM NO  SUPPLIES/SERVICES QUANTITY UNIT UNIT FRICE AMOUNT
0003AA Lot

ITS&I Wedge 3 (FY04 Funding)

FFI

Early preparation: The contractor shall initiate early planning, surveying,
engineering and design activities for the Standard Universal Space Plan between
corridors 7 and 8.

PROJECT: ITS &I Wedge 3

TARGET COST

TARGET PROFIT 30.00

TOTAL TARGET PRICE @

CEILING PRICE 30.00
SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

ACRN CV b4
ITEM NO  SUPPLIES/SERVICES QUANTITY UNIT UNIT FRICE AMOUNT
0003AB Lot

ITS&I Wedge 3 (FY03 Funding)

FFI

P0002Y9 added detinitized efforts: SubCLIN 0006CT and 0006CY to bageline
effort. The contractor shall perform all plamning, design, and installation activities
required to implement the Information Technology Systems and Infiastiucture
(ITS&D) for all required teleconumunications networls, devices and services in
Wedge 3 to the level of funding provided heremn and as identified in clause H-15.
Such services include classified and unclassitied data, voice, video and point-to-
point zervices a3 required by the tenant and delineated in the Statement of Worls,
the Statement of Assumptions and the Teclmical Requirements.

PROJECT: ITS &I Wedge 3

TARGET COST e
TARGET PROFIT $0.00
TOTAL TARGET PRICE pe |
CEILING PRICE $0.00

SHARE RATIO ABOVE TARGET

SHARE RATIO RELOW TARGET
ACRNDT 30.00



ITEM INO
0003AC

ACRN DU
ACRN DV
ACRN DW
ACRN DX
ACRINFB
ACRNTFH
ACRNFL
ACRN GG
ACRN GH
ACEN GP

SUPPLIES/SERVICES

ITS&I Wedge 3 (FY06 Funding)
FFI

QUANTITY

UNIT UNIT PRICE
Lot

P0O0O034 - incorporated ECPs: 06-W3-008 { AV move finalized fiom SubCLIN
10AA NTEY, 06-W3-007 Retrofit Wedge 1; 06-W3-003R2 PCIN. The

contractor shall perform all plamning, design, and installation activities required to
nnplement the Information Teclhnology Systems and Infiastructure (TTS&D tor all

required teleconmmuications networks, devices and services in Wedge 3 to the

level of funding provided herein and as identified in clause H-15.  Such services
mclude classified and unclassified data, voice, video and point-to-point services as
required by the tenant and delineated in the Statement of Worls, the Statement of

Asstmptions and the Teclmical Requirements,

PROJECT: ITS &I Wedge 3

ACRN DV
ACRN GN
ACRN GQ
ACRN GR
ACRN GS

ACRN GT
ACRN GX
ACRN GZ
ACRN HD
ACRN HE
ACRN HJ

ACRN HT

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
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B
AMOUNT
P |
30.00
P |
30.00
B
$0.00
B
30.00



ITEM INO
0003AD
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ACRNHV 30.00

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE ANMOUNT
Lot

ITS &I Wedge 3 Option (FY07 Funding)
FFI

POOO40 reduced this unfunded option to zero and value will be refelcted in new
bagline CLIN 3010, P00034 reflects funding for requirements in baseline after
definitzation of the PCIN in SubCLIN 0003AC, The contractor shall perform all
planning, desien, and mstallation activities required to implement the Information
Teclnology Systems and Infiastiucture (TTS&D) for all required
teleconmmmuucations networls, devices and services i Wedge 3 to the level of
funding provided herein and as identified i clause H-15.  Such services include
clazsified and unclassified data, voice, video and point-to-point services as
required by the tenant and delineated in the Statement of Worls, the Statement of
Asstmptions and the Teclmical Requirements,

This Option CLIN remains unexercised and the time to exercise this Option
remains mchanged,

PROJECT: ITS &I Wedge 3 Option

TARGET COST 30.00
TARGET PROFIT 30.00
TOTAL TARGET PRICE 30.00
CEILING PRICE 30.00

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET



ITEM INO
0004

ITEM INO
O004AA

SUPPLIES/SERVICES QUANTITY

Rezerved moved to CLIN 4010
FPI

POO0O40 Wedee 4 has been moved to CLIN 4010 az part of CLIN restructure and
facilitate payments. All values and funding will be tracked i CLIN 4010 of each

mod.
PROJECT: ITS&I Wedge 4

SUPPLIES/SERVICES QUANTITY

Rezerved moved to CLIN 4010
FPI

P0O0O040 Moved to CLIN 4010 as part of CLIN resttucture to facilitate payment in
Wedge 4. All CLIN values and amount funded will be tracked on each mod, (Was

FY 07 option to valued at

PROJECT: ITS &I Wedge 4 Option

UNIT UNIT PRICE
Lot

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

UNIT UNIT PRICE
Lot

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
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AMOUNT

30.00
30.00

30.00
30.00

AMOUNT

30.00
30.00

30.00
30.00



ITEM INO
0004AR

ITEM INO
0004AC

SUPPLIES/SERVICES QUANTITY

Reserved - moved to CLIN 4010
FPI

P0O0O040 Moved to CLIN 4010 as part of CLIN restructure to facilitate payment in
Wedge 4. All CLIN values and amount fimded will be tracked on each mod, (Was

FY08 option valued at[
PROJECT: ITS &I Wedge 4 Option

SUPPLIES/SERVICES QUANTITY

Reserved Moved to CLIN 4010
FPI

P0O0O040 Moved to CLIN 4010 as part of CLIN restructure to facilitate payment in
Wedge 4. All CLIN values and amount funded will be tracked on each mod, Was

UNIT UNIT PRICE
Lot

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

UNIT UNIT PRICE
Lot

(Wedge 4 FY option for 09 valued atP® 1}

PROJECT: ITS &I Wedge 4 Option

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
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AMOUNT

30.00
30.00

30.00
30.00

AMOUNT

30.00
30.00

30.00
30.00



ITEM INO
0004AD

ITEM INO
0003

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

Rezerved moved to CLIN 4010,
FPI

P0O0040 Funds moved to CLIN 4010 as part of CLIN Resttucture to facilitate
payments in Wedge 4 (ACRN GM in amount of @ |
PROJECT: Wedge 4 Design Spt

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET

SHARE RATIO RELOW TARGET
ACERN GM

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

Reserved Moved to CLIN 5010
FPI

P0O0040 All values and fiunding will be tracked in CLIN 5010 of each mod. The

change is pat of the CLIN restricture to simplity and facilitate the pavinent
Process,
PROJECT: TTS &I Wedge 5

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
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AMOUNT

30.00
30.00

30.00
30.00

30.00

AMOUNT

30.00
30.00

30.00
30.00



ITEM INO
0003AA

ITEM INO
0003AB

SUPPLIES/SERVICES QUANTITY

Rezerved moved to CLIN 5010
FPI

P0O0O040 Moved to CLIN 3010 as part of CLIN restructure to facilitate payment in
Wedge 5, All CLIN values and amounnt funded will be tracked on each mod, Was

UNIT UNIT PRICE
Lot

(Wedge 5 FY option for 09 valued at

PROJECT: ITS &I Wedge 5 Option

SUPPLIES/SERVICES QUANTITY

Rezerved moved to CLIN 5010
FPI

P0O0O040 Moved to CLIN 3010 as part of CLIN restiucture to facilitate payment in
Wedge 5, All CLIN values and amount funded will be tracked on each mod, Was

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

UNIT UNIT PRICE
Lot

(Wedge 5 FY 10 option valued atp® 1

PROJECT: ITS &I Wedge 5 Option

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
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AMOUNT

30.00
30.00

30.00
30.00

AMOUNT

30.00
30.00

30.00
30.00
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ITEM NGO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
(006
ITS&I - Other Pentagon Renovation Related Sites
FFI
The contractor shall pertorm all planning, design, and installation activities
required to implement the Information Technology Systems and Infiastiucture
(ITS&D) for all required teleconumunications networls, devices and services in
other Pentagon Renovation related sites as indicated in the SubCLINg contained
herein and ax delineated in the corresponding Statement(s) of Work and
Requirement(s) documents,
This CLIN contams all Engineering Change Proposals (ECP's) mitiated, defimtized
and completed during the period of performance for Wedge 2.
PROJECT: ECP's - Wedge 2
TARGET COST $0.00
TARGET PROFIT $0.00
TOTAL TARGET PRICE $0.00
CEILING PRICE $0.00
SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET
ITEM NO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
G006AA Lot
ITS &I tor the Navy Buildout
FFI
In accordance with General Dynamics Proposal dated November 22, 2002,
mcorporated as Attachment 6.
PURCHASE REQUEST NUMBER: PR200230
PROJECT: Navy Buildout
TARGET COST R
TARGET PROFIT $0.00
TOTAL TARGET PRICE
CEILING PRICE $0.00

SHARE RATIO ABOVE TARGET

SHARE RATIO RELOW TARGET
ACRN AG $0.00



ITEM INO
0006AB

ITEM INO
0006AC

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

ITS &I ton the Wedee 2 Mock Up
FFI

In accordance with General Dynamics Proposal dated July 26, 2002, mcorporated
as Attaclment 5.

PROJECT: Wedge 2 Mock Up

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET

SHARE RATIO RELOW TARGET
ACRN AF

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

ITS &I ton the South Loading Docle
FPI

In accordance with General Dynamics Proposal dated September 26, 2002,
mcorporated as Attachment 7.

PROJECT: South Loading Dock

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET

SHARE RATIO RELOW TARGET

ACRN AN
ACRNAY
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AMOUNT

30.00

30.00

k(4

AMOUNT

30.00
30.00
$0.00




ITEM INO
(0006AD

ITEM INO
0006AE

SUPPLIES/SERVICES QUANTITY

CMSC Design
FFI

UNIT UNIT PRICE
Lot

In accordance with General Dynamics Proposal dated January 14, 2004

mcorporated as Attachment 12
PROJECT: CMSC Design

ACRIN AR
ACRN BW
ACRNCS

SUPPLIES/SERVICES QUANTITY

ITS &I ton the MOCSMOC Uparade
FFI

In accordance with General Dynamics Proposal #03-w2-013, dated February 21,

2003, incorporated ag Attachment 10,
PROJECT: MOCYSMOC Upgrade

ACRIN AS
ACRNTFZ

TARGET COST
TARGET PROFIT
TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

UNIT UNIT PRICE
Lot

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
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AMOUNT

30.00
30.00
$0.00
k(4
30.00
AMOUNT

$0.00
$0.00

k(4




ITEM INO
(0006AT

ITEM INO
0006AG

SUPPLIES/SERVICES

Enhanced Pazsive Baclibone Architecture

FFPI

QUANTITY

UNIT UNIT PRICE
Lot

In accordance with General Dynamics Proposal dated December 19, 2002,
meorporated az Attachment 8 (ECP 03-W2-012)

PROJECT: EFBA

ACRN AT

SUPPLIES/SERVICES

PAC IM&T Support
FPI

In accordance with General Dynamics Proposals 03-W2-009, dated 5/2/03 and 04-

QUANTITY

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

UNIT UNIT PRICE
Lot

W32-083, dated 3/26/04, meorporated as Attaclunents 24 & 25,

PROJECT: PAC IM&T Support

ACRIN AU
ACRNN BF
ACRNDA
ACRNTFY

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
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AMOUNT

30.00

30.00

k(4

AMOUNT

30.00
30.00

k(4




ITEM INO
0006AT

ITEM INO
O006AT

SUPPLIES/SERVICES

3D Model Prezentation
FPI

QUANTITY

UNIT
Lot

UNIT PRICE

In accordance with General Dynamics Proposal dated Febiuary 14, 2003,

mcorporated as Attachment 8.
PROJECT: 3D Model

ACRNBD

SUPPLIES/SERVICES

Conumn for Temporary Heliport
FFI

In accordance with General Dynamics Proposal dated May 2, 2003, incorporated

ax Attachment 11,
PROJECT: Temporary Helipoit

ACRNBE

QUANTITY

TARGET COST
TARGET PROFIT
TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

UNIT

Lot

UNIT PRICE

TARGET COST
TARGET PROFIT
TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
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AMOUNT

30.00

30.00

AMOUNT

30.00

30.00



ITEM NO
O006AK

ITEM INO
(0006 AL
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SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
Lot

BMDO Buildout

FFPI

In accordance with General Dynamics Proposal #03-W2-018, dated 7/21/03,
mcorporated as Attachment 26.

FPROJECT: BNMDO Buildout

TARGET COST
TARGET PROFIT $0.00
TOTAL TARGET PRICE
CEILING PRICE $0.00

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

B
ACRN BG
ACRN GA
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
Lot
DIA Ribbon Fiber
FFPI

In accordance with General Dynamics Proposal #03-W2-011, dated 11/4/02,
mcorporated as Attachment 27

PURCHASE REQUEST NUMBER: PR300293
PROJECT: DIA Ribbon Fiber

TARGET PROFIT $0.00
TOTAL TARGET PRICE [P
CEILING PRICE $0.00

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

ACEN EBH h)(4)




ITEM INO
0006 AM

ITEM INO
0006 AN

MDAS47-08-C-2002
P0OO043
Page 20 01192

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

Telephone Intertace Units (3CATU'S)
FFI

The contractor shall procure and install two Telephone Intertace Units (XAIU'S) in
accordance with the Statement of Worl, These are to replace the Wedge 2 units
mstalled in Wedee 1 in order to meet the Wedge 1 schedule,

In accordance with General Dynamics Proposal 03-W2-019, dated 3/25/03,
mcorporated as Attachment 28

PURCHASE REQUEST NUMBER.: PR300248
PROJECT: Additional XATU's

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET

SHARE RATIO RELOW TARGET
ACRNBJI

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

Pentagon Conference Logistics Center
FFI

In accordance with General Dynaimics Proposal 03-W2-030, dated 11/13/03
mcorporated as Attachment 29

PROJECT: PCLC Reconstruction

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET

SHARE RATIO RELOW TARGET
ACRNBEK

AMOUNT

30.00
{bm)
30.00

AMOUNT

30.00
p®
30.00



ITEM INO
(0006AP

SUPPLIES/SERVICES QUANTITY

Taylor Building - Wedge 2
FFI

Mod 40 - incorporates no cost ECP 053-W2-070R2 to clavity previous ECP. Mod
PO0O02Y reflects the negotiated amount for ncorporating the following proposals
within the funds already on contract: 03-W2-177 (Taylor Visitor's Center), 03-

UNIT UNIT PRICE
Lot

W2-170 (Worl: Stationg), 05-W2-176 partormance period extension. (no

additoinal new fimds were were required on thiz mod for this SubCLINY Info from
prior modifications: In accordance with General Dynamics Proposals #03-W2-
074, dated 471705, and #035-W2-1 50, dated 3/20/05, incorporated az Attaclunents

30 & 31. The remaining estimated etfort for™® — was the old cost

constramt has been removed on Mod PO0029,
PURCHASE REQUEST NUMBER.: WO0K4Y31750019

PROJECT: Tavlor Building - W2

ACRIN BL
ACRNBS
ACRN CD

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
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AMOUNT

[
30.00
P
30.00
B




ITEM NO
0006A0

ITEM INO
(O006AR

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Lot
Cable Plant Manageinent
FPI
In accordance with General Dynamics Proposal #03-W2-028, dated 8/5/03,
mcorporated as Attachment 32
PROJECT: Cable Plant Mant,
TARGET COST
TARGET PROFIT
TOTAL TARGET PRICE
CEILING PRICE

ACRN BM

SUPPLIES/SERVICES QUANTITY

Relocate Press Briefing Room
FFI

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

UNIT UNIT PRICE
Lot

In accordance with General Dynaimics Proposal #03-W2-0206A, dated 5/22/03,

mcorporated as Attachment 33.
PROJECT: Press Briefing Room

ACRN BN
ACRN BP

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

MDAS47-08-C-2002
P0OO043
Page 22 01192

AMOUNT

30.00
30.00

AMOUNT

$0.00
$0.00

k(4




ITEM INO
(O006AS

ITEM INO
(0006AT

SUPPLIES/SERVICES QUANTITY

Amiy BDS
FPI

In accordance with TCR #249 and General Dynamics Proposal 03-W2-03 5, dated

11/4/03, incorporated az Attaclunent 34,
PROJECT: Ay BD»S

ACRN BQ
ACRN CW

SUPPLIES/SERVICES QUANTITY

PFPA Data Networl: - Wedee 1
FFI

UNIT UNIT PRICE
Lot

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

UNIT UNIT PRICE
Lot

In accordance with General Dynaimics Proposal #02-W1-005, dated 7/12/05,

mcorporated as Attachment 35
PROJECT: PFPA Data Network

ACRN BR.
ACRNBU

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

MDAS47-08-C-2002
P0OO043
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AMOUNT

30.00

30.00

k(4

AMOUNT

30.00
fbm)

30.00

$0.00



ITEM INO
0006ATU

ITEM INO
O006AV

SUPPLIES/SERVICES

Navy Mini-Pec
FFI

QUANTITY

UNIT UNIT PRICE
Lot

In accordance with General Dynamics Proposal dated January 14, 2004
meorporated as Attachment 13 (ECP 03-W2-025),

PROJECT: Navy Mini-Pec

ACRN BT

SUPPLIES/SERVICES

ORD Conference Center BDS Installation

FFPI

QUANTITY

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

UNIT UNIT PRICE
Lot

In accordance with General Dynamics Proposal dated August 29, 2003
meorporated as Attachment 14 (ECP 03-W2-024),

FROJECT: OSD Cont, Center

ACRN CC

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

MDAS47-08-C-2002
P0OO043
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AMOUNT

30.00

30.00

AMOUNT

$0.00
$0.00



ITEM INO
OQ06AW

ITEM INO
0006 AX

SUPPLIES/SERVICES

CMOC Trailer Conterence Room AV

FFPI

QUANTITY

UNIT UNIT PRICE
Lot

In accordance with General Dynamics Proposal dated January 15, 2004
meorporated as Attachment 15 (ECP 03-W2-040),

PROJECT: CMOC Trailer A’V

ACRN AT

SUPPLIES/SERVICES

PFPA RF Backbone - Project Z
FFI

QUANTITY

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

UNIT UNIT PRICE
Lot

In accordance with General Dynamics Proposal dated January 14, 2004
meorporated as Attachment 16 (ECP 03-W2-068).

PROJECT: PFPA - Project Z

ACRNCE

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

MDAS47-08-C-2002
P0OO043
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AMOUNT

30.00

30.00

k(4

AMOUNT

30.00
30.00
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ITEM NO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0006AY Lot

Relocation of DIANIMA/OSD to Banmt. W3

FPI

Mod 43 moves remaining worl balance to Wedge 3 bazeline ($1,621.716.00)
with General Dynamics Proposal #03-W2-027, dated 7/12/05, and #03-W2-041,
dated 7/12/05, incorporated as Attaclunents 74 & 75, THIS SubCLIN
COMBINES THE PROJECT IN 0006AY WITH THE PROJECT FORMERLY
LOCATED UNDER. SubCLIN (006BM.

PROJECT: J2 NIMA

TARGET COST fbm
TARGET PROFIT $0.00
TOTAL TARGET PRICE rbm ‘
CEILING PRICE $0.00

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

ACRN CJ h)(4)

ACRN CY
ACRN IV
ACRN EW

ITEM NGO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(0006AZ Lot

PFPA OCC Buildont
FPI

In accordance with General Dynamics Proposals #03-W2-049, dated 6/23/04, 04-
W2-089, dated 10/8/04, 04-W2-102, dated 8/16/05, 04-W2-112, dated 11/1/04,
05-W2-143, dated 523705 and 05-W2-144, dated 6/7/05, mcorporated as
Attacluments 76-80.

PROJECT: PFPA OCC Buildout

TARGET PROFIT $0.00
TOTAL TARGET PRICE [P
CEILING PRICE $0.00

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

ACEN CP h)(4)

ACRNDD
ACRNDH




ITEM INO
(0006RA

ITEM INO
0006BB

ACRN DN

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

Lot
Install Undergromnd Ductwork
FPI

In accordance with General Dynamics Proposal #03-W2-073, dated 4/30/04, 04-

W2-079, dated 4/30/04, AND 04-W2-009, dated 7/30/04, incorporated as
Attachments 36-38,
PROJECT: Install Ductworl:

TARGET COST
TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE
SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
ACRN CR

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

Lot
CMOC Trailer Switch Installation
FFPI

In accordance with General Dynamics Proposal dated September 30, 2003
meorporated as Attachment 17 (ECP 03-W2-030),
PROJECT: CCSP Trailer Switch

TARGET COST
TARGET PROFIT
TOTAL TARGET PRICE
CEILING PRICE
SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
ACRNCT

MDAS47-08-C-2002
P0OO043
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3131.818.18

AMOUNT

$0.00
$0.00

AMOUNT

30.00
30.00



ITEM INO
0006BC

ITEM INO
(0006RD

SUPPLIES/SERVICES QUANTITY

UNIT UNIT PRICE
Lot

Early Wedge 3 Temporary Conununications

FFPI

PO0O043 moved finding to Avward Fee 0002,

006 tlrough negotiations. Initial award tee

P0O0029 Incorporated ECP 06-W3-
allocation was 1425 i POOOL4, this

was corrected to assian a negotiated award fee value of approximately 1026 and
mereased Target cost to reflect the results of the negotiations.

PROJECT: Wedge 3 Temp Conum

ACRNCS

SUPPLIES/SERVICES QUANTITY

Virtual Routers
FPI

In accordance with General Dynamics Prop
mcorporated as Attachment 39

PROJECT: Virtual Routers

ACRNCU

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

UNIT UNIT PRICE
Lot

oxal #03-W2-045, dated 1171 3/03,

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

MDA947-98-C-2002

POO0O45

Page 28 01192

AMOUNT

rb)(*i) ‘

30.00

30.00

k(4

AMOUNT

rb)(*i) |

30.00

30.00

k(4




ITEM INO
(0006BE

ITEM INO
(0006RBY

ACRNCY

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

DA Reaclibacl:

FFPI

In accordance with General Dynamics Proposal dated January 14, 2004
meorporated as Attachiment 18 (ECP 03-W2-0306).

PROJECT: DA Reaclibacle

TARGET COST
TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE
SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
ACRNBOQ

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

Lot
Jomt Statt Conference Room AV
FFPI

In accordance with General Dynamics Proposal dated January 15, 2004
mcorporated as Attachment 19

PROJECT: Jomt Staff Cont Rin

TARGET COST
TARGET PROFIT
TOTAL TARGET PRICE
CEILING PRICE
SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
ACRNCK

MDAS47-08-C-2002
P0OO043
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k(4

AMOUNT

30.00

30.00

k(4

AMOUNT

30.00

k(4

30.00



ITEM INO
0006BG

ITEM INO
0006BH

SUPPLIES/SERVICES QUANTITY

GPSR & SPOP
FFPI

UNIT UNIT PRICE
Lot

General Purpose Switch Room and South Pomt of Presence n accordance with
General Dynamics Proposal 03-W2-072, dated 1/21/04, incorporated as

Attaclunent 40.
FROJECT: GPSR & SPOFP

ACRNCY
ACRN CZ

SUPPLIES/SERVICES QUANTITY

Consolidated Message Service Center
FFI

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

UNIT UNIT PRICE
Lot

In accordance with General Dynamics Proposal 03-W2-062, dated 7712705,

mcorporated as Attachment 23.
PROJECT: CMSC

ACRN C8
ACRNDW

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

MDAS47-08-C-2002
P0OO043
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AMOUNT

30.00

30.00

$0.00

AMOUNT
’(b)m) ‘
30.00
P |
30.00
B
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ITEM NGO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
G006RT Lot

UCC/RSAC Patlway Enhancement

FFI

Incorporates negotiated target cost for proposal 06-W2-002R1 and 03-W2-057,
The requirement(s), Statement of Worl: and associated costs under this CLIN were
Jointly developed and definitized using the IPT process.

PROJECT: UCC/RSAC Enhancement

TARGET COST oo
TARGET PROFIT $0.00

TOTAL TARGET PRICE R
CEILING PRICE $0.00

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

ACRN DB @
ACRN DY
ACRN HB
ACRNHC
ITEM NO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
G006BK Lot
Additional DMR. Radios
FFI
Mod 43 reflects recognition to delete requirement. Section G will be recognized
upon DEFAS adjustiment to payment history,
PROJECT: Additional DMR. Radio
TARGET COST $0.00
TARGET PROFIT $0.00
TOTAL TARGET PRICE $0.00
CEILING PRICE $0.00

SHARE RATIO ABOVE TARGET

SHARE RATIO RELOW TARGET
ACRNDC $289.986.00



ITEM INO
(006BL

ITEM INO
(0006BM

SUPPLIES/SERVICES QUANTITY

PFPA Data Networl: - Wedee 2
FFI

In accordance with tor #441 and General Dynamics Proposal #03-W2-007, dated

UNIT UNIT PRICE
Lot

7/12/05, incorporated az Attaclunent 75, PO0039 reduced available finds on
contract due to requirement no longer needed.

PROJECT: W2 PFPA Data Networl:

ACRNCS

SUPPLIES/SERVICES QUANTITY

RESERVED
FFPI

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

UNIT UNIT PRICE
Lot

THIS PROJECT UNDER THIS SubCLIN WAS MOVED AND COMBINED
WITH SubCLIN (006AY. AS ARESULT THE TARGET COST HAS

DECREASED TCO $0.00.
PROJECT: ESC Relocation to S1

ACRN IV

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

MDAS47-08-C-2002
P0OO043
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AMOUNT

30.00

30.00

k(4

AMOUNT

30.00
30.00

30.00
30.00

30.00



ITEM INO
0006BN

ITEM INO
(0006RBP

UNIT UNIT PRICE

Lot

SUPPLIES/SERVICES QUANTITY

DIA DCCC VTIC Upgrade
FFI

In accordance with TUR #23600 and General Dyvnamics Proposal #04-W2-086,

dated 3/30/04, incorporated as Attaclunent 41.
PROJECT: DIA DCCC VTC Upgarade

TARGET COST
TARGET PROFIT
TOTAL TARGET PRICE
CEILING PRICE
SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET
ACRNDQ

UNIT UNIT PRICE
Lot

SUPPLIES/SERVICES QUANTITY

GD Trailer Complex Relocation

FFI

In accordance with General Dynaimics Proposal #05-W2-136, dated 6/23/05,
mcorporated as Attachment 81.

PROJECT: Trailer Relocation

TARGET COST
TARGET PROFIT
TOTAL TARGET PRICE
CEILING PRICE
SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
ACRNDR

MDAS47-08-C-2002
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AMOUNT

30.00

30.00

k(4

AMOUNT

30.00

30.00



ITEM NO
0006BQ

ITEM INO
(006RR

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

Procure Blade Servers
FPI

In accordance with General Dynaimics Proposal #04-W2-097 and 097B, dated
7/12/05 and 729405, respectively, incorporated as Attaclunent 42,

PROJECT: Blade Server

TARGET COST
TARGET PROFIT
TOTAL TARGET PRICE
CEILING PRICE
SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
ACRN DS

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

Arniy HQDA Conterence Room
FPI
Tenant Upgrade Request (TUR) # 23200

In accordance with TUR #23200 and General Dyvnamics Proposal #04-W2-090,
dated 6/23/04, incorporated as Attachment 43,
PROJECT: Avmy HQDA Cont Rin

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

ACRNCH
ACRN CW
ACRNEB

MDAS47-08-C-2002
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AMOUNT

30.00

30.00

k(4

AMOUNT

$0.00
$0.00

k(4




ITEM INO
(006R3

ITEM INO
(0006RT

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

Barrier Walls Survey and Reachbaclk
FFI

Tn accordance with General Dynamics Proposals #03-W2-067A, dated 6/6/05,
03-W2-067R, dated 6/6/03; 03-W2-067C, dated 6/7/05, 04-W2-087, dated
9/23/04; 04-W2-104, dated 9/9/04; and, 05-W2-137, dated 51205, incorporated
az Attaclhments 44-49.

PROJECT: Barrier Walls Suvey

TARGET COST
TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE
SHARE RATIO ABOVE TARGET

SHARE RATIO RELOW TARGET
ACRN DX

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

IS Ceiling Mount TV's
FFI
Tenant Upgrade Request (TUR) # 23132

In accordance with TUR #3 23100, 23101, 23102 and 23132 and General
Dynamics Proposal #03-W2-037B, dated 9/1/04, mcorporated ag Attaclment 50,

PROJECT: TS Ceiling Mount TV

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET

SHARE RATIO RELOW TARGET
ACRNEC

MDAS47-08-C-2002
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AMOUNT

30.00

30.00

rb)(*l)

AMOUNT

$0.00
$0.00



ITEM INO
000eBU

ITEM INO
0006BYV

SUPPLIES/SERVICES QUANTITY

I8 £ T7 /8T8 Conterence Room
FFI
Tenant Change Request (TCR) # 377

In accordance with ter #377 and General Dynamics Proposal #04-W2-103, dated

9/22/04, incorporated az Attachment 51,
PROJECT: J8/T7/878 Conf R

ACRNED

SUPPLIES/SERVICES QUANTITY

Navy { USMC IT Upgrades
FFI
Tenant Upgrade Request (TUR) # 23428

UNIT
Lot

UNIT PRICE

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE

CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

UNIT
Lot

UNIT PRICE

In accordance with General Dynainics Proposal #03-W2-037C, dated 9/1/04,

mcorporated as Attachment 52
PROJECT: Navy / USMC IT upgrd

ACRNEE

TARGET COST

TARGET PROFIT
TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

MDAS47-08-C-2002
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AMOUNT

$0.00
$0.00

AMOUNT

$0.00
$0.00



ITEM INO
0006BW

ITEM INO
(0006RX

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Lot

Pentagon Cont Logistic Center I-DELETED

FPI

This Requirement is CHANGED to SubCLIN 0006CQ).
PROJECT: reserved

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

ACRNEF
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot
1B7 &8 Relocation
FFPI

In accordance with General Dynamics Proposals #04-W2-093, dated 5/3/05, and
05-W2-134, dated 5/5/05, meorporated as Attachment 53 & 54

PROJECT: 1B7&8 Relocation

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

ACRN EG
ACRN ES
ACRNFC
ACRNTFY

MDAS47-08-C-2002
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AMOUNT
$0.00
$0.00
$0.00
$0.00
$0.00

AMOUNT
$0.00
$0.00

13}




ITEM INO
0006BY

ITEM INO
(Q06RZ

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

NMSC Video Switch Upgrade
FFI

In accordance with General Dynamics Proposal #04-W2-004, dated 9/7/04,
mcorporated as Attachment 55

PROJECT: NMSC Video Switch

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET

SHARE RATIO RELOW TARGET
ACRNEH

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

RESERVED--s¢e subCLIN 0006CZ

FPI

SubCLIN 0006BZ has been changed to subCLIN 0006CZ
PROJECT: rexerved

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET

SHARE RATIO RELOW TARGET
ACRNEN

MDAS47-08-C-2002
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AMOUNT

AMOUNT

30.00
30.00

30.00
30.00

30.00
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ITEM NO  SUPFLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0006CA Lot

RESERVED--see subCLIN GO06DA

FF1

SubCLIN 0006CA has been changed to subCLIN 0006DA
PROJECT: Reserved

TARGET COST 30.00
TARGET PROFIT 30.00
TOTAL TARGET PRICE 30.00
CEILING PRICE 30.00

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

ACRNEN $0.00
ITEM NGO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
G006CR Lot

WHS Conference Room Uparades

FFI

In accordance with General Dynamics Proposal #05-W2-135, dated 271705,
mcorporated as Attachment 58

PROJECT: WHS Cont Rim upgarades

TARGET COST
TARGET PROFIT $0.00

TOTAL TARGET PRICE
CEILING PRICE $0.00

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

RO



ITEM INO
0006CC

ITEM INO
0006CD

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

IS-CENTCOM Conference Room Upgrade
FFI

In accordance with TCR #378 and General Dynamics Proposal #04-W2-008,
dated 8/19/04, incorporated as Attachment 59,

PROJECT: J3 CENTCOM Cnf RM

TARGET COST
TARGET PROFIT
TOTAL TARGET PRICE
CEILING PRICE
SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
ACRNEM

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

USN-M-CMC Dining Room
FFI

In accordance with TCR #387 and General Dynamics Proposal #04-W2-115,
dated 12/31/04, mcorporated as Attachment 60.

PROJECT: USN-M-CMC

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET

SHARE RATIO RELOW TARGET
ACRNET

MDAS47-08-C-2002
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AMOUNT

30.00

30.00

AMOUNT

$0.00
$0.00



ITEM INO
0006CE

ITEM INO
0006CT

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

Navy-secNav Confice & Dine Rm. Pt 1
FFPI

Part 1 Funding Part 2 Funding is at SubCLIN 0006CY, In accordance with TCR.
#386 and General Dyvnamics Proposal #04-W2-114, R1. dated 6/7/05,
mcorporated as Attachment 61.

PROJECT: Navy-SecNav

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET

SHARE RATIO RELOW TARGET
ACRNEK

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

Navy-CNO Conference Door
FPI

In accordance with TCR #3835 and General Dynamics Proposal #04-W2-113,
dated 12/13/04, incorporated as Attaclunent 62,

PROJECT: Navy-CINO Cnt Rim

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET

SHARE RATIO RELOW TARGET
ACRN EL

MDAS47-08-C-2002
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AMOUNT

30.00

k(4

30.00

AMOUNT

30.00
30.00



ITEM INO
0006CG

ITEM INO
0006CH

SUPPLIES/SERVICES

IS J7 TV MOUNTS AV Upgrade

FFPI

QUANTITY

UNIT UNIT PRICE
Lot

In accordance with TCR #372 and General Dynamics Proposal #04-W2-128,
dated 1711705, incorporated as Attaclument 63,

FROIJECT: IS 17 TV Mounts

ACRN DM

SUPPLIES/SERVICES

J4 Conference Room Upgrades
FFI

QUANTITY

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

UNIT UNIT PRICE
Lot

In accordance with TCR #3735 and General Dynamics Proposal #04-W2-119,
dated 11/19/04, mcorporated as Attachment 64.

PROJECT: 74 Cif Ran Upgrades

ACRNET

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

MDAS47-08-C-2002
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AMOUNT

30.00

30.00

AMOUNT

$0.00
$0.00



ITEM INO
0006CT

ITEM INO
0006CTK

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

I3 Conference Room Upgrades
FFI

In accordance with TCR #376 and General Dynamics Proposal #04-W2-1006A.,

dated 9/22/04, incorporated as Attachment 63,
PROJECT: I3 Conf Rim Uparades

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET

SHARE RATIO RELOW TARGET
ACRNEU

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

Upgarades to SOCOM Conterence Room
FFI

In accordance with TCR #403 and General Dynamics Proposal #04-W2-100B.

dated 9/22/04, incorporated as Attachment 65,
PROJECT: SOCOM Cnt Rm Upgrade

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET

SHARE RATIO RELOW TARGET
ACRNEV

MDAS47-08-C-2002
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AMOUNT

30.00
30.00

AMOUNT

$0.00
$0.00



ITEM INO
0006CL

ITEM INO
0006CM

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

AV Upgrades to the Joint Use Cont Rim

FFI
In accordance with TCR #4035 and General Dynamics Proposal #03-W2-132,
dated 2/19/04, incorporated as Attachument 66,

PROJECT: AV uparades Cnf Rin

TARGET COST
TARGET PROFIT
TOTAL TARGET PRICE
CEILING PRICE
SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
ACRNEX

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

O8D Policy Equipiment

FFI
In accordance with TCR #4009 and #417, and General Dynaimics Proposal #03-
W2-133, dated 2/9/05, incorporated as Attachment 67.

PROJECT: OSD Policy Eqpt

TARGET COST
TARGET PROFIT
TOTAL TARGET PRICE
CEILING PRICE
SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
ACRNEY

MDAS47-08-C-2002
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AMOUNT

$0.00
$0.00

AMOUNT

$0.00
$0.00



ITEM INO
0006CN

ITEM INO
0006CP

SUPPLIES/SERVICES

O8D Policy Equipiment
FFI

QUANTITY

UNIT UNIT PRICE
Lot

In accordance with TCR #4009 and #417, and General Dynaimics Proposal #03-
W2-133, dated 2/°9/05, incorporated as Attaclunent 6.

PROJECT: OSD Policy Eqpt

ACRNTFE

SUPPLIES/SERVICES

PFPA OCCFOR 2 AV at JOD
FFPI

QUANTITY

TARGET COST
TARGET PROFIT
TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

UNIT UNIT PRICE
Lot

In accordance with General Dynaimics Proposal #05-W2-1353, dated 6/15/05,

mcorporated as Attachment 68.
PROJECT: PFPA OCC FOR

ACRNFM

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

MDAS47-08-C-2002
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AMOUNT

$0.00
$0.00

AMOUNT

$0.00
$0.00



ITEM NO
0006CQ

ITEM INO
0006CR

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

MILCON-PLC2: Data/Phones

FFPI

Formerly 0006BW. Negotiated in CLIN 001 0AR.
PROJECT: PLC2 Data Phones

TARGET COST
TARGET PROFIT
TOTAL TARGET PRICE
CEILING PRICE
SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
ACRNEQ

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

RESERVED--See SubCLIN 0006DB
FFI
SubCLIN 0006CR. has been changed to subCLIN 0006DB

PROJECT: Reserved

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET

SHARE RATIO RELOW TARGET
ACRNEN

MDAS47-08-C-2002
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AMOUNT

30.00
30.00

30.00
30.00

30.00

AMOUNT

30.00
30.00

30.00
30.00

30.00
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ITEM NGO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
006C8 Lot

TC Overheating, Replace Damaged Equipmen

FFI

In accordance with General Dynamics Proposal #04-W2-122, dated 7/12/05,
mcorporated as Attachment 69

PROJECT: TC replaced eqpt

TARGET COST

TARGET PROFIT $0.00
TOTAL TARGET PRICE
CEILING PRICE $0.00

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

ACRNEFP b4
ITEM NO  SUPPLIES/SERVICES QUANTITY UNIT UNIT FRICE AMOUNT
0006CT Lot

Business ADP Expansion (BCSR)

FFI

P0O0O029 definitizes thiz former NTE action and moves this effort into the bazeline
effort SubCLIN 0003 AR where it was originally progranumed. This was placed in
a stand alone SUbCLIN to maintain vizibility until it was fully negotiated. The
requirement(s), Statement of Worls and associated costs under this CLIN were
Jointly developed and definitized under ECP 053-W3-001 using the IPT process.

PROJECT: BCSR

TARGET COST 30.00
TARGET PROFIT 30.00
TOTAL TARGET PRICE 30.00
CEILING PRICE 30.00

SHARE RATIO ABOVE TARGET

SHARE RATIO RELOW TARGET
ACRNFL 30.00
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ITEM NGO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0006CT Lot

08D AT&L

FFPI

In accordance with General Dynamics Proposal #03-W2-146, dated 5/12/05,
mcorporated as Attachment 70.

PROJECT: OSD» AT&L

TARGET COST
TARGET PROFIT $0.00
TOTAL TARGET PRICE
CEILING PRICE $0.00

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

ITEM NGO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0060V Lot

BG849 PDUs, Cable Travs & CRAC Units (BC

FFI

PO0O02Y definitizes thiz former NTE action and moves effort to SubCLIN 0003 AR
which is where this effort was originally progranuned to be but was in a stand
alone SubCLIN for vigibility purposes mntil it was fully negotiated. The
requirement(s), Statement of Worls and associated costs under this CLIN were
Jointly developed and definitized under ECP 03-W3-003 using the IPT process.

PROJECT: Cable Trays BG849

TARGET COST 30.00
TARGET PROFIT 30.00
TOTAL TARGET PRICE 30.00
CEILING PRICE 30.00

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
ACRNTFH 30.00
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ITEM NGO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0006CW Lot

Guard Booths Spt Pentagon Secure Bypass

FPI

Guard Booths in Support of Pentagon Secure Bypass, in accordance with General
Dynamics Proposals 03-W2-038, dated 10/1/03; 03-W2-039, dated 10/1/03,03-
W2-055, dated 1120/03; 03-W2-0635B, dated 6/24/04, incorporated as
Attaclhments 71-74

PROJECT: Guard Booths Bypass

TARGET PROFIT $0.00
TOTAL TARGET PRICE
CEILING PRICE $0.00

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

ITEM NGO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0006CX Lot

RESERVED--See (006D

FFPI

SubCLIN 0006CX has been changed to subCLIN 0006DC,

PROJECT: Reserved

TARGET COST 30.00
TARGET PROFIT 30.00
TOTAL TARGET PRICE 30.00
CEILING PRICE 30.00

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
ACRNEN 30.00



ITEM INO
0006CTY

ITEM INO
0006CZE

SUPPLIES/SERVICES QUANTITY

Navy-secNav Confice & Dine Rm. Pt 2

FFPI

Part 2 Funding. Part 1 Funding is at SubCLIN 0006CE. In accordance with TCR.

UNIT UNIT PRICE
Lot

#386 and General Dyvnamics Proposal #04-W2-114, R1. dated 6/7/05,

mcorporated as Attachment 61.
PROJECT: Navy-SecNav Cnt Rim

ACRNTFEK

SUPPLIES/SERVICES QUANTITY

AF Clinie¢ (Tri-Care Anteina Relocation)

FFPI

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

UNIT UNIT PRICE
Lot

In accordance with General Dynamics Proposal #04-W2-101, dated 6/7/05,

mcorporated as Attachment 56.
PROJECT: AF ClinicD

ACRNFN

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
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AMOUNT

$0.00
$0.00

AMOUNT

30.00

30.00
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ITEMNO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0006 A Lot

Arnry Passport, Travel, SES73

FPI

In accordance with TCR #4035 and General Dynamics Proposal #04-W2-125, dated
5/12/05, incorporated az Attaclunent 57,
PROJECT: Army Pazsport Travel

TARGET PROFIT $0.00
TOTAL TARGET PRICE e
CEILING PRICE $0.00

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

b))
ACRNFN

ITEM NO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0006DB Lot

Arniy Auditorinm and Adjacent A-Ring

FFI

Incorporates ECP 04-W2-109 uging the IPT process,
PROJECT: Ay Aud A- Ring

TARGET COST o
TARGET PROFIT $0.00
TOTAL TARGET PRICE
CEILING PRICE $0.00

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

ACRNFN



ITEM INO
000eDC

ITEM INO
006D

SUPPLIES/SERVICES

AF Bacldill Navy Area
FFI

QUANTITY

UNIT
Lot

UNIT PRICE

Incorporate ECP 05-W2-131 R1 using the IPT process.

PROJECT: AF Backtill

ACRNFN

SUPPLIES/SERVICES

TCRASL: TS Chaimman's CR Rebuild

FFPI

In accordance with the General Dynaimics proposal 053-W2-1 55, incorporated as

Attaclunent 73,
PROJECT: TCRA81 JS Cnt Rin

ACRNTFR

QUANTITY

TARGET COST
TARGET PROFIT
TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

UNIT
Lot

UNIT PRICE

TARGET COST
TARGET PROFIT
TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
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AMOUNT

30.00

30.00

AMOUNT

30.00
30.00



ITEM INO
(0006DE

ITEM INO
(0006DF

SUPPLIES/SERVICES QUANTITY

UNIT UNIT PRICE
Lot

TCR. 416 PurclhyInstal Equuip, AF Media Ctr

FFPI

In accordance with the General Dynaimics proposal 04-W2-120, incorporated as

Attaclunent 76.
FROJECT: TCR 416 AF Media Ctr

ACRNTFS

SUPPLIES/SERVICES QUANTITY

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

UNIT UNIT PRICE
Lot

TCR 402 DIA 120 EXINMIC Ting Ran IT Ches

FFPI

In accordance with the General Dynaimics proposal 04-W2-116, incorporated as

Attaclunent 77.
FROJECT: TCR 402 DIAIT

ACRNFT

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

MDAS47-08-C-2002
P0OO043
Page 53 01192

AMOUNT

30.00
30.00

AMOUNT

$0.00
$0.00



ITEM INO
000eDG

ITEM INO
(000eDH

SUPPLIES/SERVICES

TCR 473 TANK CR AV Uparades

FFPI

In accordance with the General Dynaimics proposal 04-W2-100, incorporated as

Attaclunent 78.
FROJECT: TCR 473

ACRNTFU

SUPPLIES/SERVICES

TCR 467 TEDD TF Cont R
FFPI

In accordance with the General Dynaimics proposal 053-W2-160, incorporated as

Attaclunent 79.
FROJECT: TCR 467

ACRNTFV

QUANTITY

QUANTITY

UNIT UNIT PRICE
Lot

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

UNIT UNIT PRICE
Lot

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
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AMOUNT

30.00

30.00

AMOUNT

$0.00
$0.00
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ITEM NGO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
000eT Lot

CBRN-DARPA P52 Ex

FFPI

In accordance with the General Dynaimics proposal 04-W2-126 R1. incorporated
as Attaclument 80.
PROJECT: CBRN-DARPA

TARGET PROFIT $0.00
TOTAL TARGET PRICE
CEILING PRICE $0.00

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

ITEM NO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0006DE Lot

A-Ring Pt-to-Pt Fiber Run

FFI

In accordance with the General Dynaimics proposal 053-W2-1354 R1. incorporated
as Attaclment 81.
PROJECT: A-ring to ring tiber

TARGET COST @ |
TARGET PROFIT $0.00
TOTAL TARGET PRICE
CEILING PRICE $0.00
SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET
ACRNFX [
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ITEM NO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
(006DL Lot

Installation of Unclass Fiber Drops

FFI

TAW GD Proposal #05-W2--167, incorporated as Attaclunent 82.
PROJECT: Install Fiber Drops

TARGET COST
TARGET PROFIT $0.00

TOTAL TARGET PRICE
CEILING PRICE $0.00

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

e

ITEM NO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
006DM Lot

TUR 23203 Eight-zone Digit Clock, Pt1

FFI

Part I of fimding. TAW GD Proposal #03-W2-164 incorporated as Attaclunent 83,
PROJECT: TUR 23203

TARGET COST
TARGET PROFIT $0.00
TOTAL TARGET PRICE
CEILING PRICE $0.00

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

ACRN GF



ITEM INO
(0006DIN

ITEM INO
(00sDP
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Lot

TUR 23203 Eight-zone Digit Clocl, Pt I

FPI

Part I of fimding. TAW GD Proposal #03-W2-164 incorporated as Attacluonent

83.

PROJECT: Tur 23203

TARGET COST
TARGET PROFIT 30.00
TOTAL TARGET PRICE
CEILING PRICE 30.00

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE ANMOUNT
Lot

Zealons Shield Phl & OO

FFI

TAW GD Proposal #05-W2-143/144 incorporated as Attaclunent 84
PROIJECT: Zealous Shield 1&2

TARGET COST
TARGET PROFIT $0.00

TOTAL TARGET PRICE
CEILING PRICE $0.00

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

RO



ITEM NO
0006DQ

ITEM INO
0006DE.

SUPPLIES/SERVICES QUANTITY UNIT
Lot

NMCC JLOC

FPI

IAW GD Proposal 05-W2-168 Rev 1.
PROJECT: NMCC JLOC

UNIT PRICE

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE

CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

ACRN GL

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Lot
TUR 23582
FPI
Clocks tor RSAC, TAW GD Proposal 053-W2-164,
PROJECT: TUR 23582
TARGET COST
TARGET PROFIT
TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

ACRN GK
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AMOUNT

30.00

30.00

AMOUNT

30.00
30.00
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ITEM NO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0006DS 1
Installation of upgraded GPS receiver
FFP
Incorporates GD proposal 05-W2-174 - installation of GPS receiver in NMCC
ADP room
PROJECT: GPS ReceiverD

NET AMT D

ACRN GU

ITEM NO  SUPPLIES/SER VICES QUANTITY UNIT UNIT PRICE AMOTINT
0006DT 1
Deputy SECDEF Audio Visnal
FFP
Incorporates GD Proposal 03-W2-185 R1 with eftective date of Jan 23, 2006 when
notice to proceed was issed.
PROJECT: Dep SECDEF AV

NET AMT o

ACRN GV




ITEM INO
000eDU

ITEM INO
006DV

ITEM INO
000eDW

SUPPLIES/SERVICES QUANTITY UNIT
1

Reserved

FFF

UNIT PRICE
30.00

TBD. Plamed combination SubCLINg 0006DE (Toint Staff Auditorinm) aind

0006DC (Alr Force Senior Bacldill).
PROJECT: Reserved

ACRNFN

SUPPLIES/SERVICES QUANTITY UNIT
1

NMSC Video Switch Upgrade Part 2

FFP

Incorporates ECP 05-W2-172 and 05-W2-172 R1.

ACRNHF

SUPPLIES/SERVICES QUANTITY UNIT
1

RSACRDS - Amniy

FFP

Incroporates ECP 05-W2-181 tlrough the IPT process.

ACRN HG

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE
$31.948.00

NET AMT

MDAS47-08-C-2002
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AMOUNT
30.00

30.00

30.00

AMOUNT

k(4

AMOUNT
$31.948.00

$31.948.00

$31.948.00



MDAS47-08-C-2002
P0OO043
Page 61 01192

ITEM NO  SUPPLIES/SER VICES QUANTITY UNIT UNIT PRICE AMOUNT
00060 ! P ]
RSAC BDS-Arny part 2 finding _
FFP
This is an accounting action supporting SubCLIN 0006DW.,

NET AMT @
ACEN HH
ITEM NO  SUPFPLIES/SERVICES QUANTITY TINIT TUNIT PRICE AMOUNT
0007 Lot
Tenant Change Requests (TCR's)
FPI

Mod 43 removed NTE. The contractor shall pertorm all plannine, design, and
mstallation activities required to implement the Information Teclmology Systems
and Infrastructure TTS&I) for all required teleconmmmications networks, devices
and services in Wedge 2 as identified in Tenant Change Requests (TCR's). Such
services include classitied and nnclagzitied data, voice, video, point-to-point and
other services as required by the tenant,

Tenant Change Requests ave delineated at the end of Section B, Supplies or

Services and Prices.
PROJECT: TCR's - Wedge 2

b))
TARGET COST

TARGET PROFIT $0.00
TOTAL TARGET PRICE
CEILING PRICE $0.00

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

b))
ACRN BN

ACRN CF
ACRN CG
ACRNCH
ACRN CK $0.00
ACRN CL DD

ACRN CM
ACRNCN




ITEM INO
0008

ACRN CW
ACRN DK
ACRN DL
ACRN DM
ACRNDZ
ACRNEA

SUPPLIES/SERVICES QUANTITY UNIT
1 Lot

Award Fee - Wedge 2 TCR's

FFP

mereaze or decrease to the maximumm available award fee,
FROJECT: AF - W2 TCR's

ACRN BN
ACRN CF
ACRN CG
ACRNCH
ACRN CK
ACRN CL
ACRN CM
ACRN CN
ACRN CW
ACRN DK
ACRN DL
ACRN DM
ACRNDZ
ACRNEA

UNIT PRICE

The maxinnun available award fee for Tenant Change Requests (TCR's), CLIN
0007, shall be ten (10} percent of the Target Cost. Any contract moditication
resulting in an increase or decrease to the Target Cost will result in o conumensurate

NET AMT
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k(4

AMOUNT

k(4

30.00
B




ITEM INO
0009
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SUPPLIES/SERVICES QUANTITY TUNIT UNIT PRICE AMOUNT
1 Lot |(b)(4) B

Award Fee - Wedge 3

FFP

As stated in the contract, the maxinmum available award tee for performance under
the Wedge 3 effort shall be ten (10) percent of the definitized target cost. The target
cost 13 comprised of worl: contamed in SubCLINS 0003AA, 0003AR, 0003AC,
0003AD and definitized changes i CLINS 0010 and 0011, Any contract
modification resulting in an merease or decrease to the target cost will result i a
conumensurate increase o decrease to the maxinuun available award fee,
PROJECT: Award Fee - Wedge 3

NET AMT [ |

ACRN CV

ACRN DT $0.00
ACRN DU e

ACRN DV
ACRN DW
ACRN DX
ACRN EQ
ACRNFB
ACRN FH
ACRNFL
ACRN GG
ACRN GH
ACRN GN
ACRN GP
ACRN GQ
ACRN GR
ACRN GS
ACRN GT $0.00
ACRN GW $0.00
ACRN GX
ACRN GY $0.00
ACRN GZ e

ACRN HA
ACRN HD
ACRN HE
ACRN HJ
ACRN HK
ACRN HP
ACRN HT $0.00
ACRN HV %0 00

B ]
ACRN HW ]




ITEM INO
0010

ITEM INO
O010AA

SUPPLIES/SERVICES

QUANTITY

ITS &I - Other Pentagon Related Sites

FFPI

UNIT UNIT PRICE

Wedge 3 ECP effoits have been captured in the 3000 series by customer, This

CLIN series will only capture the PLC2 efforts. The contractor shall pertorm all
planning, desien, and mstallation activities required to implement the Information

Technology Systems and Infirastiucture (ITS&I) tor all required worl: related to

PLC2

PROJECT: ECP's - Wedge 3

SUPPLIES/SERVICES

Dual Moves - Swing Space
FFI

This requirement was moved to bazeline SUbCLIN 0003 AC with incorporation of

QUANTITY

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

UNIT UNIT PRICE
Lot

06-W3-008 to reflect final negotiated settlement.

PROJECT: Swing Space

ACRN DV

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
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AMOUNT

30.00
30.00

30.00
30.00

AMOUNT

30.00
30.00

30.00
30.00

30.00



ITEM INO
0010AR

ITEM INO
O010AC

ITEM INO
0010AD
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SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
! Lo P |
Pentagon Library and Conterence Center
FFP
Formerly SubCLIN 0006CQ. Incorporates GD proposal 03-W2-061R2 for value
0, Services are to engineer, furnisly, install and test TTS&T solution for
PLC2 tacility. Removes prior NTE fiom SubCLIN 0006CQ effmt. Notice to
Proceed Date is 2/23/06,
PROJECT: PLC2

NET AMT o
ACRN HA
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

1 Lot $0.00 $0.00

Reserved
FFP
See SubCLIN 001 00AE: fimding issues required a subCLIN change.
PROJECT: PCL2 Large Cnf Rin

NET AMT $0.00
ACRN GY $0.00
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

PLC2 Fire and EMCS Cabling
FFP

b))
NET AMT

ACRN HEK
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ITEM NGO SUPPLIES/SERVICES QUANTITY UNIT UINIT PRICE AMOUNT
0010AE 1 Lot

Formerly 0010AC,

FFP

Formerly 0010AC, Administratively corrected erroneous long line accounting and

due to system constraints a new SubCLIN had to be created and transferred

mformation formerly firom 001 0AC. ACRN waz GY and is now HP. The

following remaing the same fiom 001 0AC information - No change in execution of

this ECP.  Incorporates GD proposal 03-W2-061R2 for priced option for large

conterence room(BISS8GR). Services are to engineer, firnish, install and test

ITS&I solution for PLC2 conference room.

NET AMT o

ACRNHP

ITEM NGO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
IT Data Floor Boxes in support of PLC2
FFP
Incorporates ECP 06-W3-044 dated 6:21/06,

NET AMT o

ACRNHW




ITEM NO  SUPPLIES/SERVICES QUANTITY
0011
OPTION Tenant Change Requests (TCR's)

FFI

UNIT UNIT PRICE

The contractor shall pertorm all planning, design, and installation activities
required to implement the Information Technology Systems and Infiastiucture
(ITS&D) for all required teleconumunications networls, devices and services in

Wedge 3 ag identified in Tenant Change Requests (TCR'%). Such services include
clazsified and unclassified data, voice, video, pomt-to-point and other services as

required by the tenant.

Tenant Change Requests ave delineated at the end of Section B, Supplies or

Services and Prices.
PROJECT: TCR's - Wedge 3

ITEM NGO SUPPLIES/SERVICES QUANTITY

0012
Reserved
FFF

PO0O40 as part of the CLIN restructure, this mtonmation for Award Fee Wedge 4,
has been transferred to CLIN 4014, Each mod will capture the contract value and

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

UNIT UNIT PRICE
Lot 30.00

fimding at the CLIN level. This was necessary to facilitate the payment process,

PROJECT: AwardFee - Wedge 4

ACERN GM

NET AMT
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AMOUNT

30.00

30.00

AMOUNT

30.00

30.00



ITEM INO
O012AA

ITEM INO
0012AB

SUPPLIES/SERVICES QUANTITY

Reserved Moved to CLIN 4014
FFF

POO0O40: Wedge 4 Award Fee funded was moved to CLIN 4014 az part of the CLIN
restructure to ease i the payment process for Wedge 4.

PROJECT: Award Fee Pool W4

ACERN GM

SUPPLIES/SERVICES QUANTITY

Reserved Moved to CLIN 4010
FFF

POOO40: Wedege 4 Award Fee was uzed to desienate potential award fee, Under
new CLIN restrucutre this will be tracked as a cover page on each modification in

CLIN 4014,
PROJECT: AF pool Wedge 4

1

1

UNIT
Lot

UNIT
Lot

UNIT PRICE
30.00

NET AMT

UNIT PRICE
30.00

NET AMT
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AMOUNT
30.00

30.00

30.00

AMOUNT
30.00

30.00



ITEM INO
0013

ITEM INO
0014

SUPPLIES/SERVICES QUANTITY

Reserved W4 ECPs moved
FPI

POO0O40 Wedee 4 ECP's moved to 4010 if program wide or to one of the follow

UNIT UNIT PRICE

service specific accounts: 4023 (Ay), 4024 (Navy), 4023 (Air Force), 4026
(OSD). 4027 (Tomt Staft) and 4028 (DIA) as part of the CLIN restiucture,

PROJECT: ECP's - Wedge 4

SUPPLIES/SERVICES QUANTITY

Reserved W4 TCRsmoved
FPI

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

UNIT UNIT PRICE

POO040 Wedee 4 TCRs moved to one of the tollow service specific accounts:

4023 (Arny), 4024 (Navy), 4025 (Air Force), 4026 (OSD), 4027 (Joint Staff) and

4028 (DIA) as part of the CLIN restiucture,

PROJECT: TCR's - Wedge 4

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
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AMOUNT

30.00
30.00

30.00
30.00

AMOUNT

30.00
30.00

30.00
30.00



ITEM INO
0015

ITEM INO
00le

SUPPLIES/SERVICES QUANTITY
1

Reserved W3 Award Fee moved

FFF

POO0O40 Award Fee Wedge 5 has been transterred to CLIN 5014 as part of the CLIN

UNIT UNIT PRICE
Lot 30.00

restiuctire. Each mod will capture the contract value and finding at the CLIN
level. This was necessary to facilitate the payvment process,

PROJECT: Award Fee - Wedge 5

SUPPLIES/SERVICES QUANTITY

Reserved W3 Other Pentagon Sites moved
FFI

NET AMT

UNIT UNIT PRICE

POO0O40 Wedge 5 Other Pentagon Related zites was moved to 3010 if program
wide or to one of the follow service specific accounts: 5023 (Army), 5024

(Navy), 5025 (Air Foree) 5026 (OSD). 5027 (Joint Staft) and 3028 (DIA) as part

of the CLIN restructure,
PROJECT: ECP's - Wedge 5

TARGET COST

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET
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AMOUNT
30.00

30.00

AMOUNT

30.00
30.00

30.00
30.00
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ITEM NO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0017 Lot

Reserved WS TCRsmoved

FPI

POO040 Wedege 5 TCRs moved to one of the tollow service specific accounts:
3023 (Amy), 3024 (Navy), 5025 (Air Force), 3026 (OSD), 5027 (Joint Staff) and
5028 (DIA) as part of the CLIN restiucture,

PROJECT: TCR's - Wedge 5

TARGET COST 30.00
TARGET PROFIT 30.00
TOTAL TARGET PRICE 30.00
CEILING PRICE 30.00

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

ITEM NO  SUPPLIES/SERVICES QUANTITY UNIT UNIT FRICE AMOUNT
1001 Lot

ITS &I Wedge 2 Option (FY03 Funding)

FFI

The contractor shall pertorm all planning, design, and installation activities
required to implement the Information Technology Systems and Infiastiucture
(ITS&D) for all required teleconumunications networls, devices and services in
Wedge 2 to the level of funding provided heremn and as identified in clause H-14.
Such services include classified and unclassitied data, voice, video and point-to-
point services as required by the tenant and delineated in the Statement of Worls,
the Statement of Assumptions and the Teclmical Requirements.

PROJECT: Pentagon Renovation

TARGET COST @
TARGET PROFIT $0.00

TOTAL TARGET PRICE e
CEILING PRICE $0.00

SHARE RATIO ABOVE TARGET

SHARE RATIO RELOW TARGET
ACRIN AE $0.00
ACRN AH $0.00
ACRN AP 30.00



ACRN AQ
ACRN AV
ACRN AW
ACRN AX
ACRN AZ
ACRN BA
ACRN BB
ACRN BC
ACRN BH
ACRN BM
ACRN BV
ACRN BX
ACRNBY
ACRN BZ
ACRN CA
ACRN CB
ACRN CQ
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$0.00
$0.00
$0.00
$0.00

k(4
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ITEM NO  SUPPLIES/SERVICES QUANTITY UNIT UNIT FRICE AMOUNT
2001 Lot

ITS &I Wedge 2 Option (FY04 Funding)

FFI

P0O0043 - The wouls required by this CLIN is now complete. As a result, PO0043
meorporates the) under rumn by estabishing a bagis tor a CLIN Final
Cost determination that 15 Tezs than the established CLIN Target Cost across CLINg

2001 and 4001, P0O0043 establishes a Final Cost of @ ko recognize
of the declared underrun. This action does not change the Target
Cost tor this CLIN. The CLIN status has changed fioim Open to Complete, The
Final Cost is less than Target Cost by®® | from [P@ | to
B

The Total Cost to this line item has decreased by

The contractor hazl performed all planning, design, and
mstallation activities required to implement the Information Teclmology Systems
and Infrastructure TTS&I) for all required telecommmmications networks, devices
and services in Wedze 2 to the level of funding provided herein and as identitied in
clause H-14.  Such services include classified and unclassified data, voice, video
and point-to-point services ag required by the tenant and delineated in the Statement
of Worls, the Statement of Assumptions and the Teclnical Requirements,

PROJECT: Pentagon Renovation

TARGET COST rbm
TARGET PROFIT $0.00
TOTAL TARGET PRICE P
CEILING PRICE $0.00

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

k(4
ACRN C8
ACRN CV
ACRN CX
ACRNDE
ACRN DF
ACRN DG
ACRNIJ
ACRNDP
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ITEM NO  SUPPLIES/SERVICES QUANTITY UNIT UNIT FRICE AMOUNT
3001 Lot

ITS &I Wedge 2 Option (FYO03S Phasze One)

FFI

PO0O043 - The contractor shall perform all plamning, design, and mstallation
activities required to implement the Information Teclmology Systems and
Infrastiucture (ITS&DD for all required teleconmmmications networks, devices and
services in Wedee 2 to the level of finding provided herein and asz identitied m
clause H-14.  Such services include classified and unclassified data, voice, video
and point-to-point services ag required by the tenant and delineated in the Statement
of Worls, the Statement of Azsumptions and the Teclnical Requirements,

PROJECT: ITS &I Wedge 2 Option

TARGET COST R
TARGET PROFIT $0.00
TOTAL TARGET PRICE R
CEILING PRICE $0.00

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

ACRN DW D
ACRN FP
ACRNFQ
ACRN FT
ACRN GB
ACRN HT
ACRN HV
ACRN HX
ACRN JB




ITEM INO
3010

ITEM INO
301001

ITEM INO
3oloo2

SUPPLIES/SERVICES QUANTITY
1

Wedge 3 bazeline efforts

FFP

UNIT

Lot

UNIT PRICE

P0O0044 added to baseline fimding. PO0043 - vetlects transter of wouls firom W2
(CLIN 0006AY) on info CLIN 301006, P0040 Includes program wide ECPs.

Prior Wedge 3 efforts were assianed to 0003AA, 0003AR, 0003AC and 0003AD
(Option), Transferred balance of witimded value fiom 0003AD 01 as

well as additional finding off®® | CLINrestructure is to ease

admimistration of nultiple ACRNz. P00038 added Pentagon Shield effort ECP 06-

W3-079 and baeline finding. P0O0039 added 06-W3-007 Wedge 1 Retrofit,

SUPPLIES/SERVICES QUANTITY

PFACG0110 ACRN HY added
FFP

ACRNHY

SUPPLIES/SERVICES QUANTITY

ACRNHZ
FFP

ACRNHZ

UNIT
Lot

UNIT
Lot

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT
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AMOUNT
|(b)(4)
|(b)(4)
AMOUNT
30.00

AMOUNT

30.00



SUPPLIES/SERVICES QUANTITY UNIT

ITEM NO
301003 Lot
Added ACRN JC
FFP
ACRN JC
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT
301004 Lot
ACRN IT
FFP
ACRN IT
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT
301005 Lot
ACRN IO
FFP

PPA Code: 6401

ACRN IO

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT
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AMOUNT

30.00

k(4

AMOUNT

30.00

rb)(*l)

AMOUNT

30.00



ITEM INO
301006

ITEM INO
301007

ITEM INO
3014

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

ACRNEW

FFE

Reflects transter of remaining worl from W2 (0006AY ARCN EW) to W3
bazeline.

NET AMT
ACRNEW
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot
ACRNEKC
FFE
NET AMT
ACRNEKC
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE

Wedge 3 Award Fee

FFP

P0O044 added associated award fee value for Tenanant Units and added funding tor
bageline finding . Prior to PO0035 Wedge 3 award fee captured in CLIN 0009 with
exception of CLIN 0010 PLC2 items. Mod 34 added associated award fee for worl
transferred in from W2 CLIN 0006AY $162.172 ACRN C8 mto CLIN 301426

NET AMT

MDA947-98-C-2002
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AMOUNT

30.00

AMOUNT

30.00

AMOUNT

rb)(*l)




ITEM INO
301401

ITEM INO
301402

ITEM INO
301403

SUPPLIES/SERVICES QUANTITY

RFW(062312 ACRIN - HL
FFP

ACRNHL

SUPPLIES/SERVICES QUANTITY

RFW(62278 ACRN - HM
FFP

ACRN HM

SUPPLIES/SERVICES QUANTITY
RFWO62287 ACRN - HN

FFP
PPA Code: 5323

ACRN HN

UNIT
Lot

UNIT
Lot

UNIT
Lot

UNIT PRICE
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AMOUNT

UNIT PRICE

30.00

AMOUNT

UNIT PRICE

30.00

AMOUNT

30.00



ITEMNO  SUPPLIES/SERVICES  QUANTITY
301404

WOOK4Y ACRN - HR

FFP

ACRN HR
ITEMNO  SUPPLIES/SERVICES  QUANTITY
301405

RFW062326 ACRN - HT

FFP

ACRN HT
ITEMNO  SUPPLIES/SERVICES ~ QUANTITY
301406

RFW062340 ACRN - HU

FFP

ACRN HU

UNIT UNIT PRICE
Lot
NET AMT
UNIT UNIT PRICE
Lot
NET AMT
UNIT UNIT PRICE
Lot
NET AMT
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AMOUNT

30.00

AMOUNT

30.00

30.00

AMOUNT

30.00



ITEM INO
301407

ITEM INO
301408

ITEM INO
301409

SUPPLIES/SERVICES QUANTITY

RFWO32320 ACRN - FT
FFP

ACRNFT

SUPPLIES/SERVICES QUANTITY

RFWO62295 ACRN - HV
FFP

ACRNHV

SUPPLIES/SERVICES QUANTITY

ACRNHY
FFP

ACRNHY

UNIT UNIT PRICE
Lot
NET AMT
UNIT UNIT PRICE
Lot
NET AMT
UNIT UNIT PRICE
Lot
NET AMT
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AMOUNT

30.00

30.00

AMOUNT

30.00

30.00

AMOUNT

30.00

k(4




ITEM INO
301410

ITEM INO
301411

ITEM INO
301412

SUPPLIES/SERVICES

ACRNHZ
FFP

ACRNHZ

SUPPLIES/SERVICES

ACRNJA
FFP

ACRNTA

SUPPLIES/SERVICES

ACRNIC
FFP

ACRNIC

QUANTITY

QUANTITY

QUANTITY

UNIT
Lot

UNIT
Lot

UNIT
Lot

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT
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AMOUNT

30.00

AMOUNT

30.00

AMOUNT

30.00



ITEM INO
301413

ITEM INO
301414

ITEM INO
301415

SUPPLIES/SERVICES

ACRN D
FFP

ACENID

SUPPLIES/SERVICES

ACRNIE
FFP

ACRNIE

SUPPLIES/SERVICES

ACRNTFE
FFP

ACRNTFE

QUANTITY

QUANTITY

QUANTITY

UNIT
Lot

UNIT
Lot

UNIT
Lot

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT
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AMOUNT

30.00

AMOUNT

30.00

AMOUNT

30.00



ITEM INO
301416

ITEM INO
301417

ITEM INO
301418

SUPPLIES/SERVICES QUANTITY

ACRNIF
FFP

ACRNIF

SUPPLIES/SERVICES QUANTITY
Reserved

FFP
Mod 41 corrected long ling in mod 40,

ACRN IG

SUPPLIES/SERVICES QUANTITY
Reserved

FFP
Mod 41 corrected long ling in Mod 40

ACRN TH

UNIT UNIT FRICE
Lot
NET AMT
UNIT UNIT FRICE
NET AMT
UNIT UNIT FRICE
NET AMT
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AMOUNT
30.00
k(4
AMOUNT
30.00
30.00
AMOUNT
30.00
30.00
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ITEMNO  SUPPLIES/SERVICES ~ QUANTITY ~ UNIT UNIT PRICE AMOUNT
301419 Lot
ACRNIJ
FFP
NET AMT $0.00
ACRN I o
ITEMNO  SUPPLIES/SERVICES ~ QUANTITY ~ UNIT UNIT PRICE AMOUNT
301420 Lot
ACRN IM
FFP
PPA Code: 5323
NET AMT $0.00
ACRN IM
ITEMNO  SUPPLIES/SERVICES ~ QUANTITY ~ UNIT UNIT PRICE AMOUNT
301421 Lot
ACRN IN
FFP
PPA Code: 5323
NET AMT $0.00
13}

ACRN N



ITEM NO
301422

ITEM INO
301423

ITEM NO
301424

SUPPLIES/SERVICES

ACRN TH
FFP

ACRN TH

SUPPLIES/SERVICES

ACRN IG
FFP

ACRN IG

SUPPLIES/SERVICES

ACRINJP
FFP

ACRNIP

QUANTITY

QUANTITY

QUANTITY

UNIT
Lot

UNIT
Lot

UNIT
Lot

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT
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AMOUNT

30.00

AMOUNT

30.00

AMOUNT

30.00

k(4
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ITEM NO  SUPFPLIES/SERVICES QUANTITY TINIT TUNIT PRICE AMOUNT
301425 Lot
ACRN IO
FFFP
PPA Code: 6407
NET AMT $0.00
ACRN JOQ e
ITEM NO  SUPFPLIES/SERVICES QUANTITY TINIT TUNIT PRICE AMOUNT
301426 Lot
ACRN (8
FFFP
Aszociated Award Fee for work transferred from W2 CLIN QO06AY to facilitate
cloge out of W2, This work brideed W2 and W3 efforts.
NET AMT $0.00
ACRN CS 0
ITEM NO  SUPFPLIES/SERVICES QUANTITY TINIT TUNIT PRICE AMOUNT
301427 Lot
ACRN IS
FFFP
PPA Code: 5323
NET AMT $0.00
By#)

ACRN I3




ITEM NGO SUPPLIES/SERVICES

301428

ACRNITT

FFP

ACRNITT

ITEM NGO SUPPLIES/SERVICES

301429

ACRN IV

FFP

PPA Code: 5323

ACRN TV

ITEM NGO SUPPLIES/SERVICES

301430

ACRN JU
FFP
PPA Code: 5323

ACRN JU

QUANTITY

QUANTITY

QUANTITY

UNIT
Lot

UNIT
Lot

UNIT
Lot

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT
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AMOUNT

30.00

30.00

AMOUNT

30.00

k(4

AMOUNT

30.00



ITEM NGO SUPPLIES/SERVICES QUANTITY
301431
ACRN W
FFP
PPA Code: 5323
ACRN TW
ITEM NGO SUPPLIES/SERVICES QUANTITY
301432
ACRN TX
FFP
PPA Code: 5323
ACRNTX
ITEM NGO SUPPLIES/SERVICES QUANTITY
301433
ACRNTY
FFP

PPA Code: 5323

ACRNTY

UNIT
Lot

UNIT
Lot

UNIT
Lot

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT
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AMOUNT

30.00

AMOUNT

30.00

30.00

AMOUNT

30.00

k(4




ITEM NGO SUPPLIES/SERVICES QUANTITY
301434
ACRNITZ
FFP
PPA Code: 5323
ACRNITZ
ITEM NGO SUPPLIES/SERVICES QUANTITY
301435
ACRN KA
FFP
PPA Code: 5323
ACRNEKA
ITEM NGO SUPPLIES/SERVICES QUANTITY
301436
ACRN KB
FFP

PPA Code: 5323

ACRN KB

UNIT
Lot

UNIT
Lot

UNIT
Lot

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT
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AMOUNT

30.00

30.00

AMOUNT

30.00

AMOUNT

30.00

30.00



ITEM INO
301437

ITEM INO
301438

ITEM INO
3023

SUPPLIES/SERVICES QUANTITY

ACRNKC
FFP

ACRNEKEC

SUPPLIES/SERVICES QUANTITY

ACRNKF
FFP

ACRNKF

SUPPLIES/SERVICES QUANTITY
1

Wedge 3 Arny Tenant Upgrades

FFP

UNIT
Lot

UNIT
Lot

UNIT
Lot

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT
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AMOUNT

30.00

AMOUNT

30.00

k(4

AMOUNT

k(4




ITEM NGO SUPPLIES/SERVICES QUANTITY
302301
ACRINHL
FFP
ACRNHL

ITEM NGO SUPPLIES/SERVICES QUANTITY
302302
ACEN M
FFP
PPA Code: 5323
ACEN JM
ITEM NGO SUPPLIES/SERVICES QUANTITY
302303
ACRN IS
FFP

PPA Code: 5323

ACRN I3

UNIT
Lot

UNIT
Lot

UNIT

UNIT PRICE
30.00

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT
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AMOUNT

30.00

AMOUNT

30.00

AMOUNT

30.00

k(4




ITEM NGO SUPPLIES/SERVICES QUANTITY
302304

FFP

ITEM NGO SUPPLIES/SERVICES QUANTITY
3024 1
Wedge 3 Navy Tenant Upgarades
FFP
Includes Marine Corps ECPs.

ITEM NGO SUPPLIES/SERVICES QUANTITY
302401

RFW(062312 ACRN - HL

FFP

ACRNHL

UNIT
Lot

UNIT
Lot

UNIT
Lot

UNIT PRICE

NET AMT

UNIT PRICE
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AMOUNT

rb)(*l)

NET AMT

UNIT PRICE

NET AMT

30.00

AMOUNT

k(4

AMOUNT

30.00

k(4




ITEM NGO SUPPLIES/SERVICES QUANTITY UNIT
302402 Lot
ACRNIT
FFP
PPA Code: 5323
ACRNITT
ITEM NGO SUPPLIES/SERVICES QUANTITY UNIT
302403 Lot
ACRNKF
FFP
ACRNKF
ITEM NGO SUPPLIES/SERVICES QUANTITY UNIT
3025 1 Lot

Wedge 3 Air Force Tenant Uparades
FFP

MDAS47-08-C-2002
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TUNIT PRICE AMOUNT
NET AMT $0.00
$0.00
TUNIT PRICE AMOUNT
NET AMT $0.00
UNIT PRICE AMOUNT
’(b)(at) ’(b)(4)

k(4

NET AMT




ITEM NGO SUPPLIES/SERVICES QUANTITY UNIT
302501 Lot
RFW(62278 ACRN - HM
FFP
PPA Code: 5323
ACRN HM
ITEM NGO SUPPLIES/SERVICES QUANTITY UNIT
302502 Lot
RFWO62295 ACRN - HV
FFP
ACRNHV
ITEM NGO SUPPLIES/SERVICES QUANTITY UNIT
302503 Lot
ACRIN HN
FFP

PPA Code: 5323

ACRN HN

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT
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AMOUNT

30.00

AMOUNT

30.00

30.00

AMOUNT

30.00

30.00



ITEM NGO SUPPLIES/SERVICES QUANTITY
302504
ACRN D
FFP
ACENID
ITEM NGO SUPPLIES/SERVICES QUANTITY
302505
ACRNIE
FFP
ACRNIE
ITEM NGO SUPPLIES/SERVICES QUANTITY
302506
ACRN N
FFP

PPA Code: 5323

ACRN N

UNIT
Lot

UNIT
Lot

UNIT
Lot

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT
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AMOUNT

30.00

AMOUNT

30.00

AMOUNT

30.00

30.00



ITEM INO
302507

ITEM INO
3026

ITEM INO
302601

SUPPLIES/SERVICES QUANTITY

ACRN JU
FFP

SUPPLIES/SER VICES QUANTITY
1

Wedge 3 OSD Tenant Upgarades

FFP

SUPPLIES/SERVICES QUANTITY

WOOK4Y ACRN-HR
FFP

ACRNHR

UNIT

UNIT
Lot

UNIT
Lot

UNIT PRICE

NET AMT

UNIT PRICE
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AMOUNT

rb)(*l)

NET AMT

UNIT PRICE

NET AMT

30.00

AMOUNT

rb)(*l)

AMOUNT

30.00



ITEM INO
302602

ITEM INO
302603

ITEM INO
302604

SUPPLIES/SERVICES

ACRNJA
FFP

ACRNTA

SUPPLIES/SERVICES

ACRNTFE
FFP

ACRNTFE

SUPPLIES/SERVICES

ACRNIF
FFP

ACRNIF

QUANTITY

QUANTITY

QUANTITY

UNIT
Lot

UNIT
Lot

UNIT
Lot

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT
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AMOUNT

30.00

AMOUNT

30.00

AMOUNT

30.00



ITEM INO
302605

ITEM INO
302606

ITEM INO
302607

SUPPLIES/SERVICES QUANTITY
Reserved

FFP
Corrected long line error form Mod 40

ACRN IG

SUPPLIES/SERVICES QUANTITY
Reserved

FFP
Corrected Long Line ervor on Mod 40,

ACRN TH

SUPPLIES/SERVICES QUANTITY

ACRN TH
FFP

ACRN TH

UNIT
Lot

UNIT
Lot

UNIT
Lot

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

MDAS47-08-C-2002
P0OO043
Page 98 01192

AMOUNT

30.00

30.00

AMOUNT

30.00

30.00

AMOUNT

30.00



ITEM NGO SUPPLIES/SERVICES QUANTITY
302608
ACRN IG
FFP
ACRN IG

ITEM NGO SUPPLIES/SERVICES QUANTITY
302609
ACRN JU
FFP
PPA Code: 5323
ACRN JU
ITEM NGO SUPPLIES/SERVICES QUANTITY
302610
ACRN IV
FFP

PPA Code: 5323

ACRN TV

UNIT
Lot

UNIT
Lot

UNIT
Lot

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT
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AMOUNT

30.00

k(4

AMOUNT

30.00

AMOUNT

30.00

k(4




ITEM INO
3027

ITEM INO
302701

ITEM INO
302702

SUPPLIES/SERVICES QUANTITY

1
Wedge 3 Joint Staff Tenant Uparades
FFP

SUPPLIES/SERVICES QUANTITY

RFW0O62287 ACRN HN
FFP

ACRN HN

SUPPLIES/SERVICES QUANTITY

RFW062326 ACRN -HT
FFP

ACRNHT

UNIT
Lot

UNIT
Lot

UNIT
Lot

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

MDAS47-08-C-2002
P0OO043
Page 100 01192

AMOUNT

AMOUNT

30.00

k(4

AMOUNT

30.00

30.00



ITEM NGO SUPPLIES/SERVICES QUANTITY
302703
ACRN N
FFP
PPA Code: 5323
ACRN N
ITEM NGO SUPPLIES/SERVICES QUANTITY
302704
ACRN TBD
FFP
ITEM NGO SUPPLIES/SERVICES QUANTITY
302705
ACRNTY
FFP

PPA Code: 5323

ACRNTY

UNIT
Lot

UNIT
Lot

UNIT
Lot

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT
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AMOUNT

30.00

AMOUNT

30.00

AMOUNT

30.00

k(4




ITEM NGO SUPPLIES/SERVICES QUANTITY
302706
ACRN TX
FFP
PPA Code: 5323
ACRNTX
ITEM NGO SUPPLIES/SERVICES QUANTITY
302707
ACRNITZ
FFP
PPA Code: 5323
ACRNITZ
ITEM NGO SUPPLIES/SERVICES QUANTITY
302708
ACRN KA
FFP

PPA Code: 5323

ACRNEKA

UNIT
Lot

UNIT
Lot

UNIT
Lot

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT
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AMOUNT

30.00

30.00

AMOUNT

30.00

30.00

AMOUNT

30.00
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ITEMNO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
302709 Lot
ACRN KB
FFP
PPA Code: 5323
NET AMT $0.00
ACRN KB $0.00
ITEM NGO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
3028 1 Lot
Wedge 3 DIA Tenant Upgrades
FFP
B))
NET AMT
ITEM NGO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
302801 Lot

RFWO352329 ACRN -FT

FFP

TCR. 511 AV upgrades DIA EXNMIC conf room., 06-W3-063

NET AMT $0.00
$0.00

ACRNFT



ITEM NGO SUPPLIES/SERVICES QUANTITY
302802
RFWO62340 ACRN - HU
FFP
ACRN HU

ITEM NGO SUPPLIES/SERVICES QUANTITY
302803
ACRNIP
FFP
PPA Code: 50064
ACRNIP
ITEM NGO SUPPLIES/SERVICES QUANTITY
302804
ACRN TW
FFP

ACRN TW

UNIT
Lot

UNIT
Lot

UNIT
Lot

UNIT PRICE
30.00

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT
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AMOUNT

30.00

AMOUNT

30.00

AMOUNT

30.00



ITEM INO

4001

MDA947-98-C-2002

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

ITS &I Wedge 2 Option (FY0S Phaze Two)
FFI

PO0O043 recognizes $22.563,784.94 declared underiin detailed i H-14 clause.
All the worl: contenplated by thiz CLIN has already been completed without amy

uses under the Contract, PO0043 is extablishing a FOINAL COST value of $0 for
thiz CLIN. This action does not change or modify the CLIN Target Cost. Rather is
contract action is an implementation of a process to recognize the Wedge 2 under
. The contractor has performed all planning, design, and mstallation activities
required to implement the Information Technology Systems and Infiastiucture
(ITS&D) for all required teleconumunications networls, devices and services in
Wedge 2 to the level of funding provided heremn and as identified in clause H-14.
Such services include classified and unclassitied data, voice, video and point-to-
point zervices a3 required by the tenant and delineated in the Statement of Worls,
the Statement of Assumptions and the Teclmical Requirements.

The Final Price has decreased b} from@® _— Jto 30.
The CLIN status has changed fiom Option to COMPLETE, The Final Cost of this

line item has decreased b}-’fb?‘(‘” fromf®® to $0.00
PROJECT: W2 Option

TARGET COST
TARGET PROFIT

POO0O45
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AMOUNT

30.00
30.00

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO RELOW TARGET

ITEM NG SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE

4010

30.00
30.00

AMOUNT

Wedge 4 Baseline 1 Lot (b)4)

PO0O044 added bazeine funding tor
PFPA, Point to Point, Move Met
and AV, P0O0042 added Barrier
Walls effort to bazeilne for W4,
Was origimally part of CLIN
0004AA, DO04AR, 0004AC and
0004AD as options for Wedge 4.
Only 0004AD was funded. All
values and fimding will be tracked in
CLIN 4010 of each mod. The
change is pat of the CLIN
restiucture to simplify and facilitate

| (b)(4)
0



ITEM INO
401001

the payment process.

The contractor shall perform all
planning, design, and mstallation
activities required to implement the
Information Teclnology Systems
and Infrastrcture (TTS&I) for all
required teleconummnications
networks, devices and services in
Wedge 4 ag identitied in clause H-
16. Such services include classitied
and unclazssitied data, voice, video
and point-to-point services required
by the tenant as delineated in the
Statement of Worls, the Statement. of
Asstmptions and the Teclmnical

Requirements
FFE
SUPPLIES/SERVICES QUANTITY UNIT
Lot
ACRN JK

FFP

ACRN JIK

MDAS47-08-C-2002
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NET AMOUNT f"”‘”
UNIT PRICE AMOUNT
NET AMT $0.00

k(4
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ITEM NO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
401002 Lot
ACRN GM
FFP
Transterred tfrom SubCLIN 004AD. Orgially finded on PO0028, Part of CLIN
restiuctine to facilitate paviment for Wedge 4.
NET AMT $0.00
ITEM NO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
401003 Lot
ACRNIQ
FFP
PPA Code: 6398
NET AMT $0.00
ACRN JQ @
ITEM NO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
401004 Lot
ACRN IR
FFP
PPA Code: 6400
NET AMT $0.00

ACRN R



ITEM INO
401003

ITEM NO
4014

SUPPLIES/SERVICES QUANTITY

ACRN KD
FFP

ACRNEKD

SUPPLIES/SERVICES QUANTITY
1

Award Fee for Wedze 4

FFP

POO04 added AF tor baseling fimding.  P0O0042 added Barrier Walls Swrvery tor
W4, As stated in the contract, the maxinuin available award fee for pertormance
under the Wedge 4 effort shall be ten (10) percent of the definitized target cost. The

UNIT
Lot

UNIT
Lot

UNIT PRICE

NET AMT

UNIT PRICE
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rb)(*l)

target cost 1s comprized of work contamed in SubCLINS 4010 and definitized

changes in CLINS 4023 (Army), 4024 (Navy), 4025 (A Force), 4026 (OSD),
4027 (Joint Staft), and 4028 (DIA).  Aury contract modification resulting in an
merease or decrease to the target cost will result in a conumensurate increase o

decrease to the maxanmun available sward fee

NET AMT

AMOUNT
30.00
’(bm)
AMOUNT
|(b)(4)

rb)(*l)
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ITEM NGO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
401401 Lot
ACRN JK
FFP
NET AMT $0.00
ACRN JK o
ITEM NO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
401402 Lot
ACRN GM
FFP
Transterred trom SubCLIN 001 2AA. Orgmally finded on PO0028. Part of CLIN
restiuctine to facilitate paviment for Wedge 4.
NET AMT $0.00
ITEM NO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
401403 Lot
ACRNIQ
FFP
NET AMT $0.00

ACRN IO
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ITEMNO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
401404 Lot
ACRN JR
FFP
PPA Code: 6400
NET AMT $0.00
ACRN JR. o
ITEMNO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
401405 Lot
ACRN KD
FFP
NET AMT $0.00
ITEMNO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
101406 Lot
ACRNKE
FFP
PPA Code: 5323
NET AMT $0.00
$0.00

ACRNKE



SUPPLIES/SERVICES QUANTITY

ITEM NO
4026 1
Wedge 4 OSD Tenant Upgarades
FFP
ITEM NGO SUPPLIES/SERVICES QUANTITY
402601
ACRNKE
FFP

PPA Code: 5323

ACRNKE

UNIT

UNIT
Lot

UNIT PRICE
30.00

NET AMT

UNIT PRICE

NET AMT
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AMOUNT
30.00

30.00

AMOUNT

30.00

30.00
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ITEMNO  SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
s010 1 Lo po |
OPTION Wedge § Baseline

FFP

Was originally part of CLIN 0003AA, 0003AR as options to be exercised for
Wedge 5. All values and will be traclked in CLIN 5010, All contract values will be
traclked on each mod. The change is part of the CLIN restructure to simplify and
facilitate the payment process.

The contractor shall pertorm all planning, design, and mstallation activities required
to implement the Information Technology Systems and Infrastiucture (ITS&TD) for all
required teleconmmumications networks, devices and services in Wedge 5 as
identitied m clause H-17. Such services mclude clazsitied and unclassified data,
voice, video and point-to-point services required by the tenant a3 delineated in the
Statement of Worle, the Statement of Assimptions and the Technical Requirements.

NET AMT e
ITEMNO SUPPLIES/SERVICES ~ QUANTITY ~ UNIT UNIT PRICE AMOUNT
501001 Lot
ACRN L
FFP

Supports advance plamning and design meetings.

NET AMT 30.00
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ITEM NGO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
5014 1 Lot Po |
OPTION Wedge 5§ - Award Fee

FFP

As stated in the contract, the maximum available award tee for performance under
the Wedge 5 effort shall be ten (10) percent of the definitized target cost. The target
cost 15 comprized of work contained m SubCLINS 3010 and definitized changes in
3023 (Ammy), 5024 (Navy), 3025 (Air Force), 5026 (0OSD). 5027 (Joint Statf),
and 3028 (DIA).  Any contract modification resulting in an increase o1 decreaze to
the target cost will result in a conunensurate increaze or decrease to the maxinuum
available award fee

PROJECT: Award Fee - Wedge 5

NET AMT [o®

ITEM NGO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
501401 Lot

FFP

NET AMT 30.00
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ITEM NO  SUPPLIES/SERVICES QUANTITY UINIT UNIT PRICE AMOUNT
6001 1 Lot [P o

Wedge 2 Incentive Share for Contractor

FFF

This CLIN is being establizhed by PO0043 to set forth the basis of the Incentive
Share payvout to the Contractor tor the declared Wedge 2 under run. This action is
being taleen i accordance with the clause H3 Risk Sharmg Relationship, The
Contractor’s 50% share of the total currently declared under run of®®

is caleulated to beP® ] The value of the CLIN is subject to change
pending a Final Cost determination for all of Wedge 2. The favorable cost
experience that created the contract cost savings also caused a portion of this
meentive share to be previously paid in the form of Earned value payments,

NET AMT @
ITEM NO  SUPPLIES/SERVICES QUANTITY UINIT UNIT PRICE AMOUNT
600101 Lot
Funding for W2 nndertun - Ctr Share
FFF

The source of fimds for this SUBCLIN is CLIN 2001 ACRN CX. This fimding
became available when the Final Cost to complete the CLIN 2001 work
requirements was determined to be significantly less than the target cost for CLIN
2001, The reazsigiment of these funds iz being done for accounting purposes only.
Thiz funding was to pay previonsly submitted invoices, This SubCLN is established
to tormally recognize the nnderrn,

NET AMT 30.00

ACEN CX ’(bm)
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ITEMNO  SUPPLIES/SERVICES QUANTITY UINIT UNIT PRICE AMOUNT
6002 1 Lot R 2

Wedge 2 Incentive Government share

FFF

This recoanizes the Government 5026 share of the underiun for Wedege 2. The funds
were sed to pay for award fee pool and basze target cost on contract. Seemod 43
for details.

NET AMT [o®

TENANT CHANGE REQUESTS (TCR'S)

The tollowing are specitic Tenant Change/Upgrade Requests (TCR s/ TUR"s) that ave comuilatively captured in
CLINS 0007, Tenant Change Requests (TCR ) and 0008, Award Fee - Tenant Change Requests (TCRs).

TCR# DATE DESCRIPTION AMOUNT
k(4

204 07-Aug-03 | Relocate CATV, classified, unclassified data drops.

216 22-Jul-03 | Navy changes in Rm 2B340-2, 2B346-1, 2R544-3.

Navy changes in Rin 4C'553 (Tenant wants to add 1 CATV drop 18" AFF,

22 22-Tul-03 | S .
0 ul-0 n ¢lose proximity to electric and data drops).

208 28-ul-03 | OSD change in Rin 2E548-1 (Red phone drop along colunm line 19).

224 31-Tl-03 | Removal of smart wall, door, finniture & box/colunm in Rm 3E382-1,
TV camera hook up (2A3350), door release (2AS28-1, 2A530-1), dedicated
226 31-Il-03 | outlets (2AS37A-1) and miscellaneous electrical changes (2B332-2 &
2B334-2.5).
213 31-Tl-03 | Laminate drywall upgrades (A-D Rings).
213 31-Il-03 | Laminate divwall upgrades (E Ring).

Add a standard worlstation drop (to include power/voice/data) on newly

constructed dividing wall. Add a second standard worlstation drop on E-
252 27-8ep-03 | ring corridor wall in suite 4E362. Add unclassified data, secret data, red

phone, STE, duress button, veice, and 2 duplex ontlets on demising wall

adjacent to batlwoom in 4E554-1,

258 23-8ep-03 | Provide one each classitied, unclassitied and voice data drop.

Add one each. power, voice, secret and top secret data drops at 4 different

260 23-5ep-03 locations,

Dryvwall ¢ladding of existing smartwallz, Requires relocation of 8 each

7 10- T
238 10-Nov-03 classitied, unclassified and voice drops.
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B
245 10-Nov-03 | Provide 2 CATV ceiling mounts & associated CATV drops,

246 10-Nov-03 | Add 1 mnclassified data drop for plasma screen,

23100 28-Tun-04 | Add § CATV s for JCS/SOCOM

23102 28-lun-04 | Add 1 CATV for JCS/TRANSCOM.

23103 | 23-Aug-04 | TRANSCOM Bull: Upgrades.

23525 14-Oct-04 | AF SAF / UDS Upgrades

23510 14-Oct-04 | AF XO IA / TA Upgrades

23509 14-Oxt-04 | AF XO TAOP Upgrades

23501 14-0O¢t-04 | AF TE / TER Uparades

23101 14-Oct-04 | CENTCOM

23102 19-Oet-04 | TRANSCOM Additional CATV

TOTAL
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Section C - Descriptions and Specifications

WEDGE 1 TRALER MOVE

Purpaose:
To provide General Dynamics the requigite authority to coordinate the removal and dizposal of the Wedge 1 9-Wide

Trailer located on-zite at the Pentagon in order to male room for a newly created ITS&I Trailer Complex congisting
of two trailers, a 14-Wide and a 6-Wide on-site, at the Pentagon.

Background:

Currently, the site designated for the ITS&I Trailer Complex is occupied by the Government—owned Wedge 1 9-Wide
Trailer, That trailer needs to be removed before construction can commence, Tlwough this modification. General
Dynamics has been tasked to coordinate the removal and disposal of the Wedge 1. 9-Wide Trailer,

Title:

The Federal Government hereby certifies that it holds exclusive title to the Wedge 1 9-Wide Trailer described above
and finther affirms that there arve no liens, leases, loans or other third-party encumbrances on the title to this trailer.

Authorization to Remaove and Dispose Of Wedge 1 9-Wide:

Under this modification, the Government authorizes General Dynamics to talke all reazonable actions necessary to
remove and dizpose of the Government—owned, Wedge 1 9-Wide Trailer.

General Dynamics shall appropriately coordinate such task with the Geographic IPT and other trailer owners,
Cost of Remaoval:

No additional target cost or avard fee pool finding is required for General Dynamics to accomplish this tasls,
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WEDGES 3. 4 & § ASSUMPTIONS

SECTION C

WEDGES 3, 4 & 5 STATEMENT OF ASSUMPTIONS
17 October 2003

This Section is incorporated as Attachment 21
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WEDGES 3. 4 & § REQUIREMENTS

SECTION C

WEDGES 3, 4 & 5 TECHNICAL REQUIREMENTS
17 October 2003

This Section is incorporated as Attachment 20
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STATEMENT OF WORIC

SECTION C

DESCRIPTION, SPECIFICATION AND STATEMENT OF WORK (SOW)
20 May 2002

This Section is incorporated as Attachment 1
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Section E - Ingpection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Suppliesiservices will be mspected/accepted at:

CLIN INSPECT AT INSFECT BY ACCEPT AT ACCEPTBY
0001 Destination Govermnent Destination Govermneit
0002  Destination Govermnent Destination Govermneit
0003 Destination Govermnent Destination Govermneit
(0003AA Destination Govermnent Destination Govermneit
(0003AB Destination Govermnent Destination Govermneit
(0003AC Destination Govermnent Destination Govermneit
(0003AD Destination Govermnent Destination Govermneit
0004  Destination Govermnent Destination Govermneit
0004AA Destination Govermnent Destination Govermneit
(0004AR Destination Govermnent Destination Govermneit
0004AC Destination Govermnent Destination Govermneit
(0004AD Destination Govermnent Destination Govermneit
0003 Destination Govermnent Destination Govermneit
0005 AA Destination Govermnent Destination Govermneit
(0005AB Destination Govermnent Destination Govermneit
0006  Destination Govermnent Destination Govermneit
0006AA Destination Govermnent Destination Govermneit
(0006AR Destination Govermnent Destination Govermneit
0006AC Destination Govermnent Destination Govermneit
0006AD Destination Govermnent Destination Govermneit
(0006AFE Destination Govermnent Destination Govermneit
(0006AF Destination Govermnent Destination Govermneit
0006AG Destination Govermnent Destination Govermneit
(0006AH Destination Govermnent Destination Govermneit
0006AT Destination Govermnent Destination Govermneit
0006AK Destination Govermnent Destination Govermneit
0006AL Destination Govermnent Destination Govermneit
0006 AM Destination Govermnent Destination Govermneit
0006AN Destination Govermnent Destination Govermneit
(0006AF Destination Govermnent Destination Govermneit
0006A0Q Destination Goverminent Destination Goverminent
(0006AR Destination Govermnent Destination Govermneit
(0006AS Destination Govermnent Destination Govermneit
(0006AT Destination Govermnent Destination Govermneit
0006AU Destination Govermnent Destination Govermneit
0006AY Destination Govermnent Destination Govermneit
0006 AWDestination Govermnent Destination Govermneit
0006AX Destination Govermnent Destination Govermneit
0006AY Destination Govermnent Destination Govermneit
0006AZ Destination Govermnent Destination Govermneit
(0006BA Destination Govermnent Destination Govermneit
(0006BB Destination Govermnent Destination Govermneit

0006BC Destination Govermnent Destination Govermneit



(0006BD Destination
(0006BE Destination
(0006BF Destination
(0006BG Destination
(0006BH Destination
(0006BT Destination
(0006BK Destination
(0006BL Destination
(0006BM Destination
(0006BN Destination
(0006BF Destination
0006BO Destimation
(0006BR. Destination
(0006BS Destination
(0006BT Destination
(0006BU Destination
0006BY Destination
0006BWDestination
(0006BX Destination
(0006BY Destination
(0006BZ Destination
0006CA Destination
(0006CRB Destination
0006CC Destination
(0006CD Destination
(0006CE Destination
(0006CF Destination
0006CG Destination
(0006CH Destination
0006CT Destination
0006CK Destination
0006CL Destination
0006CMDestination
(0006CN Destination
(0006CF Destination
0006C0O Destimation
(0006CR. Destination
(0006CS Destination
0006CT Destination
0006CT Destination
0006CY Destination
0006CWDestination
0006CX Destination
0006CY Destination
0006CZ Destination
(006D A Destination
(0006DB Destination
0006DC Destination
0006DD Destination
(0006DE Destination
0006DF Destination
0006DG Destination
(0006DH Destination
0006DT Destination
(006D Destination

Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
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Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument



(0006DL Destination
0006DMDestination
0006DN Destination
(0006DP Destination
0006D() Destimation
(0006DR. Destination
0006DS Destination
0006DT Destination
0006DU Destination
0006DY Destination
0006DWDestination
0006DX Destination
0007 Destination
0008  Destination
0009  Destination
0010 Destination
(0010AA Destination
(0010AR Destination
(001 0AC Destination
(0010AD N/A

(0010AFE Destination
(0010AF Destination
0011 Destination
0012  Destination
001 2AA Destination
001 2AB Destination
0013 Destination
0014  Destination
0015 Destination
0016  Destination
0017  Destination
1001 Destination
2001 Destination
3001 Destination
3010  Destination
301001 N/A

301002 N/A

301003 N/A

301004 Destination
301005 Destination
301006 Destination
301007 Destination
3014 N/A

301401 N/A

301402 N/A

301403 Destination
301404 N/A

301405 N/A

301406 N/A

301407 Destination
301408 Destination
301400 N/A

301410 N/A

301411 N/A

301412 Destination

Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
N/A

Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
N/A

Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
NYA

NYA

N/A

Goverment
Goverment
Goverment
Goverment
NYA

NYA

N/A

Goverment
NYA

NYA

N/A

Goverment
Goverment
NYA

NYA

N/A

Goverment

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
N/A

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
N/A

N/A

N/A

Destination
Destination
Destination
Destination
N/A

N/A

N/A

Destination
N/A

N/A

N/A

Destination
Destination
N/A

N/A

N/A

Destination
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Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument



301413
301414
301415
301416
301417
301418
301419
301420
301421
301422
301423
301424
301425
301426
301427
301428
301429
301430
301431
301432
301433
301434
301435
301436
301437
301438
3023

302301
302302
302303
302304
3024

302401
302402
302403
3025

302501
302502
302303
302504
302303
302506
302507
3026

302601
302602
302603
302604
302603
302606
302607
302608
302609
302610
3027

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
N/A

Destination
Destination
Destination
Destination
N/A

Destination
Destination
Destination
N/A

Destination
Destination
Destination
Destination
Destination
Destination
N/A

N/A

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
N/A

Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
N/A

Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
N/A

Goverment
Goverment
Goverment
Goverment
N/A

Goverment
Goverment
Goverment
N/A

Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
NYA

N/A

Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
NYA

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
N/A

Destination
Destination
Destination
Destination
N/A

Destination
Destination
Destination
N/A

Destination
Destination
Destination
Destination
Destination
Destination
N/A

N/A

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
N/A
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Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument



302701
302702
302703
302704
302703
302706
302707
302708
302709
3028

302801
302802
302803
302804
4001

4010

401001
401002
401003
401004
401005
4014

401401
401402
401403
401404
401405
401406
4026

402601
5010

501001
5014

501401
6001

600101
6002

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
N/A

N/A

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
N/A

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination

Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
NYA

N/A

Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
N/A

Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment

INSPECTION AND ACCEPTANCE TERMS

Suppliesiservices will be mspected/accepted at:

CLIN
(0001
0002
(0003

INSPECT AT
Destination
Destination
Destination

(0003AA Destination
(0003AB Destination
0003AC Destination

INSPECTBY

Government
Government
Government
Government
Government
Government

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
N/A

N/A

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
N/A

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination

ACCEFPT AT
Destination
Destination
Destination
Destination
Destination
Destination
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Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument

ACCEPTRY
Government
Government
Government
Government
Government
Government



(0003AD Destination
0004  Destination
0004AA Destination
(0004AR Destination
0004AC Destination
(0004AD Destination
0003 Destination
0005 AA Destination
(0005AB Destination
0006  Destination
0006AA Destination
(0006AR Destination
0006AC Destination
0006AD Destination
(0006AFE Destination
(0006AF Destination
0006AG Destination
(0006AH Destination
0006AT Destination
0006AK Destination
0006AL Destination
0006 AM Destination
0006AN Destination
(0006AF Destination
0006A0 Destimation
(0006AR Destination
0006AS Destination
(0006AT Destination
0006AU Destination
0006AY Destination
0006 AWDestination
0006AX Destination
0006AY Destination
0006AZ Destination
(0006BA Destination
(0006BB Destination
(0006BC Destination
(0006BD Destination
(0006BE Destination
(0006BF Destination
(0006BG Destination
(0006BH Destination
(0006BT Destination
(0006BK Destination
(0006BL Destination
(0006BM Destination
(0006BN Destination
(0006BF Destination
0006BO Destimation
(0006BR. Destination
(0006BS Destination
(0006BT Destination
(0006BU Destination
0006BY Destination
G006BWDestination

Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
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Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument



(0006BX Destination
(0006BY Destination
(0006BZ Destination
0006CA Destination
(0006CRB Destination
0006CC Destination
(0006CD Destination
(0006CE Destination
(0006CF Destination
0006CG Destination
(0006CH Destination
0006CT Destination
0006CK Destination
0006CL Destination
0006CMDestination
(0006CN Destination
(0006CF Destination
0006C0O Destimation
(0006CR. Destination
(0006CS Destination
0006CT Destination
0006CT Destination
0006CY Destination
0006CWDestination
0006CX Destination
0006CTY Destination
0006CZ Destination
(006D A Destination
(0006DB Destination
0006DC Destination
0006DD Destination
(0006DE Destination
0006DF Destination
0006DG Destination
(0006DH Destination
0006DT Destination
0006DK Destination
(0006DL Destination
0006DMDestination
0006DN Destination
(0006DP Destination
0006D() Destimation
(0006DR. Destination
0006DS Destination
0006DT Destination
0006DU Destination
0006DY Destination
0006DWDestination
0006DX Destination
0007 Destination
0008  Destination
0009  Destination
0010 Destination
(0010AA Destination
0010AR Destination

Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
N/A

Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
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Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument



(001 0AC Destination
(0010AD N/A

(0010AFE Destination
(0010AF Destination
0011 Destination
0012  Destination
001 2AA Destination
001 2AB Destination
0013 Destination
0014  Destination
0015 Destination
0016  Destination
0017  Destination
1001 Destination
2001 Destination
3001 Destination
3010  Destination
301001 N/A

301002 N/A

301003 N/A

301004 Destination
301005 Destination
301006 Destination
301007 Destination
3014 N/A

301401 N/A

301402 N/A

301403 Destination
301404 N/A

301405 N/A

301406 N/A

301407 Destination
301408 Destination
301400 N/A

301410 N/A

301411 N/A

301412 Destination
301413 Destination
301414 Destination
301415 Destination
301416 Destination
301417 Destination
301418 Destination
301419 Destination
301420 Destination
301421 Destination
301422 Destination
301423 Destination
301424 Destination
301425 Destination
301426 Destination
301427 Destination
301428 Destination
301429 Destination
301430 Destination

Goverment
N/A

Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
NYA

NYA

N/A

Goverment
Goverment
Goverment
Goverment
NYA

NYA

N/A

Goverment
NYA

NYA

N/A

Goverment
Goverment
NYA

NYA

N/A

Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
N/A

Goverment
Goverment
Goverment
Goverment
Goverment
Goverment

Destination
N/A

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
N/A

N/A

N/A

Destination
Destination
Destination
Destination
N/A

N/A

N/A

Destination
N/A

N/A

N/A

Destination
Destination
N/A

N/A

N/A

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
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Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument



301431
301432
301433
301434
301435
301436
301437
301438
3023

302301
302302
302303
302304
3024

302401
302402
302403
3025

302501
302502
302303
302504
302303
302506
302507
3026

302601
302602
302603
302604
302603
302606
302607
302608
302609
302610
3027

302701
302702
302703
302704
302703
302706
302707
302708
302709
3028

302801
302802
302803
302804
4001

4010

401001
401002

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
N/A

Destination
Destination
Destination
Destination
N/A

Destination
Destination
Destination
N/A

Destination
Destination
Destination
Destination
Destination
Destination
N/A

N/A

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
N/A

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
N/A

N/A

Destination
Destination
Destination
Destination
Destination
Destination
Destination

Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
N/A

Goverment
Goverment
Goverment
Goverment
N/A

Goverment
Goverment
Goverment
N/A

Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
NYA

N/A

Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
N/A

Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
NYA

N/A

Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
N/A

Destination
Destination
Destination
Destination
N/A

Destination
Destination
Destination
N/A

Destination
Destination
Destination
Destination
Destination
Destination
N/A

N/A

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
N/A

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
N/A

N/A

Destination
Destination
Destination
Destination
Destination
Destination
Destination
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Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument



401003
401004
401005
4014
401401
401402
401403
401404
401405
401406
4026
402601
5010
501001
5014
501401
6001
600101
6002

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
N/A

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination

Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
N/A

Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment
Goverment

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
N/A

Destination
Destination
Destination
Destination
Destination
Destination
Destination
Destination
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Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
Goverument
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Section F - Deliveries or Partormance

DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY SHIF TO ADDRESS UIC
0001 POP 27-TUN-2002 TO N/A WHS. ACQUISITION AND PROCUREMENT HQO034
31-DEC-2006 OFFICE

DAVID E. DORNBURGH

100 BOUNDARY CHANNEL DRIVE
ARLINGTON VA 22202

FOR: Destination

0002 N/A N/A N/A N/A
0003 POP 01-DEC-2005 TO N/A WHS. ACQUISITION AND PROCUREMENT HQO034
30-NOV-2007 OFFICE

DAVID E. DORNBURGH

100 ROUNDARY CHANNEL DRIVE
ARLINGTON VA 22202

FOR: Destination

QOO3AAN/A N/A N/A N/A

QO03AB N/A N/A N/A N/A

QOO3AC N/A N/A N/A N/A

0003AD N/A N/A N/A N/A

0004 POP 30-NOV-2007 TO N/A WHS. ACQUISITION AND PROCUREMENT HQO034
30-NOV-2009 OFFICE

DAVID E. DORNBURGH

100 BOUNDARY CHANNEL DRIVE
ARLINGTON VA 22202

FOR: Destination

0004AA N/A N/A N/A N/A

0004AB N/A N/A N/A N/A

0004AC N/A N/A N/A N/A

0004AD N/A N/A N/A N/A

0005 POP 01-AUG-2000TO  N/A WHS. ACQUISITION AND PROCUREMENT HQ0034
31-DEC-2010 OFFICE

DAVID E. DORNBURGH

100 BOUNDARY CHANNEL DRIVE
ARLINGTON VA 22202

FOR: Destination
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Q00SAA NYA N/A N/A N/A
0005AB NYA N/A N/A N/A
0006 POP 27-AUG-2002 TO N/A WHS, ACQUISITION AND PROCUREMENT HQO0034
31-DEC-2006 OFFICE
DAVID E. DORNBURGH
100 ROUNDARY CHANNEL DRIVE
ARLINGTON VA 22202
FOR: Destination
Q006 AA NYA N/A N/A N/A
Q006AB NYA N/A N/A N/A
QO06AC NYA N/A N/A N/A
Q006 AD NYA N/A N/A N/A
Q006AE NYA N/A N/A N/A
Q006AF NYA N/A N/A N/A
Q006AG NYA N/A N/A N/A
Q006 AH NYA N/A N/A N/A
Q006AT N/A N/A N/A NYA
QO06AII NYA N/A N/A N/A
Q006AL NYA N/A N/A N/A
Q006 ANMNAA N/A N/A N/A
QO06AN NYA N/A N/A N/A

(006AP POP 01-APR-2005 TO N/A N/A
31-DEC-2006 FOR: Destination

QO06AQ N/A N/A N/A N/A
QO06AR N/A N/A N/A N/A
Q006AS N/A N/A N/A N/A
Q006AT N/A N/A N/A N/A
QOOGATT N/A N/A N/A N/A
QO06AV N/A N/A N/A N/A

QOO6AWN/A N/A N/A N/A



QO06AX N/A
QO06AY N/A
Q006AZ N/A
GO06BA N/A
(006BEB N/A
Q006BC N/A
(006BD N/A
(006BE N/A
(006BF N/A
Q006BG N/A
(006BH N/A
0006BT N/A
(006BK N/A
(006BL N/A
GO06BMN/A
(006BN N/A
(006BP N/A
G006BO N/A
(006BR N/A
G006BS N/A
(006BT N/A
GO06BU N/A
Q006BV N/A
GO06BWN/A
GO06BX N/A
Q006BY N/A
(006BZ N/A

QO06CAN/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A
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NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA

N/A



(006CR N/A
QO06CC N/A
(006CD N/A
(006CE N/A
Q006CF N/A
QO06CG N/A
G006CH N/A
0006CT N/A
GO06CK N/A
(006CL N/A
QO06CHMNIA
QO06CN N/A
(006CP N/A
QO06CO N/A
(006CR N/A
Q006CS N/A
G006CT N/A
QO06CTT N/A
QO06CV N/A
QO06CWN/A
QO06CK N/A
G006CY N/A
Q006CZ N/A
0006DA N/A
0006DB N/A
0006DC N/A

0006DD N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A
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NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA

N/A



0006DE N/A
0006DF N/A
0006DG N/A
0006DH N/A
0006DT N/A
0006DI N/A
0006DL N/A
0006DMN/A
0006DN N/A
0006DP N/A
0006DQ N/A
0006DR N/A
0006DS N/A
0006DT N/A
0006DU N/A
0006DV N/A
0006DWN/A
0006DX N/A
0007 N/A
0008  N/A
0009  N/A
0010  N/A
0010AA N/A

(010AB N/A

(0010AC POP 30-MAR-2006 TO
30-DEC-2006

G010AD N/A

(0010AE POP 30-MAR-2006 TO
30-DEC-2006

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A
FOR: Destination

N/A

N/A
FOR: Destination
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NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA
NVA

N/A

N/A



(0010AF POP 21-TUN-2006 TO

31-DEC-2006

0011 NYA

0012 NA

OO1ZAAN/A

0012ZAB N/A

0013 N/A

0014 N/A

0015 N/A

00le N/A

0017 N/A

1001  POP 18-DEC-2002 TO
30-NOV-2005

2001 POP 27-JUN-2003 TO
30-NOV-2005

3001 POP 27-TUN-2004 TO
30-NOV-2005

3010 N/A

301001 POP 28-8EP-2006 TO
31-DEC-2007

301002 POP 28-8EP-2006 TO
31-DEC-2007

301003 POP 29-SEP-2006 TO
31-DEC-2007

301004 POP 31-OCT-2006 TO
31-DEC-2007

301005 POP 07-DEC-2006 TO
31-DEC-2007

301006 POP 20-TAN-2007 TO

31-DEC-2007

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

FOB:

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

Destination

MDAS47-08-C-2002
P0OO043
Page 137 0f'192

N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A

N/A

WHS. ACQUISITION AND PROCUREMENT HQO034
OFFICE

DAVID E. DORNBURGH

100 BOUNDARY CHANNEL DRIVE

ARLINGTON VA 22202
FOB:

Destination

(SAME AS PREVIOUS LOCATION) HOQO034

FOB:

Destination

(SAME AS PREVIOUS LOCATION) HOQO034

FOB:

N/A

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

Destination

Destination

Destination

Destination

Destination

Destination

Destination

N/A



301007

3014

301401

301402

301403

301404

301405

301406

301407

301408

301409

301410

301411

301412

301413

301414

301415

301416

301417

301418

301419

301420

301421

POFP 12-FEB-2007 TO
31-DEC-2007

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

POF 29-SEP-2006 TO
31-DEC-2007

POF 29-SEP-2006 TO
31-DEC-2007

N/A

POF 29-SEP-2006 TO
31-DEC-2007

N/A

N/A

POP 15-OCT-2006 TO
31-DEC-2007

POP 31-OCT-2006 TO
31-DEC-2007

POP 31-OCT-2006 TO
31-DEC-2007

POP 31-OCT-2006 TO
31-DEC-2007

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A
FOB:

N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A

N/A
FOB:

N/A
FOB:

N/A

N/A
FOB:

N/A
N/A

N/A
FOB:

N/A
FOB:

N/A
FOB:

N/A
FOB:

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination
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N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A

N/A

N/A

N/A

N/A



301422

301423

301424

301425

301426

301427

301428

301429

301430

301431

301432

301433

301434

301435

301436

301437

301438

3023

302301

POF 07-NOV-2006 TO
31-DEC-2007

POF 07-NOV-2006 TO
31-DEC-2006

POF 07-DEC-2006 TO
31-DEC-2007

POF 07-NOV-2006 TO
31-DEC-2007

POP 20-TAN-2007 TO
31-DEC-2007

POFP 10-FEB-2007 TO
31-DEC-2007

POFP 10-FEB-2007 TO
31-DEC-2007

POFP 10-FEB-2007 TO
31-DEC-2007

POFP 10-FEB-2007 TO
31-DEC-2007

POFP 10-FEB-2007 TO
31-DEC-2007

POFP 10-FEB-2007 TO
31-DEC-2007

POFP 10-FEB-2007 TO
31-DEC-2007

POFP 10-FEB-2007 TO
31-DEC-2007

POFP 10-FEB-2007 TO
31-DEC-2007

N/A

POFP 12-FEB-2007 TO
31-DEC-2007

POP 14-MAR-2007 TO
31-DEC-2007

POF 20-SEP-2006 TO
31-DEC-2007

POFP 20-TUL-2006 TO
31-DEC-2007

N/A

N/A

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination
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N/A



302302

302303

302304

3024

302401

302402

302403

3025

302501

302502

302503

302504

302503

302506

302507

3026

302601

302602

302603

302604

POP 31-OCT-2006 TO
31-DEC-2007

POFP 10-FEB-2007 TO
31-DEC-2007

POP 14-MAR-2007 TO
31-DEC-2007

N/A

POF 06-TUN-2006 TO
30-NOV-2007

POFP 10-FEB-2007 TO
31-DEC-2007

POP 14-MAR-2007 TO
31-DEC-2007

N/A

POFP 20-TUL-2006 TO
30-NOV-2007

POF 11-SEP-2006 TO
30-NOV-2007

POP 31-OCT-2006 TO
31-DEC-2007

POF 29-SEP-2006 TO
31-DEC-2007

POF 29-SEP-2006 TO
31-DEC-2007

N/A

N/A

N/A

POP 09-AUG-2006 TO
30-NOV-2007

POF 28-SEP-2006 TO
31-DEC-2007

POF 29-SEP-2006 TO
31-DEC-2007

POF 29-SEP-2006 TO
31-DEC-2007

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

N/A

N/A

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination
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N/A

N/A

N/A
N/A

N/A



302603

302606

302607

302608

302609

302610

3027

302701

302702

302703

302704

302703

302706

302707

302708

302709

3028

302801

302802

302803

POP 15-OCT-2006 TO
31-DEC-2007

POP 15-OCT-2006 TO
31-DEC-2007

POF 07-NOV-2006 TO
31-DEC-2007

POF 07-NOV-2006 TO
31-DEC-2007

POFP 10-FEB-2007 TO
31-DEC-2007

POFP 10-FEB-2007 TO
31-DEC-2007

N/A

POFP 20-TUL-2006 TO
30-NOV-2007

POF 11-SEP-2006 TO
30-NOV-2007

POF 07-NOV-2006 TO
31-DEC-2007

N/A

POFP 10-FEB-2007 TO
31-DEC-2007

POFP 10-FEB-2007 TO
31-DEC-2007

POFP 10-FEB-2007 TO
31-DEC-2007

N/A

POFP 10-FEB-2007 TO
31-DEC-2007

N/A

N/A

N/A

POF 07-DEC-2006 TO
31-DEC-2007

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

N/A

FOB:

N/A

N/A

N/A

N/A

FOB:

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination
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N/A

N/A

N/A

N/A
N/A

N/A



302804

4001

4010

401001

401002

401003

401004

401003

4014

401401

401402

401403

401404

401405

401406

4026

402601

3010

501001

5014

POFP 10-FEB-2007 TO
31-DEC-2007

N/A

N/A

POP 31-OCT-2006 TO
31-DEC-2007

POF 31-DEC-2006 TO
31-DEC-2009

POF 07-DEC-2006 TO
31-DEC-2009

POFP 10-FEB-2007 TO
31-DEC-2009

POFP 12-FEB-2007 TO
31-DEC-2007

POP 31-OCT-2006 TO
31-DEC-2007

N/A

POP 31-TAN-2006 TO
31-DEC-2009

POF 07-DEC-2006 TO
31-DEC-2009

POFP 10-FEB-2007 TO
31-DEC-2009

N/A

POFP 20-FEB-2007 TO
31-DEC-2007

N/A

POFP 20-FEB-2007 TO
31-DEC-2007

POP 31-OCT-2005 TO
31-DEC-2010

POP 31-OCT-2006 TO
31-DEC-2010

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

FOB:

N/A

N/A

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

N/A

FOB:

N/A

N/A

FOB:

N/A

FOB:

N/A

FOB:

N/A

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination

Destination
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N/A

N/A

N/A

N/A

N/A

N/A
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301401 POP 31-OCT-2006 TO N/A N/A
31-DEC-2010 FOR: Destination
6001 FOP 20-JAN-2007 TO N/A NYA
31-DEC-2007 FOR: Destination
600101 POP 31-JAN-2007 TO N/A NYA
31-DEC-2007 FOR: Destination
6002  N/A N/A N/A N/A

DELIVERIES OR. PERFORMANCE

FAR 52.252-2  CLAUSES INCORPORATED BY REFERENCE (FER 1998)

52.242-15 Stop-Work Order AUG 1989
52.242-17 Government Delay Of Worle APR 1984
52.247-34 F.O.B. Destination NOV 1991
SCHEDULE

The Contractor shall provide all efforts within the SOW in accordance with the PENREN Wedges 2-5 intecrated
schedule,

Table 1-1 lists the projected Renovation schedule sequence (NOTE: The schedule is volatile and subject to change,
The schedule is presented here tor information purpeses, it is not meant to be a definitive schedule.). The Contractor
shall be tlexible in mamtaming the requirements of the SOW due to schedule changes made by the PENREN progran.
The schedules and aiy changes shall be coordinated uging the IPT process,

Table 1-1. Pentagon Renovation Wedge 2 Construction Sequence

Weidge 2 and Basement Planned Construction/TMI Completion
Bazement Segment 2 & 3 July 2005

Wedge 2. Phase 1 and 2 October 2003

Wedge 2. Phase 3 November 2003

TERM OF CONTRACT

(a) The term of this contract is firom date of award through the completion of Wedge 5, subject to the availability of
fimds for each fiscal vear and the Govenment s exercize of the option periods for Wedges 3 tlrough 5.

(b} The total coration of this contract, including the exercise of any options. shall not exceed the end of fiscal vear
2011.
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Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA OFA4050.2020. PXE30.7708. 251 7. 840447
COST CODE: FFAC25144
AMOUNT: $0.00

AB: 212 2035 0000 62 7368 32730840 000 2516 WOOEAY 21190007 2ITY 01 828043
AMOUNT: $0.00

AC 9F3A4050.2020. PXA11.7798. 3141 849447
COST CODE: FFAC25139
AMOUNT: $0.00

AD: 212 2035 0000 52 7368 52739846000 2516 WOOI4Y 21430008 2ITY 01 EJZZ2722 S18043
AMOUNT: [R)i4)

AE: 21 1 2035 0000 62-7368 32739840000 2516 WOOLAY 21360009 1ETY03 IJZZ271 S28043
AMOUNT: $0.00

AF: 212 2035 0000 62 7568 32739846000 2516 WOOLAY 20870006 2ETY 0L V2272 S28043

AMOUNTR)4)

AG 0749302020 PXO20.7708. 2325 549447
COST CODE: EFW(012282
AMOUNT: $0.00

AH: 212 2035 0000 62 F568 52730846 000 2516 WOOIAY 21190007 2ITY 01 EJZZ22 S28043

AMOUNTE® ]

AT 07349502020, PX411. 7798, 3141, 549447 RFAC251 39

ATS 97XA930.2020 PXE30. 7708 251 7. 849447 FFAC2 5144
AMOUNT: {00

AT 212 2035 0000 62 7368 52730846000 2516 WOOIAY 20870006 2ITY 01 KIZZZ2 S28043
AMOTUNT: (i)

AN 97XA050.2020. PXO20. 7708, 2525 840447 FFW 012282
AMOUNT {4

AN 97349302020 PXA11. 77982524 8349447 EFAC3 5014
AMOUNT: $0.00

AP: 213 2035 000 62 ST15 52739846 000 2516 WOOIAY 23250002 33FY0L 3FZZ723 828043
AMOUNT: $0.00

ACH 97X4930.2020 PXA11.7798.3133.8349447 EFACI 5030
AMOUNT: $0.00

AR 9734050.2020. PX411.7798.3133 . 549447 RFAC3 5042
AMOUNT: $0.00

AS: 0734950, 2020 PX425 7708 3131. 849447 RFACI 5048

AMOUNT;

AT: 9734950.2020. PX460.7798. 2517 840447 RFAC3 5091
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AMOUNT: $3.975,035.83

AT 97X4050,2020, PX411,7798.251 7.849447 RFAC3 5087
AMOUNTEE ]

AV 211 2035 0000 62-7568 52739846000 2516 WOOI4Y 21560000 1ITY 03 KJZZ721 S28043

AMOUNTE® ]

AW 211 2035 0000 STLS 432610 60000 2516 WOOLAY 30690007 1ETY03 3FZZ73 S28043
AMOUNT: $0.00

AR 211 2035 0000 IT1S 432610 60000 2516 WOOEAY 30690008 2I1TY03 3FZZ773 8528043
AMOUNT: $0.00

AY: 97XA930.2020 PX530.7708. 349447 RFACIS114

AMOUNTP® ]

AZ: 213 2035 0000 62 3T STI15 32739846 000 2516 WOOI4Y23250002 33FY01 3FZZ73 S28043

AMOUNTP® ]

Ba: 211 2035 0000 5T 3T15 432610 60000 2516 WHOEAY 30600007 1ETY 03 3FZZ723 S28043

AMOUNT® |

BB: 212 2035 0000 5T 3T15 432610 60000 2516 WHOLAY 30600008 2ETY 0L 3FZZ723 S28043

AMOUNTB® ]

BC: 211 2035 0000 3T 2T15 432610 46000 31E7 3FZ773 WOOILAY 30730009 11TY 03 828043

AMOUNT:

BD: 97X4950.2020.PX411.7798. 2546, 549447 RFAC35101

AMOUNT:

BE: 9734950.2020. PX413.7798. 2517 . 840447 RFAC35110

AMOUNTE® ]

BF: 97 20500.2020 P2610 6025 2517 849447 DHAC 20131

AMOUNT:

BG 97X4050.2020 PX424.7708 . 2517 . 840447 FFAC3 5134

AMOUNT@® ]

BH: 97X4950.2020.PX480,7798.3141 . 849447 RFAC35156
AMOUNT [P

B 97X4930.2020. PX560.7798.3141. 849447 RFAC35137

AMOTUNT:
BE: 9730100.2020.6013.2522.849447 DHAC36012

BL: 213 2020 0000 5T3T15 432610 0000 2516 WO AY 31750019 33FAGH 3FZZ73 S18043

AMOUNT.

BM: 9734950, 2020, PX480.7708. 849447 RFAC35170

AMOUNTP® ]

BN; 97349502020, PX020. 7725 2525 5349447 RFW 024248

EP: 213 2020 0000 5T 3T15 432610 0000 2516 WO 4Y 32180024 33FAGS 3FZZZ3 S28043

AMOTUNT:

BO: 97X4050.2020. PXO20.7708. 2525 840447 FFW 032444
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AMOUNT: $684,544.71

BE: 97X4930.2020 PX560.7708.3133. 349447 FFAC2 5194
AMOUNT: $0.00

BS: 97X4950 2020 PXI85 7790,2599, 40447 RFAC25309
avount 00|

BT: 213 2020 0000 5T 3TL5 432610 60000 2516 WOORAY 32230025 33FAGR 3FZZ2723 828043
B 9734950, 2020, PX560.7798. 2566, 349447 RFAC3S 205

BV 97X49350.2020.P3411.7798.2566,540447 RFAC35030
AMOUNT: 214

BW: 97349302020 PX411. 77982566, 349447 RFAC3 5042

AMOUNT® ]

BXC 211 2035 0000 ST STI15 32739846 000 31E4 WOOLAY 30690007 1ETY03 3FZZZ3 S28043

AMOUNT & ]

BY: 211 2035 0000 53T ST15 32739846 000 31E7 WOOLAY 31880021 1EKTY03 3FZZZ3 S28043

AMOUNTB&

BZ: 211 2020 000 5T ST15 432610 46000 2516 WOOK4Y32160022 33FAG0 3FZZZ3 $28043
AMOUNTP® ]

CA: 211 2035 000 3T ST1S 327308 46000 2516 WOOK4Y 32160023 33FA4]l 3FZZ73 S28043

AMOUNT® ]

CB: 213 202 ST ST15 432610 0000 2516 WOOK4Y32540026 33FAG2 3FZZZ3 $28043
AMOUNT[™®

CCO734950.2020, P3O0, 77082525 840447 FFW 0024248

AMOUNTO® |

CD: 97X4950.2020.PX020. 7708, 2525, 549447 RFW0323 53
AMOUNTP® |

CE: 07X4050,2020. PX161 45402500, 840447 RFAC37016
AMOUNT 2

CF. 97X49 xozo.??_os.z535.34944?.1{1:"\&?03339?
AMOUNTEY

CG: 97X4930.2020. PX020.7708. 2525 840447 EFW 032400

AMOUNT:

CH: 97X4930.2020 PXO20. 7708 2525 849447 FEFW 032413
AMOUNTH®

CT9734950.2020. PXAR0. 7708, 251 7. 840447 RFAC35211

AMOUNT.BE_]

CE: 97X4950,2020,PX020. 7708, 2525, 840447 RFW03 2460
AMOUNTEE ]

CL: 97X4950.2020. PX920.7708 2525 840447 FFW 032458

AMOUNT

CM: 97X4050.2020.PXO20.7708. 2525 840447 FFW 032462



AMOUNTP® 1

CN: 97X4930.2020. PX020.7708. 2525 840447 EFW 032438

AMOTUNT:

CP: 9734950, 2020, PX161.4670.2513. 849447 RFAC3I7021

(0 97X4950.2020.PX020.7708 2325849447 RFW (032481
AMOUNTR

CE: 9734950.2020.PX411.7798. 251 7. 840447 RFAC3 5193

AMOUNT @ ]

'8 97X4950.2020 PX411,7798.2518, $49447 RFAC45009
AMOUNT:@® ]
CTN 000000000000000000000000000000@ 1]

C'T: 97X4930.2020. PX460.7798. 31 59, 540447 RFAC45004
AMOUNT [

CTT: 97X49350.2020 PXA60. 77083141 . 349447 EFAC43026
AMOUNT 29

CV: 214 2035 0000 5T 3TLS 52739846 0000 2516 WOOLAY 33210001 43FY 04 3FZZ274 528043

AMOUNTE® ]

CW: 0754950, 2020. PXO20.7708. 2525 840447 EFW 012271

CX 97X4950.2020. PX020, 77982525, 840447 RFW (042270
AMOUNTE® ]
CTN 000000000000000000000000000000-B@ ]

CY: 97X4930.2020 PXA80. 7708 2500 349447 FFAC45048

AMOUNTP® ]

CZ: 97X4950.2020. PXA411. 7708, 2500 849447 RFAC45049

AMOUNT® ]

DiA: 214 2020 0000 3T ST15 432610 60000 2516 WOOKAY40720002 43FA28 3FZZZ4 $28043
AMOUNT: [

DEB: 97X4950.2020 PXA475.7708. 2517, 840447 FFAC45108

D 9734050, 2020, PXAE0. 7708, 3141 . 540447 RFACAR117
AMOUNT:P® ]

DD: 9734930 2020 PX161.4610.3133.840447 RFAC43118

DE: 214 2020 0000 5T ST15 432610 60000 2516 WOOEAY 41040012 43FA3S 3FZZ274 S28043

AMOUNT{®® ]

DF: 214 2020 0000 ST 3T15 432610 60000 2516 WOOIL4Y 41040010 43FA61 3FZZ74 $28043
AMOUNT{#®

DG 214 2020 0000 5T 3T13 432610 60000 2516 WOOI4Y 41040011 43FAGT 3FZZ74 S28043

AMOUNT:[B&E

DH: 97349350.2020. PX151.4610,3133.840447 RFAC43121
AMOUNT [P
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DT: 97X4950.2020 PX476. 7798 2518. 849447 RFAC45168
AMOUNT:E

DI 9734050 2020 PXO20. 7708, 2525, 340447 FFW 042352
AMOUNTR® ]

DL: 973X4930.2020 PX020. 7708 2525 8349447 FEFW 042353

AMOUNT @ ]

DM 97X4050.2020 PX020. 7708, 2525, 840447 RFW (423290
AMOUNTIEE .
CTN 000000000000000000000000000000-BE ]

DN: 9734950, 2020.PX161 .4610.3124. 849447 RFAC43126

AMOUNTP® ]

DP: 212 2035 0000 52 7568 527398 46000 2516 WOOI4Y 21190010 2ITY 01 EJZZ22 S28043

AMOUNTP® |

D 9734950, 2020. PXO20. 7708, 2525, 840447 EFW 042373

AMOUNT

DE: 97X4950.2020 PX422 7708 2517, 840447 FFAC45204

AMOUNT:
DS: 214 2020 0000 22-2010 P431FOS.00 2525 MIPRIMPENREN131 4DE1 $23185

AMOUNTP® |

DT: 215 2035 0000 5T 3T13 432610 2316 WOOIL4Y 30240001 33EY01 3FZZ7725 820043
AMOUNT: $0.00

DU: 97X4950,2020, PX411, 77982599, $49.447 RFACS 5055
AMOUNT:

DA 97349502020 PX425 7708 2523 549447 RFACII065

DV 07304050, 2020.PX411.7798. 251 7. 849447 RFACS 3066
AMOUNT: 219

DX 07349502020, PX411 . 7708 251 7. 849447 RFACI 067

ADMOUNTP® |

DY 0734950, 2020 PXA47A

AMOUNTP® ]

DZ: 97X49350.2020. PX020. 7708 2525 840447 EFW 042322

AMOUNTR® ]

EA: 0734030, 2020 PXO20. 7708 2525 849447 FFW 042351

EB: 9734950.2020.PX9020.7708. 2525, 840447 RFW 042380

AMOUNT[P® ]

EC: 9734050.2020.PX020.7708. 2525, 840447 RFW 042382

TOR.2517.8549447 RFACSS050

ED: 973X49350.2020 PX020. 7708 2525 8349447 EFW 032275

EE: 97X49350.2020. PX920. 7708 2525 349447 FFW 042341
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AMOUNTII ]

EF: 97.20500.2020.P2610.6023. 2517 840447 DHAC201 56
AMOUNT: $0.00

EG: 97X4930.2020 PX411.7798. 2500 349447 RFACS 5088

DOUNTPO__ ]

EH: 0734950.2020 P3A11. 7798 2525 849447 EFW 032304

ET: 97X4950,2020, PX020.7798, 2525, 840447 RFW (052200
AMOUNTEP® ]
CIN 000000000000000000000000000000f®

EI 97X4950,2020, PX020, 7798 2525, 840447 RFW 052280
AMOUNTP® ]
CIN 0000000000000000000000000000007® ]

EL: 97X4050.2020 PX020,7708 2525, 840447 RFW032288
AMOUNT® |
CIN oooooooooooooooooooooo00000000:

EM: 97X4950.2020 PX020,7798.2525, 840447 RFW 052274
AMOUNTE® ]

CIN QO0O0000000D00O000D0CO00D00000;

EN: 97X4930.2020 PX422, 7708 251 7. 8349447 EFACS 5097
AMOUNT: $0.00
CTN GOOOOOOOO00O000000000DONDN0D: $0).00

EP: 97X4950.2020. PX411.7798. 251 7. 8349447 RFACS 5104
AMOUNT )4

CIN 0000000000000000000HN00000000;

EQ: 97.40500.2020.P4690.6025.2317.849447 DHACA7093

AMOUNT:

CTN GOOOOOODON0O000000000DONNDN0: $O .00

EE: 21520200005 T 3T15.432610. 2516, WOOLAY 30760002, 33FAQ) 3FZ772.5 828043

AMOUNT@® ]

CIN 000000000000000000000000000000P@

ES: 9734950, 2020. PX920.7798. 2525 840447 RFW 052321
AMOUNT: 1b)(4)

ET: 9734950.2020, PX9020.7708. 2525 849447 RFW 052277
AMOUNT: |[bi(4)

CIN 000000000000000000000000000000:( 0)(4)

E: 97349350,.2020. PX020, 7798, 2325, 840447 EFW 032276

AMOUNT: [b)id)

CTN 000000000000000000000000000000-40)(4)

BN 0734050, 2020 PXO20. 7708 2325, 5340447 BFW O3 2318
AMOUNT[RIE)Y ]
CTN GO000000000000000000000000000- [B)i4)

EW: 9734950,2020. PX476.7708.2518. 849447 RFACIA114
AMOUNT: [R)i4)
CIN 000000000000000000000000000000{2)(4)

EX 97X4930. 2020 PX020.7708. 2525 840447 EFW 052317
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AMOUNT[?®

CIN OOOOOOOOOOOOOOOOOOOOOOOOOOOOOO

EY: 973X4930.2020 PX020. 7708 2325 849447 FFW 032313
AMOUNT/[2®)

CIN 00000ooooooooooooooooooooooooo

EZ: 97X4950.2020. PX411 7708 2517 849447 RFACS 5129

CIN 00000000000N000000000000000000: @]

Fi: 97X4050.2020. PX020.7708 2525, 840447 RFW0 52328
AMOUNT [

CIN 000000000000000000000000000000-@@ ]

FB: 215 2035 0000 3T ST15 432610 2516 WOOKAY 30240001 33FY01 3FZZ775 S28043

aMoUNTE® ]

FC: 9734930.2020 PX020. 7708, 2525, 840447 RFW 052331
AMOUNT 2

FE: 9734930 2020 PXO2

amouN?® |
CIN 000000000000000000000000000000:

FG: 9734950.2020. PX411.7798. 251 7. 849447 RFW 055134
AMOUNT: $0.00

F72R2325.849447 FFW 044234

FH: 9734950.2020.PX413.7798. 2517 . 849447 RFACS51 32

AMOUNTE® ]

CTN GOOOOOOOO00O000000000DONDN0D: $0).00

FE: 97X4950.2020.PX920.7798. 2525 840447 RFW 032349
AMOUNTE® ]
CIN 000000000000000000000000000000:

FL: 9734930, 2020 PXA411.7798. 25317 849447 FFACI1 34
AMOUNTR® ]
C'TIN OOO000000OOOOOCOOOOO00O000000; §0.00

FM: 97X4950.201 5 PX161.4610.2399, 840447 PFACI0065S

AMOUNT® |

CTN 000000000000000000000000000000;
FN; 97X49 ??98,251?,84944?,RFAC.‘5 5007
aMmounTP® |

CTN 00000000000000000000000000000088 ]

FP: 21520350000 5T 5T13. 52730846055 2510 3F2772. WROEAY 52520003 53FY01.828043

FQ: 215.2020.0000. 5T 5 T15.432610.2516. 3FZ27, WOOIL4Y 52560004, . 3FAQS. 828043

AMOUNTE® ]

FR: 97X4950.2020 PX920,7798 2325 §49447 RFW 052292
AMOUNT: & ]

CIN 000000000000000000000000000000:
FS: 9734950,2020 PX920,7798 2325 849447 RFW 052359

AMOUNT: e
CIN 000000000000000000000000000000°° |

FT: 97X4950.2020. PX920.7708 2525 840447 FFW 032329



AMOUNT: P& ]

CTN 000000000000000000000000000000:

FUL 97304030 2020 PXO20. 7708 2325, 340447 BFW O3 2323
AMOUNT:@® ]
CIN OOOOOOOOOOOOOOOOOOOOOOOOOOOOOO:

FV: 07X4050.2020 PX020.7798 2525, $40447 RFW052363
AMOUNTP®
CIN 000000000000000000000000000000{0@ |

FW: 97X4950,2020.PX920,7798.2525 840447 RFW052342
AMOUNT; 2@
CIN 0000000000000000000000000000000@ ]

FX: 9750100.2020.6130.3133.949447 DHACS 5013
AMOUNT: [P
CTIN 000000000000000000000000000000:BE

Fyo 073040530 2020 P3A11. 77098, 251 7. 349447 BFAC S 3199
AMOUNTR® ]

FZ: 97X4930.2020 PX425. 77983131 840447 RFACS 5108
AMOUNTR

GA: 97X4930.2020 PXA424. 7708 251 7. 849447 RFACS 5197

AMOUNTP@® ]

GB: 213.2035.0000, 3T3T1 3, 32730846, 25316 3F27723 WOOIAY 52060006, 33FY01. 528043

AMOUNT:

GO 97X4950,2020 PX181. 77272595, 840447 RFACS 5054
AMOUNT®® |
CTN 000000000000000000000000000000:

GD: 97X4950.201 5 PX161.4610.3133. 349447 PFACS0093
AMOUNTM®

CIN 000000000000000000000000000000P® ]

GE: 07X4050,2020 PX020,7798.2525 40447 RFW (52377
AMOUNTP® ]
CIN 000000000000000000000000000000P@ ]

GF: 97X4950.2020. PX920.7708 2525 8340447 FFW 032309

AMOUNTP@ ]

CIN 000000000000000000000000000000:

GG 2152020.0000.522.2010.131096. AB000. 253GY 000000, QDPW MIPESMDOD4C087/4C43RA 023185

AMOUNT® ]

GH: 2152020.0000.022.2010.431398.00000. 252G TDSPOO. MIPROSMPENOOS 5§ RIMW 4. 823185

AMOUNTE&E ]

GE 97X4930.2020.PX920,7798. 2325, $49447 RFW0 52385
AMOUNTP® ]
CTN 000000000000000000000000000000;

GL: 97X4050,2020 PX020,7798.2525 40447 RFW (52382
AMOUNTE® ]

CIN 000000000000000000000000000000 7@ |

GM: 216.2035.0000, 5T AT1 532739846, 2516, WOOI4Y 33560002 63FY 01 3FZ276. 328043

aMouNT@®E ]
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CIN 000000000000000000000000000000;

GN: 216.2035,0000. 3. 5T 5.52739846,2516. WOOKAY 33560001 63FY01.3FZZ76.528043
AMOUNT; [P

GP: 21520350000, 3T, 3TLS 4326102516 WOOIAY 30240001, 33FY01. 3FZ22725 828043

AMOUNTP® ]

GO 97X4950.2020. PX411.7798 . 2500, 840447 FFACG5024

AMOUNT® ]

GE: 97X4930.2020 PXA411 77082524 8349447 FFACGS027

AMOUNTP® ]

G35 9730050 2020, PR 1L 7708, 2500 540447 RFACGR02S
AMOUNT

GT: 216.2035.0000. 3 T-ST15.52739846. 2516 WOOI4Y 6040000, 03FY 01 3FZZ2276. 52803
AMOUNT: $0.00

GU; 97X4930,2020,PX920,7798. 2325, 849447 RFW 062263
AMOUNTP® ]

CIN 000000000000000000000000000000

G 9730050, 2020, PXO20.7708. 2325 840447 RFW 062271
AMOUNT@®E ]

CIN 000000000000000000000000000000-B@ ]

GW: 9734930.2020 PX181. 77902500 849447 FRACG0031
AMOUNT: $0.00

GO0 73050, 2020, P21 1. 7708, 2500 540447 RFACGS045
AMOUNT® ]

GY: 976100.2020.6300.2545 5349447 DHACG7803
AMOUNT: $0.00
CTN GOOOOOODOO00000000000DONNNDN0: $O.00

GZ: 216.2035,0000,5T-3T15,52739846.2516, WOOL4Y 50400005, 63FY01. 3FZ276.528043
AMOUNT 2

Ha: 97X4950.2020.PX181.7790. 2599, 540447 RFACG0031

AMOUNT® ]

CIN 000000000000000000000000000000:

HE: 973493502020 P3X411.7798. 251 7. 349447 RFACG 3052
RS o a—

HC: 9734050, 2020, P73, 7708, 251 7. 540447 RFACGR05]
AMOUNT:P® ]

HI» 216.2035.0000. 3 T-5T15.52739845. 2516, WOOIAY 51 000006.63FY 01 3FZZ276.828043

AMOUNT:@@ ]

HE: 97X4930.2020 PX411.7798. 2500 349447 EFACGS072

AMOUNTE® |

HF: 9734950.2020. PX920.7708. 2525, 849447 RFW 062279

AMOUNTP@® ]

CIN 000000000000000000000000000000;

HG: 97X4950.2020.PX020. 7708, 2525 840447 RFW 002274

AMOUNTE® ]



CIN 0000000000000000000000000000007® ]

HH: 9749502020, PX020.7798.2325. 840447 RFW062275
AMOUNT:
CTN 000000000000000000000000000000:

HI: 97340502020 PX411.7708. 2500 840447 RFACGO5073

AMOUNT:

HE: 97X4950.2020.PX181. 7798, 3141, 540447 RFAC66046
AMOUNT:
CIN 000000000000000000000000000000:

HL: 9734950, 2020 PX920, 7708 2525840447 RFW 062312

AMOUNTP® ]

CIN 000000000000000000000000000000:

HM: 9734950.2020. PX920.7798 2325, 840447 RFW 062278
AMOUNT#

CTIN 000000000000000000000000000000;

HN: 9749502020 PX920.7798.2325, 849447 RFW 062287
AMOUNTR® ]
CIN 000000000000000000000000000000:

HP: 97.60100.2020.6300.2545.549447 DHAC67803
AMOUNTR®E ]
CIN 0000000000000000000000000000008®

HE: 2162020.0000.5T.3T15.432610.T1.60000.2516. 3F7776. WO0EAY 6202001 3. 03F A0S, 528043

AMOUNTP® ]

CIN 000000000000000000000000000000;

HT: 9734050, 2020 PXO2(. 7708 2325 840447 EFW (02326
AMOUNT{?® |

CTN GOOOOOODOOO0000000000DOONDN0: $O .00

HU: 9749502020, PX020.7798,252 5. 840447 RFWO62340
AMOUNT; [P

CIN 000000000000000000000000000000:

HV: 9734050.2020. PX020.7708. 2523, 840447 FFW 062203

AMOUNT:P@® ]

CTN GOOOOOOOOO00O00000000DOONONNN0: $0).00

HW: 0734050, 2020.PXI81.7790.3141. 549447 RFACGH053

AMOUNT:

CIN 000000000000000000000000000000

G 97349350.201 5. PX161.4630.3133.840447 PFACG0090
AMOUNTRH®

HY: 97X4950.201 5 PX161.4350.2399. 540447 PFACG0110
AMOUNTRE)

CIN OOOOOOOOOOOOOOOOOOOOOOOOOOOOOO:

HZ: 216.2020.0000.0.22-2010 43521200000, 252B. TDSP00. MIPROGPOITS030 RMS4R A 023185
CIN 000000000000000000000000000000:0@ |

T4 07X4950.201 5. PXI161.4113.2516.849447 PFACS0122
AMOUNT; [P

CIN OOOOO%OOOOO%OOOOOOOO:
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TB: 5763400.306.1 38P.2CX0333.010000, 58200, 271 33F.667100.F67100

AMOUNT:

T, O7XA50.2020, PX411. 7798 3141, 840447 RFACG5003
AMOUNT[E® ]
CIN 000000000000000000000000000000 @ |

TD: 97X4950,2020,7798. 2525, 840447 RFW 052287
AMOUNT:

CIN OOOOOOOOOOOOOOOOOOOOOOOOOOOOOO:

JE: 9734950.2020. PXO20.7798. 2523, 840447 FFWO052381

AMOUNTP@® ]

CTIN 000000000000000000000000000000;

JE: 97 40300, 2020 P40090. 6022, 3134, 349447 DHAMMA0301
AMOUNTR® |
CIN 000000000000000000000000000000m@E |

IG: 97.60300.2020.P6009.6402. 3134849447 DHAMG0393
AMOUNT;: [5@
CIN 000000000000000000000000000000;

TH: 97.60300.2020.P6009.6402. 3134.849447 DHAMG60392
AMOUNTRP® ]

CIN 000000000000000000000000000000;

TT; 217.2035.0000.5T-5T15.52739846.2516. WOOK4Y62070001. 73FY01. 3FZZZ7. $28043
AMOUNT:
CIN 0000000000000000000000000000008® ]

TE: 217.2035.0000, ST-3TL 5, 52739845.2 516, WOOKAY62970002, T3FY01 3FZZ27,$28043
AMOUNT:
CTN 000000000000000000000000000000:

M 9734950.2020, PX020.7708. 2525 S40447RFW 062349

AMOUNT:

CTN 000000000000000000000000000000;

TN: 97X4950,2020 PX020,7798 2525, 840447 RFW 062330
AMOUNT; B
CIN 000000000000000000000000000000-B@ ]

TP; 97X4950,2020.PX411. 7798, 2599, $40447 RFACT5020
AMOUNT: [0
CTN 000000000000000000000000000000:;

TQ: 97X4950.2020, PX411.7798,2399. $40447 RFACT5021
AMOUNT:

CIN 000000000000000000000000000000.P® ]

TR 9734950.2020.PX411,7798. 2509, 849447 RFACTS033
AMOUNT®®

CIN 000000000000000000000000000000: @@ ]

TS: 97X4950,2020,PX020,7798. 2525, $40447 RFW 072250
AMOUNT®® ]

CIN GO0O0000000D000000D00O00000000

TT: 21720200000, 3T.5T15.432610. T1.60000. 2316 WOOI4Y 63410004, 73FA0S 3FZZ2277 528043
AMOUNT: $0.00
CTN GOOOOOOOO000000000000DONNDN0D: $O.00
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T 9734950.2020. PXO20.7798. 2523, 840477 FFWO072263
AMOUNT fid

CTIN 000000000000000000000000000000B@ ]

TV 97349350.2020.PX020.7798. 2525, 840447 RFW 072254
AMOUNT:
CIN 000000000000000000000000000000:

TW: 9734950.2020. PX020.7708. 2323, 840447 RFW 062337
AMOUNT#

TN 0000060000000000000000000000007@ |

T3 97X4050.2020, PXO20.7798. 2523 840447 FFWO072251
AMOUNT: $0.00
CTN GOOOOOOODOOO00000000DOONDN0: $O .00

TY: 97X4030,2020,PX020, 7708, 2525, $40447 RFW 062341
AMOUNTE®

CIN OOOOOOOOOOOOOOOOOOOOOOOOOOOOOO:

TZ2: 9734950.2020, PXO20.7798. 2525 849477 RFW 062346
AMOUNT: $0.00
CTN GOOOOOOOO00OO00000000DONNNDN0D: $0).00

KA 07X40 0,??98.2525.S494??.RF\V0?3251
AMOUNT:

CIN 000000000000000000000000000000@@ ]

IB: 9749302020 PX020.7798. 2525 349447 FFW 0062341
AMOUNT: $0.00
CTN GOOOOOODDO00000000000DONNDN0: $O .00

KC: 217.2035.0000. 3T 5T15.52730846. 2516, WOOKAY 70460005, 73FY01. 3FZ777.$28043
AMOUNT:

CIN 000000000000000000000000000000:

KD: 217.2035.0000.3T.5T15.52739846. 2316, WOOK4Y 70460006, 73FY01.3FZZZ7. $28043
AMOUNT® ]

CTN 000000000000000000000000000000:

LE: 97X4930.2020. PX020.7798. 2325 849447 EFW 004134
AMOUNT: $0.00
CTN GOOOOOODD000000000000DONDN0: $O .00

EF: 217.2020.0000. 5T 5 T15.432610. T1.60000. 2515, WHOLAY 70730009, 73FAL4 3FZ7277. 828043

AMOUNT 5@
CIN 000000000000000000000000000000:

ADMINISTRATION DATA

G-1 CONTRACTOR PROPOSAL
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(a) Contractor Proposal dated May 10, 2002, for work in Wedge 2 is mcorporated by reference into this

contract.



(b)
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Contractor Proposal dated October 17, 2003, for Pentagon Renovation Wedges 3-5 Option, including the

subsequent April 23, 2004 "Summary of Proposal Discussions, Disclosures, and Related Clarifications” and April

28, 2004 "Final Submission Based on Disclosures.” is meorporated by reference into this contract.

ks

The Proposal includes all worls elements, material and/or equipment for requirements that could be
identified, quantitied, definitized and priced as of the date of the Proposal and serve ag the ‘baseline” for
worl in each Wedge, The mcluded elements were jomtly developed between the Government and the
Contractor uging the Integrated Product Team (IPT) process and are based on agreed-to Teclmical
Requirements and Assiumptions,
Not all items and’or efforts that may be required to fully implement the ITS&I in Wedges 3.4 & 5 and at
other Pentagon-Related sites ave included in the Proposal. Ttems and/or efforts that could not be identitied,
gquantified, definitized and priced at the time of agreement are not included i the Proposal.  These exclnded
items and/or efforts fall into the categories of > lmown nnknewin™ or nknown mnknown™ requirements ad
are detined as:
(a) Known unknowin” requirements are those that are currently lmown and will have to be done at some
point in time but there is not enough information about it now to quantity, definitize and/or price the

requirement.

1)y Unknown unlnown™ requirements are those that are currently unlnoewn in ay shape or form but
because of the dynamics of the PenRen Program conld become a finm requirement in the future and

require IT support.

“Known tiknowin™ and “unlmown unknowin” requirements that become finnm in the future will be treated as
Engineering Change Proposals (ECPs) and addressed in one the tollowing two ways:

(@) I the requirement is something outside the Wedge's bageline, it will be negotiated using the IPT

process and placed on contract via modification as a SUbCLIN under CLIN 0006,

by It the requirement is something that “should” have been included in the Wedge baseline and was
mistakenly overlooked by the Integrated Product Team in definitizing the Proposal, it will still be

treated as an ECP bt the modification placing it on contract will be to the Wedee's bazeline.
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G-2 CONTRACT ADMINISTRATION
The cognizant office indicated on the cover page of the award document will pertorm administration of this contract.

No changes, deviations, or waivers shall be effective without a modification of the contract executed by the

Contracting Officer or his duly authorized representative authorizing such changes, deviations, or waivers,

(a) The Contracting Officer under this contract is

Name: David Dornburgh

Phone: (703) 693-0174

Fax: (703) 693-3844

Email: david.domnbureh@whs.nil

G-3 CONTRACTING OFFICER'S REPRESENTATIVE (COR)
(a) The Contracting Officer's Representative (COR) under this contract is

Name: Elliz Smith

Phone: (703)692-0421
Fax: (703) 695-5043
Email: Ellis. Smuth@whs.oul

(b) The Contractonr is advised that only the Contracting Officer can change or modity the contract terms or take
anty other action, which obligates the Government. Then, such action nmst be set foith i a formal moditication to the
contract. The authority of the COR is strictly limited to the specific duties set forth in his/her letter of appointment. a
copy of which is finnished to the Contractor. Contractors who rely on divection firom other than the Contracting
Officer or a COR acting within the strict limits of his responsibilities ag set forth in lus‘her letter of appointment. do
s0 at their own rigk and expense. Such actions do not bind the Government contractually, Any contractual questions

shall be directed to the Contracting Officer.

CONTRACTOR VISITS

The Contracting Officer's Representative (COR) will approve and coordinate all Contractor vizits to a sponsor's
agency and other DoD agencies necessary for patormance under this contract,  All security visit requests shall be
subinitted to the COR for approval.

CONTRACT MANAGEMENT

Notwithstanding the Contractor's respongsibility for total management during the performence of this contract, the

administration of the contract will require maxinnun ¢oordination between the Government and the Contractor, The

following mdividuals will be the Government points of contact during the pertormance of this contract:



(a)

(b)

(c)

G-4
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CONTRACTING OFFICER:  All contract administration will be effected by the Contracting Officer.
Communications pertaining to the contract admimnistration will be addressed to the Contracting Officer. No
changes to the statement of worl are authorized withont a written modification to the contract executed by the
Contracting Officer.

CONTRACTING OFFICER'S REPRESENTATIVE. A Contracting Officer's Representative (COR) monitors
all technical aspects of the contract and assists in contract administration. A letter of designation issued to the
COR. a copy of which is sent to the Contractor, states the responsibilities and linitations of the COR.

(1) The COR iz not authorized to change any of the terms and conditions of the contract. Changes in the
scope of worl shall be authorized only by the Contracting Officer i a properly executed written
modification to the contract,

(2) The COR iz not authorized to redelegate his/her authority,

(3) The COR is not authorized to initiate acquizition actions by use of imprest funds or blanket purchasze
agreements, nor to issue purchase orders, place calls or delivery orders under basic agreements, basic
ordering agreements or indefinite-delivery contracts,

INSTALLATION REPRESENTATIVES., An hstallation Representative appointed by the COR assists in
monitoring remote sites, including the teclnical aspects of the contract, and processes all invoices in accordance
with the provisions of Article G, entitled "Payments.”

SUBMISSION OF INVOICES

Wide Area Worl Flow — electonric imvoicing DFARS 252,232-7003 ag a requirement tor the contract,
The Local instructions arve included for convenience and are posted in PD2. INVOICING INSTRUCTIONS
(WHS., A&PO Aug 2006)

In compliance with DFARS 252.232-7003, "Electronic Subnission of Payment Request (March
2003)", Washington Headquarters Services, Acquisition & Procurement Office (WHS, A&PO)
utilizes WAWF-RA to electronically process vendor request for payment. The web based system is
located at https:/Awawt.ebanil, which provides the teclmology tor goverment contractors and
authorized Departiment of Detense (DOD) persoimel to generate, capture and process receipt and
payment-related dociumentation in a paperless environment. The contractor 15 required to utilize
this system when submitting mvoices and recerving reports under this contract. Submizsion of hard
copy DD230Invoice/Public Vouchers (SF1034) will no longer be accepted for payment.

The contractor shall (1) ensure an Electronic Business Point of Contract iz designated i Central
Contractor Registration at http/Asww cor.gov/ and (i) register to nse WAWF-RA at
https:/Awawt. eb.mil

within ten (10) days after award of the contract or modification incorporating WAWF-RA into the
contract. The designated CCR EB pomt of contact is respongible for activating the company”s
CAGE code on WAWT by calling 1-866-618-3988, Once the company CCR ER iz activated, the
CCR ER will selt-register on the WAWTF and tollow the instructions for a group adiministrator.
Step by step instructions to register are available at http:/Avawt ebanil.

The contractor is directed to select either “Tnvoice az 2-in-1" for services only or Invoice and
Recerving Report (Combo)™ for supplies o1 sy combination of goods and services, Both types of
mvorces fulfill the requirement for submission of the Material Inspection and Recerving Report,
DD Form 250

Rack up documentation may be attached to the invoice in WAWF under the "Misc Into™ tab. Fill in
all applicable information under each tab,
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The following required information should automatically pre-populate in WAWE if it does not
populate, or does not populate corvectly, enter the following mformation:

“Tszue by DoDAAC™ field enter HQO034

“Admin DoDAAC™ field enter HQ0034

“Paviment DoDAAC™ field enter HQO337

“Ship to Code/ EXT™ field enter in HQO0034 and PENTM3

“Inspect By DoDAACY EXT™ fields HQ0034 and PENTM3

“"LPO DoDAACY EXT fields - Leave blank™

Contractor shall verity that the DoDAACs automatically populated by the WAWF-RA system
match the above mformation. It these DoDAACs do not match then the contractor shall correct the
field(s) and notity the contracting officer of the discrepancy (iex).
Tale special care when entering Line Ttem information . The Line ke tab iz where you will detail
your request for pavinent and material/services that were provided based upon the contract. Be sure
to fill in the tollowing items exactly as they appear in the contract:

O Item Number: If the contract schedule has more than one ACRN listed as sub items under
the applicable Contract Line Item Number (CLIN), use the 6 character, separately
identified Sub Line Ttem Number (SLIN) (e.g — 0001 AA) or Informational SLIN (e.g. —
000101), otherwise use the 4 character CLIN (e.g. — 0001),

O  ACRN: Fill-in the applicable 2 alpha character ACRN that is associated with the CLIN or
SLIN.

Note — DO NOT INVOICE FORMORE THAN IS STILL AVAILABLE UNDER ANY
CLIN'SLIN' ACRN

O Unit Price
O Unit of Measure

Shipment mumbers minst be formatted as follows:

For Services, enter *SER” followed by the last 4 digits of the invoice munber,

For Construction, enter *CON followed by the last 4 digits of the invoice munber,
For Supplies. enter “SUP” followed by the last 4 digits of the mvoice munber.

If the mrvoice munber 1s less than 4 digits, enter leading zeros.

Before closing out of an invoice session i WAWF-RA but atter submitting your document or
documents, the contractor will be prompted to send additional email notifications. Contractor shall
clicls onSend More Email Notification™ on the page that appears. Add the following email
address Preston Millikan ctr@@whsnul - m the first email address block and add any other additional
email addresses desired in the following blocks. This additional notification to the govermment is
nnportant to ensure that all appropriate persons ave aware that the invoice dociuments have been
subinitted into the WAWF-RA system
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If' you have any questions regarding WAWEF, please contact the WAWTF Help Desl: at 1-866-618-
5088,

Copy mvoice back up material for services pertormed under this contract shall be subimitted to the Contracting
Officer for tracking purposes at the address listed below:

Pentagon Renovation Office/ITS
ATTN: Roger Hemry

100 Boundary Channel Drive
Arlington, VA 22202-3712

One copy of the invoice back up documentation shall be forwarded to the Contracting Officer’s Representative
(COR) tor review and certification at the address listed below:

Pentagon Renovation Office/ITS
ATTN: Elliz Smith

100 Boundary Channel Drive
Arlington, VA 22202-3712

INVOICE METHODOLOGY

(a) Contractor will report and invoice the Govermment monthly based on Earned Value, Contractor will
extablish a cost baseline that may be incorporated into the Govenument’s PenRen Wedge 2 integrated
schedule. Pertormance will be measured and the contractor will tale eamed value against their approved
baseline,

by Government and Contractor representatives will review progress and determine the emned value to be
reported monthly.

(¢) Contractor will submit an Invoice, DD230 and supporting documentation for the prior months earned value,

CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR)
The Contracting Otficer's Technical Representative (COTR) under this contract is
Name: Peter MeCabe
Phone: (703) 614-9980

Fax: (703) 695-5043
Email: petemecabeiiwhs mil
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Section H - Special Contract Requirements

H-TARLE OF CONTENTS
Section H - Special Contract Requirements

ADDITIONATL CONTRACT PROVISIONS

SECTION H TABLE OF CONTENTS

H-1 Relationship Between Incentive Profit and Award Fees
H-2 Award Fee
H-3 Risk Sharing Relationship
H-4 Paviment Method
H-5 Alternate Dispute Resolution
H-6 Associate Contractor Agreements and Coordination Respongibility
H-7 Compliance With Pentagon Regulations
H-8 Required Insurance
H-9 Military Security Classification
H-10 Dissenunation of Information
H-11 Contract Change Management
H-12 Administrative Requirements Data Format Requirements
H-13 Special Considerations
H-14 Wedge 2 Option Packages and Funds Availability
H-15 Wedge 3 Option Packages and Funds Availability
H-16 Wedge 4 Option Packages and Funds Availability
H-17 Wedge 5 Option Packages and Funds Availability

H-1 PROFIT & AWART) FEE
H-1 RELATIONSHIP BETWEEN INCENTIVE PROFIT AND AWARD FEES

(a) This contract is a Fixed Price Incentive, Firm Target, Award Fee Contract for the desien and mmplementation of
the Information Teclnology Systems and Infiastructure (ITS&ID) for the Pentagon Wedge 2. This contract
containg significant monetary ncentives to motivate the Contractor to sinmltaneously control costs (the
Incentive Profit) and (not or) achieve excellence in the effort to be performed (the Award Fees). As detailed
elsewhere m this contract, m the event of an underrn, the target profit will be mereased by $.50 for every dollar
that the total allowable costs subject to the meentive is less than the target cost. However, cost control s only
one of the Government’s objectives and payment of incentive profit is contingent upon achieving an average
score of 85%% on the award fee evaluations for the Wedge, If the average award fee score for the Wedge is equal
to or greater than 83%, upon completion of the Wedge, the target profit will be mereased by $.50 tor every dollar
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that the total allowable costs subject to the incentive is less than the target cost. This profit increase is payable to
the Contractor, and is not subject to fiuther adjustment by the award fee percentage earned.

In the event that the Contractor fails to achieve a average score of 83%% on the award fee evaluations for the
Wedge, the incentive profit that the Contractor would have earned on an underrn for that Wedge shall be
forfeited.

The supplies or services identified in the Schedule ag Ttem 0001 are subject to price revision in accordance with
thiz ¢clause; provided, that in no event shall the total final price of these items exceed the ceiling price of $120%%
of Ttem 0001, Aury supplies or services that are to be (1) ordered separately under, or otherwise added to, this
contract and (2) subject to price revision in accordance with the terms of this clause shall be identitied az such in
a moditication to this contract.

H-2 AWARD FEE

H-2

(a)

(b)

(d)

(e)

()

AWARD FEE

Award Fee Amount: The maxinunumn available Award Fee tor this contract shall be fomteen percent (14%%) of the
Target Cost.

Monitoring of Performance: The Contractor's paformance will be continuallty monitored by the performance
monitors whose findings are reported to the Award Fee Evaluation Board (AFER). The AFER recommends an
Award Fee to the Award Fee Determination Official (AFDO), who makes the final decision of the Award Fee
amount to be paid bazed on the Contractor's performance during each Award Fee evaluation period.

Award Fee Plan: The evaluation criteria and aszociated grades are specitied i the Award Fee Plan for of the
Information Teclnology Systems and Infrastiucture (ITS&ID) for the Pentagon Wedge 2, Attaclunent 2 of this
contract.  The evaluation periods, the associated Award Fee Pool amounts, and the evaluation factors and
pertormance criteria are alzo described m the Award Fee Plan. Within 5 days after contract award, the Contractor
will be provided the AFDO approved Award Fee Plan.

Modification of the Award Fee Plan: Unilateral changes may be made to the Avward Fee Plan if the Contractor is
provided written notification by the Contracting Officer fifteen workdays before the start of the upcoming
evaluation period. Changes affecting the current evaluation period must be by bilateral agreement. The steps and
method for making such unilateral changes are described m the Award Fee Plan, The evaluation categories
specitied in the plan and the distribution of available incentive dollars may be modified fiom time to time
nnilaterally by the Government, provided that the Government notifies the Contractor 13 workdays prior to the
start of the first affected evaluation period. In the absence of said notification, the performance categories and
distribution of available Award Fee dollars remain as specified in the plan. The alterations described above shall
not change the total available Award Fee potential provided by this clause nor change the Award Fees earned by
the Contractor in ary completed evaluation period.

Award Fee Pavinent:

(1) Award Fee iz not subject to the allowable cost, and payment or termination clanses of this contract.
(2) The Contractor may bill for the Award Fee inunediately upon receipt of the Contracting Officer's
authorization for paviment of the earned Award Fee amount,

Modifications to the contract for additional effoirt or changes: Auny additions o deletions to the contract scope
will increase or decrease the contract value and proportional Award Fee Pool. There will be a zero percent base
profitifee associated with new o1 changed work nnder the contract.
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H-3 RIBK SHARTNG RETATIONSHIP

H-3 RISK SHARING RELATIONSHIP

(a)

Thiz contract allows for equal sharing of risk in the target cost between the Government and the Contractor as
preseribed in Section H-1. Relationship Between Incentive Profit and Award Feex and Section L FAR Clause
52.216-16 Incentive Price Revision-Firm Target,

() The sharing relationship is outlined below and shown in the example:

(1) In the event of an underrun the shared amount shall be 50/50 under the target cost.

(2) Inthe event of an overrun the shared amount shall be 3050 up to 2026 over the target cost,

(3) In the event of an overin exceeding the ceiling price of 120%% of the target cost, the Goverment s share and
liability the shared amount will stop at 1026,

OVERRUNTINDERRUN SHARING RELATIONSHIP

Application Target Cost | Final Cost | Difference | Gov't Share Kir Share
Underiumn $30M F40n F1ond $5M $5M
Target Cost met $30M $30M 30 30 30
Overtun @@ 120% of $30M $oon ($10M) ($5M ) ($5M )
Overrun in excess of 120%% 330M $70M ($20M) ($3M) ($15M)

H-4 PAYMENT METHOT)

H-4 PAYMENT METHOD

(a)

(d)

Performance pavinents shall be made in accordance with FAR 52.232-32 Performance-Bazed Pavinents and
bagzed on Earned Value, The Contractor will establish a cost bazeline that may be incorporated into the
Government’s PenRen Wedge 2 integrated schedule. Patormance will be measured and the Contractor will take
earned value against their approved baseling and bage the Earned Value on 1002 of approved invoices,

No retamage will be held by the Government unless satisfactory progress is not achieved by the Contractor,

It iz the intent of both parties that paviments made tnder this contract reflect, within reasonable variation, actual
costs inciured. To that end, the parties agree on the tollowing process to accomplish necessary reconciliations of
pavinents made and costs incurred on a regular bagsis,

The Govermment seels to optimize the pavment process and minimize the entive amount of time necessary to
process a payment request as a means of mininizing finance costs. The Government and Contractor will agree
on the adiministrative process to be used to prepare and submit invoices and back-up data, assess actual progress
made, and male payments accordingly. The parties will continuously seek to improve this process.

H-5 ALTERN DISPUTES RESOLUTION

H-5 ALTERNATE DISPUTE RESOLUTION
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The parties to this contract agree that swift, mesxpensive and amicable resolution of dizagreements is in our
mutual interest. The parties finther agree that Altenate Disputes Resolution (ADR) ¢an contribute sienificanthy

binding use of ADR in an effort to seek tinal disposition of disagreements within the timefiames set forth below:

Resolution Period atter Receipt
Amount in Controversy of Written Notice
F250K or less Not to exceed 60 days
$250.001K-31M Not to exceed 90 days
Over $1M Not to exceed 120 days

The parties agree that one or more of the following ADR methods may be utilized; mediation, arbitration, mini-
trial, extablislunent of an Executive Dizpute Resohlition Committee congisting of principals of the owner and the
builder, establislunent of a standing Dispute Resolution Boeard made up of impartial third parties (each party shall
elect one member and the third shall be elected by the two party-designated members) at airy time during contract
performance. The partiex fiuther agree that the use of ADR iz entirely voluntmy and nothing in this provision
shall atfect the rights of either party under the clause entitled “Disputes.” FAR 52.233-1.

H-6 ASS0C KTR AGREFMENTS & RES

H-6

(a)

(b)

(d)

(e)

ASSOCIATE CONTRACTOR AGREEMENTS AND COORDINATION RESPONSIBILITY

Government Property: The Govermment will provide a list of Government finnished property no later than 30
days atter contract avward,

Associate Contractor Agreements: In performance of its responsibilities for this contract, as described elsewhere
i the contract, the Contractor shall enter into agreements with any Pentagon Renovation prime contractors and
other contractors deemed appropriate to perform this contract to facilitate tunely exchanges of information
necessary to the performance of this contract. The agreements shall hold the Government harmless from liability
for the unauthorized disclosire by the Contractor of associate contractor proprigtary information,

Design/Constrnction Coordination Responsibilities: The Government reserves the right to award other contracts
to Other Government Contracts (OGC™ %) tor work related to the Pentagon Renovation Project. These contracts
may mvolve additional work at o1 near the site of the work under this contract. The Contractor will coordinate
directly with all OGC"s whose work impacts the Contractor™s activities, The Contractor is respongible for the
suceessful and timely integration of necessary OGC activities with the worl: required by this contract,  All
Contractors phaging plans and schedules that atfect OGC worl nmist receive particular attention and must be
coordinated with the appropriate OGC s, This planning and coordination is an integral part of the Contractor’s
respongibilities under this contract. The Contractor shall adapt its schedule and performance or worl: inder this
contract to accommodate the work of OGC's when necessary. The parties agree that any delay, distuption,
mpact caused in part or in whole by the Contractor's failure to coordinate as described herein is noncompensable
and shall not result in an equitable adjustment to the contract price or schedule,

Notices: The Contractor shall give timely written notice to the Contracting Officer whenever there are potential
scheduling conflicts with OGC s that have not been resolved through coordination efforts, Timely written notice
to the Contracting Officer is alzo required it the Contractor notes unscheduled occupations of space or
obstinctions of the worl site by OGC s or the Government.

Scheduling: Unless otherwise directed by the Contracting Officer, schedule analysis shall include atfected OGC
wotle
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Coordination & Project Management: The parties agree that the duties of the Contractor are limited to timely,
comprehensive and accurate technical coordination and the failie of an OGC to meet contract requirements tor
quality, fit, timeliness, etc., without the fault or contribution of the Contractor shall not. without more, be
construed as a contractor-cauzed delay. Further, the Contractor shall be presumed. for the purposes of this
provision, to have met the technical coordination requirements of this clause and paragraph (b} above entitled
“Azzociate Contractor Agreements™ if the Contractor provides the Government Notification in a timely manner
that simultaneously accommodates the OGC s manutacturing lead times and project delivery schedule. Delays
ariging solely out of an OGC s failure to meet their own contract performance and delivery requirements shall, if
otherwize compensable nnder the terms of this contract, be addressed under the clausge entitled Changes™
FARS2.243-1,

Inspection of Work Performed by OGC s If any part of the Contractor’s worls is dependent upon the completion
of worls or activities by OGC s or the Government, the Contractor will inspect or review such worls or activity in
accordance with its best comumercial practices. The Contractor will then promptly report m writing to the
Contracting Officer any apparent defects or deficiencies that increase the cost of contract pertormance or prevent
the Contractor firom meeting contract requirements, including schedule requirements. Except tor latent deficts,
failure to pertorm such an ingpection. or failure to report apparent deficiencies to the Contracting Otficer prion to
the Contractor commencing follow-on woilk, shall render any resulting delay or mcrease in the cost of contract
pertormance, direct or indirect, noncompensable and shall not result i an equitable adjustment to the contract
price or schedule,

COMPLIANCE W/PENTAGON REGS

H-7

The

COMPLIANCE WITH PENTAGON REGULATIONS

site of the woil is on a Federal Reservation Complex and contractor shall obzerve rules and regulations issued by

the Director, Washington Headquarters Service (WHS) covering general safety, security, sanitory requirements,
pellution and neise control, traffic regulations and parking. The Contractor shall alzo comply with 32 CFR 24, Code
of Conduct on the Pentagon Reservation. Information regarding requirements may be obtained by contacting the
Contracting Officer, who will provide such information or assist in obtaining the same from appropriate authorities.

H-8

REQUIRED INSURANCE

H-5

(a)

REQUIRED INSURANCE

Pursuant to the contract clause entitled "Insurance-Worl: on a Government Installation.”” FAR 52.228-5, the
Contractor shall procure and maintain during the entive period of its performance wnder this contract, as a
mininnumn, the following msurance:

Comprehensive General Liability Bodily Tijury o1 Death $300.000 per ocamrence
Motor Vehicle Liability (for each motor vehicle) $200.000 per person
Bodily Injury o1 Death $300.000 per ocamrence
Property Damage $20.000 per ocorrence
Workers' Compensation and Emplover's Liability $100.000 per person*
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*Workers' Compensation and Employer's Liability: Contractors are required to comply with applicable Federal
and State worleers” compensation and occupational disease statutes. It occupational diseases arve not compensable
nnder those statutes, they shall be covered under the employer's liability section of the msurance policy, except
when contract operations are 50 conuningled with a contractor's conumercial operations that it would not be
practical to require this coverage. Employer's liability coverage of at least $100,000 shall be required, except in
States with exclusive or monopolistic finds that do not permit workers' compensation to be written by private
CATTIErS,

Prior to the commencement of work herennder, the Contractor shall firnish to the Contracting Officer a
certificate o1 written statement of the above required insurance. The policies evidencing required insurance shall
contain an endorsement to the effect that cancellation o1 sy material change in policies adversely atfecting the
mterests of the Govenment in such insurance shall not be effective for such period ag may be prescribed by the
laws of the State in which this contract is to be partormed and in no event less than thirty (30) davs atter written
notice thereot to the Contracting Officer,

The Contractor agrees to insert the substance of this clause, including this paragraph. in all subcontracts
herennder.

MIL SECURITY CTLASSIFICAT

H-9

MILITARY SECURITY CLASSIFICATION

Military security requirements m the performance of this contract shall be mamtaied in accordance with FAR
52.204-2, Secwrity Requirements, and the DD Form 234 contained in Section J. The highest classification mvolved
i the performence of this contract is TOP SECRET/SCIL  This contract docwment is unclagsitied,

The contractor shall be responsible for completing the necessary applications required to acquire a
Pentagon building badge for any contractor persomel assigned to this project.

H-10 DISSEM OF INFORMATION

H-10 DISSEMINATION OF INFORMATION

(a) In the patormance of this contract, the Contractor may have access to drawings, specifications, and other

documents regarding the Pentagon Reservation.  Additionally, the Contractor may have access to Pentagon
Renovation Program dociments regarding either the Renovation efforts or the projects for which the Pentagon
Renovation Program is the Construction Agent. Furthermore, thiz contract requires the Contractor to produce
dravwings, designs, and other documents that will also depict specific portions of the Pentagon Reservation. The
Contractor iz responsible tor the protection (receipt, handling, distribution, and destrction) of all information
provided by the Government or created by the Contractor under this contract. Accordingly, the Contractor is not
authorized to publicly release, discuss, or display any informeation regarding the Pentagon Reservation, the
Pentagon Renovation Program and its projects, or its efforts under this contract without the express approval
from the Contracting Officer,

(1) The tollowing euidelines apply to requests firom the media for information or Contractor publications relating to

this contract:

(1) The Centracting Officer nst be notified of any requests for information or interviews from the media and
the Contractor nmst obtain concuirence prior to granting any interviews or releasing information.
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(2) When speaking with the media, only discuss what ix in the scope of the contract. The Contractor ¢an speals
about what it has been contracted to do. It speaking about uperades to Pentagon security, the Contractor
shall not point out airy existing vulnerabilities o effoits to enhance the Pentagon’s security,

(3) Avoid speculation  If the Contractor’s representative being questioned iz not positive about the answer to a
question or if it does not relate directly to the scope of work, do not conment,

(4) Do not provide arty specifics about locations of activities o1 materials nsed,

(3) When producing advertisements or brochure materials the Contractor shall not indicate that the company s
services or products are endorsed by the Department of Defense or the Pentagon.  Aary advertizements or
brocres that mention the Contractor’s work at the Pentagon shall be provided to the Contracting Officer
for review and Government approval prior to release,

(6) Failure to comply with these requirements will be considered inder the Avward Fee process for this contract.
(¢) The following applies to FOR OFFICIAL USE ONLY (FOUOQ) documents:

(1) Access to FOUO Infonmation. FOUQ information may be disseminated within the DoD components and between
officials of the DoD components and Dol) contractors, consultants, and arantees as necessay in the conduct of
official business. FOUO information may alzo be released to officials in other departiments and agencies of the
executive and judicial branches in performence of a valid goverment fimction,

(2) Marking FOUOQ Information.  Unclassified docmumnents and material conteining FOUOQ mformation shall be
matled az follows:

Documents will be marked FOR OFFICIAL USE ONLY at the bottom of the fiont cover (if there is one),
the title page (if there is one), the first page, and the outside of the back cover (if there is one).

Pages of the document that contain FOUOQ mformation shall be marked FOR OFFICIAL USE ONLY at the
bottom.

Material other than paper docnments (for example, slides, computer media, films, ete.) shall bear markings
which alert the holder or viewer that the material contains FOUO mformation.

FOUO documents and material transimitted outside the Department of Defense nmst bear an expanded
marking on the tace of the document so that non-DoD) holders inderstand the status of the mformation. A
statement similar to this one should be used:

This dociment contains information exempt from mandatory disclosure nnder the FOIA, Exemption(s) XX
apply.

When FOUO information is contamed within a classified document, it should be marked with the
abbreviation FOUQ in parentheses at the begimming of the FOUO portion Full pages that contain FOUQ
mformation but no classified information shall be maked FOR OFFICIAL USE ONLY at the top and
bottom of the page,

(3) Satecuarding FOUQ Information. FOUOQ mformation should be handled in a mamner that provides reagsonable
azsrance that unauthorized persons do not gam access. During working hours, reazonable steps should be talen
to minimize rislk of access by unauthorized persomnel. After working hours, FOUO may be stored ag a mininuun
m unlocked containers, deslks o1 cabinets if govermnent or govermment-contract building security is provided. It
eoverment or govermment-contract building security ix not provided, it must be stoved at a mininmun in a locked
desle, file cabinet, bookease, locked room, or similar place.

(4) Mailing and Transmizsion of FOUO Information. FOUOQ documents and material may be transmitted via first
clagz mail, parcel post, or -- for bulk shipments -- towrth-clags mail. Fax or e-mail transmission of FOUO
mformation (voice, data or facsimile) should be by encyvpted conununications systems whenever practical,
FOUOQ information may be put on an Internet web site only if access to the site is limited to a specific torget
audience and the information is encrypted.
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(3) Destruction of FOUO Information. FOUQ documents may be destroved by shredding or tearing into pieces and
discarding the pieces n a regular trash contamer unless circiumstances suggest a need for more carefill protection

(6) Enforcement. The Award Fee process of this contract will take into consideration any misuze of FOUO
mformation. Criminal penalties may be imposed depending on the actual content of the information (privacy,
export control, ete.),

(7) Legal & Regulatory Authorities.

5 USC 301 - Departmental Regulations

DoD Regulation 5200.1-R. - The Information Security Program Regulation
DoD Directive 3400.7 - The Freedom of Information Act (FOLA) Program
DoD Regulation 5400.7-R — The DoD Freedom of Information Act Progam
DoD Regulation 5400.11-R — Department of Defense Privacy Prograim

H-11 CONTRACT CHANGE MGMT
H-11 CONTRACT CHANGE MANAGEMENT

All proposed changes under this contract will be prepared. negotiated and mnplemented using the Integrated Product
Teamn (IPT) process and in accordance with PENREN Directive PMD 00-05A, Contract Change Management.

H-12 ADMIN/DATA FORMAT RORMNTS
H-12 ADMINISTRATIVE REQUIREMENTS DATA FORMAT REQUIREMENTS

1. Program Management Deliverables Format. The contractor shall provide contract management deliverables as
specified. With the exception of project drawings, data m electronic media shall be on IRM compatible
formatted, write protected disks/CDs with hard copies, as required. Deliverables shall be created in current
Microsoft Otfice Professional Suite applications.

a.  Agendaz and Mimutez. The contractor shall prepare agendas, as well as mimites for design reviews, technical
mterchange meetings, status reviews, and other formal reviews/meetings for Government approval.

b.  Reviews and Meetings. The contractor shall conduct the following reviews and meetings:

1. Program Statns Review. The contractor shall conduct and participate in periodic reviews of the overall
program.  These reviews shall be conducted at Government facilities at no additional cost to the
Government.  These reviews shall be coordinated with the CO and/or COR. These reviews shall. az a
mininmun, present:

Major contract changes atfecting components, services, and/or data

Problems in delivery of components

Warranty actions

Aury new ordering and warranty procedures

A sununary of the ongoing projects that shall include major milestones status and ey difficulty or
delays inmeeting those milestones,

The rezults of the contractor™s analysiz of the success of the overall management of the program
Reconunendations to refine the program implementation
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Program Status Report. The contractor shall prepare and submit a Contractor’s Progress, Status, and
Management Report. This report shall discuss, a5 a mininum. the items previously identitied.

3. Weekly Coordination Meetings, The contractor shall be responzible for attending a weekly (or as
required) coordination scheduling meeting with the other Government contractors, These meetings will
begin approximately one month prior to the begiming of the first activity listed in the PENREN
construction schedule.

4. Technical Interchange Meetings (TIMzx).  The contractor shall conduct monthly (o1 as required)
Technical hiterchange Meetings in comjunction with Program Status Reviews to discuss techmical
issues. These meetings will provide a fomumn for Government and contractor action officers to meet and
convey/exchange information about incorporation of new standards, product familiavization., and any
teclmical problems areas,

H-13 SPECTAL CONSIDERATIONS
H-13 SPECIAL CONSIDERATIONS

H-13.1 Disclaimer Statement
All reports resnlting firom this effort shall contain the following disclaimer statement on the cover of such reports:

“The views, opinions, and findings contained in this report are those of the author(s) and should not be constiued
ax an official Pentagon Renovation Program Office position or decision. unless so designated by other ofticial
docimentation.™

H-13.2 Imcorporation of Technical Proposal

The contractor shall finmsh the necessary personnel, materials, products, and other services as specified in the
contractor’s proposal, a copy of which is hereby mcorporated by reference with the same force and effect as if set
forth m full text.

In the event of an inconsistency between the provisions of this contract and the technical proposal, the precedence is as
follows: (1) The Schedule (excluding the specifications), (2) representations and other mstructions, (3) contract
clauses, (4) other documents, exhibits, and attacliments, (5) the specifications, and (6) the teclmical proposal.

H-13.3 Commercial Warranty

The contractor agrees that supplies and/or services fimmshed under this contract shall be covered by the same standard
warranties the contractor gives to any customer for such supplies and/or services; and the rights and remedies
provided herein are m addition to and do not limit sy rights afforded the Government by any other clause of this
contract. Warranty shall begin at the conclusion of mstallation and mtegration of the Warranty iten

H-13.4 Identification of Contractor Personnel (FAR 37.114)

All contractor personnel attending meetings, answering Government telephones, and working m other situations
where their contractor status is not obvious to third partiex are required to identify themselves az such to avoid
creating an impression in the minds of members of the public or Congress that they are Governiment officials, unless,
i the judgment of the Contracting Officer, no harm can come from failing to identify themselves. They nmst also
ensure that all docwments and reports produced by contractor personnel are suitably marked as contractor products or
that contractor participation is appropriately disclosed,

H-13.5 Cwirent Technology Substitutions/ Additions
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The contractor, upon conunercial amomncement of new components that can be technically and economically
substituted tor or added to the equipment list, may offer said items for addition or substitution. These items may be
accepted at the option of the Government, provided at least equivalent pertonmence with economic benefits,
significantly enhanced peaformance, and compatibility with older teclmology nstalled and/or inteerated under this
contract.  Proposals for aurent technology substitutions or additions shall be accomplished by the procedures set
forth i paragraph C.7.1, Teclmology Retrofit, of this SOW,

The contractor shall compete any mdividual equipment items o1 total quantity expected to be procured that exceeds
the Micro-Purchase Threshold as stated in Federal Acquisition Regulation (FAR) Part 13, currently $2.500.00, as to
ensure full and open competition, meaning that *all responsible sources are permitted to compete™ (FAR 2.101). The
contractor shall provide quantity discounts, it available.

H-13.6 Engineering Change Proposals

(a) After contract award, the Government may solicit, and the contractor is encowraged to propose independently,
engineering changes to the equipment, software specifications, or other requirements of this contract. These
changes may be proposed tor reasons of economiy, mproved performance, to save energy, o to rezolve increased
comnmumications requirements. It the proposed changes are acceptable to both parties, the contractor shall subinit
an engineering change proposal to the Government for evaluation. Those proposed engineering changes that are
acceptable to the Government will be processed as modifications to the contract.

{(b) Thiz article applies only to those propesed changes identified by the contractor as a proposal submitted in
accordance with the requirements of this contract clouse. Az o mininmun, the tollowing information shall be
subinitted by the contractor with each proposal:

1. a dezcription of the difference between the existing contract requirements and the proposed change and
the comparative advantages and disadvantages of each:

ks

itemized requirements of the contract that nmst be changed if the proposal is adopted and the proposed
revision to the contract for each such change;

3. an estimate of the changes in performence and costs, iff any, that will result fiom adoption of the
proposal;

4. an evaluation of the effects the proposed change would have on collateral costs to the Goverment, such
az Government-firnished property costs, costs of related items, and costs of mamtenance and operation;
and

5. a statement of the time by which the contract modification adopting the proposal must be issued o as to
obtain the maximum benefits of the changes during the remainder of this contract.  Also, any effect on
the contract delivery schedule shall be identified,

(¢) Engineering change proposals submitted to the Contracting Officer shall be processed expeditiously. The
Government shall not be liable for proposal preparation costs or any delay in acting upon any proposal submitted
nnder this clouse. The Contractor has the right to withdraw, i whole or i part, sty engineering change proposal
not accepted by the Government within the period specitied in the engineering change proposal. The decigion of
the Contracting Officer as to the acceptance of any such proposal under this contract shall be final and shall not
be subject to the "Disputes™ clause of this contract.

H-13.7 Active Equipment Acquisition
The contractor shall compete active equipment items that exceed the Micro-Purchase Threshold as stated in the

latest Federal Acquisition Regulation (FAR) Part 13, to ensure full and open competition, meaning that *all
responsible sonrees are permitted to compete™ (FAR 2.101).
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The contractor may elect to conduct one or more of the competitive procurements in twoe or more steps. For
critical o1 complex items, the contractor may elect to restrict participation to onty the most highly qualitied firms
followed by a competitive award, This shall be the exception.

The Contractor shall, at appropriate milestones during source selections, brief the Pentagon Renovation Program
Manager on the status of ongoimng and plamned acquisitions, This deliverable, in a format of the Contractor’s
choosing, is intended not to approve the Contractor’s choice of supplier but instead, mform the Government of
the competitive process(es) used in their selection.

H-14 W2 OPT PEG & FUNDS AVATL
H-14 W2 OPT PEG & FUNDS AVATL
H-14 WEDGE 2 WORK PACKAGES AND FUNDS AVAILABILITY

The parties understand that the worle for Wedge 2 ix finded primarily through ammal rents paid by Pentagon tenants,
fimds transterred by Congress in the Pentagon Reservation Maintenance Revolving Fund. acceleration, and/or Other
Procurement Armyy. Funds are only lawfully available for obligation i amounts approved by Congress and the DoD
for each fiscal vear over the comse of this effort.  The parties understand that the Government will acquire the
Pentagon Information Teclmology Systems and Infrastructure (TTS&D through services structured with a base
contract award of M) [in FY 2002 funds and with subsequent Government options for additional specific
deliverables. It iz understood that the base contract award in FY 2002 and any subsequent options for services, nmst
each vield complete ITS&I services of value to the Government. Further, the execution of TTS&I services is such that
it closely follows the Pentagon Wedge 2 Intearated Schedule and iz dependent upon space availability and the
identification of tenants, The partiex will structure the baze contract service and each option using the pricing fiom
the negotiated CLINS m a manner that meets the requirements for delivery of ITS&I services within the fimds
lawtully available. The base contract award will also include the tollowing completed services:

+  Swrvey, Engineer, Design for all four aveas of Wedge 2: Standard Universal Space Plan, Enhanced Universal
Space, Alternate Teclnical Control, and Server Farms.

+  Procure, install, and test the ITS&I for the Enhanced Universal Space in Bazement and Mezzanine and
Alternate Teclnical Control (this includes all voice switches ag well).

Az delineated in the Statement of Worl: and in accordance with PENREN integrated schedule:
+  Procure, install, and test the ITS&I for the Standard Universal Space Plan for Phase 1 and 2,
+  Provide configuration management of all worl: performed (ag built drawings to be provided)
+  Provide trouble desk support
+  Provide Program Management support for all elements of the SOW

For the bage contract, has been obligated to the contract against CLIN 0001 and constitutes the torget
cost for the total authorized effort at contract avward.  All future worl: above the base contract avward are options under
this contract and subject to the lawtul availability of finds,

Az necessary throughout the period of performance of Wedge 2, the Goverlment, subject to the lawful availability of
funds, may adjust the scope and dollar amount for the next option(s) to be authorized and acquired,  These

the Integrated Product Team (IPT) process in accordance with PENREN Directive PMD 00-05A, Contract Change
Management. The Government will exercise due oversight and management control during the patormance of the
effort and proceed in a timely mamner with successive work if performance has been found satistactory and funding
becomes available. Both parties agree that the work contemplated tlwough Fiscal Year 2003 fully supports the
Integrated Project Schedule that is incorporated into this contract. In the event that successive worl: is not authorized
and aceuired, the Contractor is not entitled to any adjustment to the authorized contract target cost or any other termns
and conditions of the contract.
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All options have been exercised for additional services, the amount of additional fimding conunensurate with the
merease in target cost will be obligated against the negotiated CLINS 1001, 2001, and 3001, up to the amounts
shown below. The parties agree that when option CTINS 1001, 2001, 3001, are fully obligated to the following
amounts, including bage CLIN 0001, the total Wedge 2 ITS&I effort has been acquired by the Government and the
Contractor will deliver sy and all remaining Wedge 2 efforts under this contract. (The total amomnt of the base
contract together with baze CLINS 1001, 2001 and 3001, and option CLIN 4001will not exceed the total cost of

m exclusive of award/incentive fee). In addition, the Wedge 2 effort under the contract alzo includes the
performance Df worl through a series of engineering change proposals inder CLINgG 6 and 7 (exclusive
of award tee/incentrve Tee).

The Wedge 2 worl: efforts are nearly complete and a cost underiun in an amount equal to b)(4) has been
declared and is hereby incorporated into the current Final Cost / Final Price estimates for the contract, The total Final
Price for Wedge 2 is now projected to befb)i4) | inclusive all award and incentive fees. This amount
includes a projected Final Cost amount of [P)4) | plus [B)4) for Award Fee plus
for Incentive Fee earned by the Contractor. Additional detailed cost and payment reloted information
are contained in the table that appear at the end of this clouse.

CLIN 1001 (FY03 Funding, Work iz Complete)

+ Az delineated in the Statement of Worl: and in accordance with PENREN integrated schedule:
»  Procure, mstall, and test the ITS&I for three Server Rooms
Procure, install, and test Phases 1 & 2 of the Universal Space Plan
Procure, install, and test 4 of 4 Server Fanmns
Procure, install, and test the Enhanced Universal Space Plan for Alternate Technical Control (ATC)
Provide contiguration management of all worl: partormed (ag built drawings to be provided)
Provide trouble desl: support
Provide Program Management support for all elements of the SOW

* 8 = & » =

CLIN 2001 Fbm |(F Y04 Funding, Work is Complete) Final Cost isfb)(‘” |
O Az delineated in the Statement of Worl: and in accordance with PENREN integrated schedule:

O Procure, mstall, and test the ITS&I for the Standard Universal Space Plan for Phase 3, Aveas 3, 7 and 8

«  Survey, design, procure long lead items for the Standard Universal Space for Phase 3, Areaz 4 and 9

*  Swurvey, design, procure long lead items for the Enhanced Universal Space Plan (EUSP) above ground
COMNIICations
Relocate tenant Servers to the Server Farins
Provide contiguration management of all worl: partormed (ag built drawings to be provided)
Provide trouble desl: support
Provide Program Management support for all elements of the SOW

CLIN 3001 (FY03 Funding — Phase One. Woul: 15 Not Yet Complete) Added tinal TCRs for

* [ *

Wedge (note this final amount was FY06 funded in amount of @ ). Previously, Subtracted Total of
to award fee. Details: Subtracted fb)(“) to correct under finding from P00024 ACRN FQ.
Subtracted @ [to correct underfunding of associated award fee fiom P00024 ACRN FB.  Subtracted
BE o correct underfunding of agzociated award fee from PO0023 ACRN GRB )

O Az delineated in the Statement of Worl: and in accordance with PENREN integrated schedule:
O Procure and install the ITS&I for the Standard Universal Space Plan for the first half of Phase 3, Aveas 4
and 9

O Procure, install, and test the ITS&I Enhanced Universal Space Plan above grotnd comunmuiications
+  Provide configuration management of all worl: performed (az built drawings to be provided)
O Provide trouble desk support
+  Provide Program Management support for all elements of the SOW
CLIN 4001 PO (FY0S Funding — Phase Two. Work is Complete) Final Cos iz $0 due to cost

undernm,  (Added total of[® " ]to correct underfunding for associated award fee from P00024 and
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PO0O025) Details: added to correct under funding from P00024 ACRN FQ. Added to
correct underfunding of associated award fee fiom P0O0024 ACRIN FB, Addedto correct undertimding
of azzsociated award fee from PO0025 ACRN GB )

O Az delineated in the Statement of Worl: and in accordance with PENREN integrated schedule:

O Procure, install, and test the ITS&I for the Standard Universal Space Plan for the second halt of Phase 3,
Areas 4 and 9
Procure, install, and test the ITS&I Enhanced Universal Space Plan above ground conumunications
Provide contiguration management of all worl: partormed (ag built drawings to be provided)
Provide trouble desl: support
Provide Program Management support for all elements of the SOW

CLIN 6001 {(Contractor Incentive Fee Share)

This amount is subject to finther adjustiment associated with final cost determination az a result of Wedge 2 ¢loseont
Process,

* O O

Wedege 2 Contract Value Sununiay

The mtormation contained m the Contract Value Summary delineates the state of the contract m terms of CLIN
values prior to and after the recognition of th under 1un declaration.  Values shown in colunm six
are calenlated by subtracting the Final Cost amount shown in Colunmn 3 fiom the Target Cost amount shown in
Colunm 2. The Contract Final Price will be subject to finther adjustment upon determination of the Final under 1un
armonnt,

1001 W2 FY03 - Complete
2001 W2 FY04 - Complete
3001 W2 FY05

4001 W2 03 - Complete
000G W2 ECPS

0007 W2 TCRS - Complete
0002

0008

Target Cost Valne

Sub Total {Completed CLINS)

Sub Total {Open CLINS)

Final Price (Final Cost and Target Cogt

excinding Incentive
G001 (W2 Incentive Share - Contractor)

Final Price {Including Incentive

Wedge 2 Paviment Sununary

The information presented in the table below delineates the current pavinent status as of the issuance of POO043,
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Description Total Payable Paid to Date Balance Due Comment
|
b4 ' ' Based on interim completion values and payments
Target Cost Payments received as of 1/31/2007
Award Fee Payvments Reflects Payments through AF Period # 14

| tive Fag P " Based on interim completion values and payments
MEENIVE FEE Fayments received asof 1/31/2007

Wedge 2 Total

H-15 W3 OPTPEG & FUNDS AVATL
H-15  WEDGE 3 WORK PACKAGES AND FUNDS AVAILABILITY

The Clause description has changed to reflect funds added to the contract for baseline or customer specific accounts
i SubCLINg 3023 through 3028 shown below in the CLIN sununay spreadsheet. The first sections sunumarize
CLINs funded nnder the old CLIN strncture 0003AA, 0003AR, 0003AC and 0003AD. Since funds were already
posted and mvoiced throngh DFAS we elected not to convert and move under the new CLIN structure, All funding
post POO036 is reflected vnder CLIN 3010 bazeline CLIN Stricture, CLIN 10 is assiened tor non-baseline worlk
azzociated with the Pentagon Library and Conference Center.

SUbCLIN 0003AA (FY04 Funding)
»  Ag delineated m the Statement of Worl, Wedge 3°s Teclnical Requirements and Assumptions and the
PENREN integrated schedule:
» Initiate early planning, smveying, engineering and design activities for the Standard Universal Space
Plan between corridors 7 and 8.

SubCLIN 0003AR @ [FY0s Funding) added server farms negotiated rom
SubCLINg 0006CT and 0006CV.

»  Ag delineated m the Statement of Worl, Wedge 3°s Teclnical Requirements and Assumptions and the
PENREN mtegrated schedule:
+  Procure long lead items for Standard Universal Space Plan between corridors 7 and 8

+  Design, install, and test the Standard Universal Space Plan for 33 of 80 rings (note the ring is an average of
$1M baged on prior cost history and cost estimating relationships and is fimded fiom OPA)
»  Develop Server Farm istallation plan
+  Provide configuration management of all worl: performed (ag built drawings to be provided)
+  Provide trouble desl support
+  Provide Program Management support tor all elements of the SOW
Sub CLIN Q003AC (FY06 Funding) As delineated in the Statement of Work, Wedeze 3°s Tecluical

Requirements and Azsumptions and the PENREN integrated schedule:
+  Procure long lead items for Standard Universal Space Plan between corridors 8 and 8.5
+  Design., install, and test the Standard Universal Space Plan for an additional 21 of 80 rings and cunmulative of
54 out of 80 rings. (note the ring is an average of $1M based on prior cost history and cost estimating
relationships and is fimded fiom OPA)
»  Design, install, and test 100 Stations that exceed the Standard Universal Space Plan
*  Procure long lead items for Server Farms
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Provide contiguration management of all work pertormed (ag built dravwings to be provided)
Provide trouble desl: support
Provide Program Management support for all elements of the SOW

SubCLIN 0003AD  Value of Option 15 shown i the table below i the row labeled 3010 under the to be funded

colunu

Az delineated in the Statement of Worle, Wedge 3°s Technical Requirements and Assumptions and the

PENREN mtegrated schedule:

SubCLIN 3010 New Baseline CLIN Structure, total valug), See table below for values,
Az delineated m the Statement of Work, Wedge 3°s Technical Requirements and Assumptions and the PENREN
mtegrated schedule:

L

L

* 8 = & »

Procure long lead items for Standard Universal Space Plan

Design., mstall, and test the Standard Universal Space Plan 75/80 rings ¢uun for entire Wedge 3. (note the
ring iz an average of $1M baged on prior cost history and cost estimating relationships and is finded fiom
OPA)

Design, install, and test

Procure long lead items for Server Farms

Provide contiguration management of all work pertormed (ag built dravwings to be provided)

Provide trouble desl: support

Provide Program Management support for all elements of the SOW

The tollowing is a sununay of the changes i CLIN structure implemented and highlights the information above and
additional new customer service finded worl:

SubCLINg 3023 through 3028 represents Customer ECP worlk specifics are detailed m the modification.

H 15 WEDGE 3 Option Package and
funds availability

000344 | FY 04 Funded o A
00034B | FY 05 Funded A
0003AC | FY 06 Funded A
o
To be funded
. Moved to $
00038D | FY 07 Option e LN $0.00 | |
3010 via P40.

3010

k(4

010X $0.00

2l $0.00 o $0.00
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[01CH] [01CH]

3023 Army $0.00

3024 Many $0.00

3025 Air Force i ‘

3026 osD $0.00

3027 Joint Staff $0.00

I
028 DA, 3(4) 0o _
¢

H-16 W4 OPT PEG & FUNDS AVATL

H-16 WEDGE 4 WORK PACKAGES AND FUNDS AVAILABILITY

The parties understand that the worle for Wedge 4 ix finded primarily through ammal rents paid by Pentagon tenants,
fimds transterred by Congress in the Pentagon Rezervation Maitenance Revolving Fund. acceleration, and/or Other
Procurement Army. Funds are only lawfilly available for obligation i amounts approved by Congress and the DoD
for each fiscal year over the course of this effort and are subject to the lawful availability of funds. The parties
understand that the Government will acquire the Pentagon Information Teclnology Systems and Infrastrctine
(ITS&D) throngh services stinctured with annual fimding and with subsequent. Government. options for additional
specitic deliverables. Tt is understood that all options for services, must each vield complete ITS&I services of value
to the Government. Further, the execution of TTS&I services 1s such that it closely follows the Pentagon Wedge 4
Integrated Schedule and is dependent upon space availability and the identification of tenants. The parties will
strncture each option using the pricing fiom the negotiated CLINS in a mammer that meets the requirements tor
delivery of TTS&I services within the funds lawtully available.

Az necessary throughout the period of performance of Wedge 4, the Goverlment, subject to the lawful availability of
funds, may adjust the scope and dollar amount for the next option(s) to be authorized and acquired,  These
adjustinents shall be bazed on the Contractor™s incorporated proposal and prepared, negotiated and implemented using
the Integrated Product Team (IPT) process in accordance with PENREN Directive PMD 00-05A, Contract Change
Management. The Government will exercise due oversight and management control during the patormance of the
effort and proceed in a timely mamner with successive work if performance has been found satistactory and funding
becomes available. Both parties agree that the work contemplated tlwough Fiscal Year 2009 fully supports the
Integrated Project Schedule that is incorporated into this contract. In the event that successive worl: is not authorized
and aceuired, the Contractor is not entitled to any adjustment to the authorized contract target cost or any other termns
and conditions of the contract.

The first zections sununarize CLIN: funded under the old CLIN stiucture 0004AA, 0004AB, 0004AC and 0004AD.
Theze prior CLIN Stiuctures were converted to one bazeline effort CLIN 4010, The POO002S eftected the transfer of
“from SubCLIN 0004AA to SubCLIN G004AD was moved to the bagline funding 4010,
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When options are exercized for additional services, the amount of additional funding commensurate CLINS 4010 will
not exceed the total cost offp)(4)  Jexiclusive of award/incentive fee). unless new worl is added by mutual
agreement and adjusting the Target Cost accordingly,

CLIN 4010

»  Ag delineated m the Statement of Woils, Wedge 4°s Teclnical Requirements and Assumptions and the
PENREN itegrated schedule:

Procure long lead items for Standard Universal Space Plan between cowidors © and 10

Design. install, and test the Standard Universal Space Plan for 5 of 80 rings

Develop Server Farm mistallation Plan

Procure long lead items for Server Farms

Provide contiguration management of all worl: partormed (ag built drawings to be provided)

Provide trouble desl: support

Provide Program Management support for all elements of the SOW

* # = & 5 = B

»  Ag delineated m the Statement of Woils, Wedge 4°s Teclnical Requirements and Assumptions and the
PENREN itegrated schedule:

Procure long lead items for Standard Universal Space Plan between cowridors 10 and 10.5

Design. install, and test the Standard Universal Space Plan for an additional 40 of 80 rings

Design, install, and test 100 Stations which exceed the Standard Universal Space Plan

Procure and install 3 of 3 Server Farms

Provide contiguration management of all worl: partormed (ag built drawings to be provided)

Provide trouble desl: support

Provide Program Management support for all elements of the SOW

* # ® 5 5 = B

»  Ag delineated m the Statement of Woils, Wedge 4°s Teclnical Requirements and Assumptions and the
PENREN itegrated schedule:

Procure long lead items for Standard Universal Space Plan between cowridors 10.5 and 1

Design. install, and test the Standard Universal Space Plan for the final 35 of 80 rings

Test the 3 installed Server Farms

Provide contiguration management of all worl: partormed (ag built drawings to be provided)

Provide trouble desl: support

Provide Program Management support for all elements of the SOW

* # = &5 » =

+  Provide preliminmy design and support coordination for Wedege 4. Fully finded requirements for this
SubCLIN
» Tncreases in Baseline
o Barrier Wall for Corridor 1 (FOO041)
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000444, Fy 07 $0.00 | MW $0.00 | [

000445 FY 03 $0.00 $0.00

0004AC FY 09 $0.00 $0.00

0004AD FY 06 $0.00

(1]
4010 (Base) )

4010 Barrier DD
wall

4023 Army $0.00 $0.00 $0.00
4024 Mary $0.00 $0.00 $0.00
4025 Air Force $0.00 $0.00 $0.00
4026 osh $0.00 $0.00 $0.00
4027 Joint Staff $0.00 $0.00 $0.00
4028 DlA $0.00 $0.00 $0.00

H-17 W5 OPTPEG & FUNDS AVATL
H-17 WEDGE 5 OPTION PACKAGES AND FUNDS AVAILABILITY

The parties understand that the worle for Wedge 5 ix finded primarily through ammal rents paid by Pentagon tenants,
fimds transterred by Congress in the Pentagon Rezervation Maitenance Revolving Fund. acceleration, and/or Other
Procurement Army. Funds are only lawfilly available for obligation i amounts approved by Congress and the DoD
for each fiscal year over the course of this effort and are subject to the lawful availability of funds. The parties
understand that the Government will acquire the Pentagon Information Teclnology Systems and Infrastrctine
(ITS&D) throngh services stinctured with annual fimding and with subsequent. Government. options for additional
specitic deliverables. Tt is understood that all options for services, must each vield complete ITS&I services of value
to the Government. Fuither, the execution of TTS&I services 15 such that it closely follows the Pentagon Wedge 5
Integrated Schedule and is dependent upon space availability and the identification of tenants. The parties will
strncture each option using the pricing fiom the negotiated CLINS in a mammer that meets the requirements tor
delivery of TTS&I services within the funds lawtully available.

Az necessary throughout the period of performance of Wedge 5, the Goverlment., subject to the lawful availability of
funds, may adjust the scope and dollar amount for the next option(s) to be authorized and acquired,  These
adjustinents shall be bazed on the Contractor™s incorporated proposal and prepared, negotiated and implemented using
the Integrated Product Team (IPT) process in accordance with PENREN Directive PMD 00-03A, Contract Change
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Change Management. The Government will exercise due oversight and management control during the performance
of the effort and proceed in a timely manner with successive work if performance has been found satisfactory and
funding becomes available. Both parties agree that the work contemplated through Fiscal Year 2010 fully supports
the Integrated Project Schedule that is incorporated into this contract. In the event that successive work is not
authorized and acquired, the Contractor is not entitled to any adjustment to the authorized contract target cost or any
other terms and conditions of the contract.

The total amount of the baseline contract for option CLINS 5010 will not exceed the total cost of (b)(4) '

exclusive of award/incentive fee), unless new work is added and target cost are adjusted accordingly.

CLIN 5010
(1) As delineated in the Statement of Work, Wedge 5’s Technical Requirements and Assumptions and the
PENREN integrated schedule:
Procure long lead items for Standard Universal Space Plan between corridors land 2.
Design, install, and test the Standard Universal Space Plan for 10 of 55 rings
Develop Server Farm installation Plan
Procure long lead items for Server Farms.
Provide configuration management of all work performed (as built drawings to be provided)
Provide trouble desk support
Provide Program Management support for all elements of the SOW

(2) As delineated in the Statement of Work, Wedge 5’s Technical Requirements and Assumptions and the

PENREN integrated schedule:

e  Procure long lead items for Standard Universal Space Plan between corridors 2 and 2.5

o  Design, install, and test the Standard Universal Space Plan for the final 45 of 55 rings

o  Design, install, and test 100 Stations which exceed the Standard Universal Space Plan

e  Procure install and test 4 of 4 Server Farms
e Provide configuration management of all work performed (as built drawings to be provided)
e  Provide trouble desk support
e Provide Program Management support for all elements of the SOW

H 17 WEDGE 3 Option Package and funds availability

(b)(4) 0005AA __ [FY 09 ' $0.00{(b)(4) o (b)(4)
0005AB___[FY 10 $0.00) 45/ 55 Rings
(b)(4) 5010 (b)(4) $0.00 $0.00 55/55 rings $0.00 _(b)(4)
5023 Army $0.00) $0.00 _ $0.00)
5024 Navy $0.00) $0.00 $0.00
5025 Air Force $0.00) $0.00 $0.00)
5026 0SD $0.00) $0.00 $0.00
5027 Joint Staff $0.00) $0.00 $0.00
5028 DIA $0.00 $0.00 $0.00)
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Section I - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.216-24 Limitation Of Government Liability APR 1984
52.230-2 Cost Accounting Standards APR 1998
52.230-6 Administration of Cost Accounting Standards APR 2005
52.246-4 Inspection Of Services--Fixed Price AUG 1996
252.217-7027 Contract Definitization OCT 1998
252.232-7003 Electronic Submission of Payment Requests MAY 2006

CLAUSES INCORPORATED BY FULL TEXT
INVOICING INSTRUCTIONS (WHS, A&PO Aug 2006)

In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Request (March 2003)", Washington
Headquarters Services, Acquisition & Procurement Office (WHS, A&PO) utilizes WAWF-RA to electronically
process vendor request for payment. The web based system is located at https://wawf.eb.mil, which provides the
technology for government contractors and authorized Department of Defense (DOD) personnel to generate, capture
and process receipt and payment-related documentation in a paperless environment. The contractor is required to
utilize this system when submitting invoices and receiving reports under this contract. Submission of hard copy
DD250/Invoice/Public Vouchers (SF1034) will no longer be accepted for payment.

The contractor shall (i) ensure an Electronic Business Point of Contract is designated in Central Contractor
Registration at http://www.ccr.gov/ and. (ii) register to use WAWEF-RA at https://wawf.eb.mil

within ten (10) days after award of the contract or modification incorporating WAWF-RA into the contract. The
designated CCR EB point of contact is responsible for activating the company’s CAGE code on WAWF by calling
1-866-618-5988. Once the company CCR EB is activated, the CCR EB will self-register on the WAWF and follow
the instructions for a group administrator. Step by step instructions to register are available at http://wawf.eb.mil.

The contractor is directed to select either “Invoice as 2-in-1” for services only or “Invoice and Receiving Report
(Combo)” for supplies or any combination of goods and services. Both types of invoices fulfill the requirement for
submission of the Material Inspection and Receiving Report, DD Form 250.

Back up documentation may be attached to the invoice in WAWF under the “Misc Info™ tab. Fill in all applicable
information under each tab.

" The following required information should automatically pre-populate in WAWF; if it does not populate, or does not
populate correctly, enter the following information:

“Issue by DoDAAC” field enter HQO0034
“Admin DoDAAC” field enter HQ0034

“Payment DoDAAC” field enter HQ0337

“Ship to Code/ EXT” field enter in HQ0034 and PENTM3
“Inspect By DoDAAC/ EXT” fields HQ0034 and PENTM3
“LPO DoDAAC/ EXT” fields - “Leave blank”
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Contractor shall verify that the DoDAACs automatically populated by the WAWF-RA system match the above
information. If these DoODAACs do not match then the contractor shall correct the field(s) and notify the contracting
officer of the discrepancy (ies).
Take special care when entering Line Item information . The Line Item tab is where you will detail your request for
payment and material/services that were provided based upon the contract. Be sure to fill in the following items
exactly as they appear in the contract:
Item Number: If the contract schedule has more than one ACRN listed as sub items under the applicable
Contract Line Item Number (CLIN), use the 6 character, separately identified Sub Line Item Number
(SLIN) (e.g. — 0001AA) or Informational SLIN (e.g. —000101), otherwise use the 4 character CLIN (e.g. —
0001).
ACRN: Fill-in the applicable 2 alpha character ACRN that is associated with the CLIN or SLIN.
Note — DO NOT INVOICE FOR MORE THAN IS STILL AVAILABLE UNDER ANY CLIN/SLIN/ ACRN.
Unit Price

Unit of Measure

Shipment numbers must be formatted as follows:

For Services, enter ‘SER’ followed by the last 4 digits of the invoice number.

For Construction, enter ‘CON’ followed by the last 4 digits of the invoice number.

For Supplies, enter ‘SUP’ followed by the last 4 digits of the invoice number.

If the invoice number is less than 4 digits, enter leading zeros.

Before closing out of an invoice session in WAWF-RA but after submitting your document or documents, the
contractor will be prompted to send additional email notifications. Contractor shall click on “Send More Email
Notification” on the page that appears. Add the following email address Preston.Millikan.ctr@whs.mil in the first
email address block and add any other additional email addresses desired in the following blocks. This additional
notification to the government is important to ensure that all appropriate persons are aware that the invoice
documents have been submitted into the WAWF-RA system.

If you have any questions regarding WAWF, please contact the WAWF Help Desk at 1-866-618-5988.

*AINOTE TO CONTRACT SPECIALIST: For iterns in Red — enter the appropriate information into the form field
preceding the red text and then delete all red text, including this note, before adding to contract.

CONTRACT CLAUSES

FAR 52.252-2: CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given
in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause
may be accessed electronically at this address: http://farsite.hill.af.mil
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FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

. DEC 2001
52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-6 Alt 1 Restrictions On Subcontractor Sales To The Government OCT 1995

(JUL 1995) — Alternate I
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal or Improper | JAN 1997
Activity
52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity JAN 1997
52.203-12 Limitation On Payments To Influence Certain Federal Transactions JUN 1997
52.204-2 Security Requirements AUG 1996
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.209-6 Protecting the Government's Interest When Subcontracting With JUL 1995
Contractors Debarred, Suspended, or Proposed for Debarment
52.215-8 Order of Precedence--Uniform Contract Format OCT 1997
52.215-10 Price Reduction for Defective Cost or Pricing Data OCT 1997
52.215-11 Price Reduction for Defective Cost or Pricing Data--Modifications OCT 1997
52.215-12 Subcontractor Cost or Pricing Data OCT 1997
52.215-13 Subcontractor Cost or Pricing Data--Modifications OCT 1997
52.215-16 Facilities Capital Cost of Money OCT 1997
52.215-21 Requirements for Cost or Pricing Data or Information Other Than Cost or | OCT 1997
Pricing Data--Modifications
52.219-8 Utilization of Small Business Concerns OCT 2000
52.219-9 Small Business Subcontracting Plan JAN 2002
52.219-16 Liquidated Damages-Subcontracting Plan JAN 1999
52.222-3 Convict Labor AUG 1996
52.222-20 Walsh-Healy Public Contracts Act DEC 1996
52.222-21 Prohibition Of Segregated Facilities FEB 1999
52.222-22 Previous Contracts And Compliance Reports FEB 1999
52.222-26 Equal Opportunity FEB 1999
52.222-35 Equal Opportunity For Disabled Veterans, Veterans of the Vietnam Era DEC 2001
and Other Eligible Veterans
52.222-36 Affirmative Action For Workers With Disabilities JUN 1998
52.222-37 Employment Reports On Special Disabled Veterans, Veterans Of The DEC 2001
Vietnam Era and Other Eligible Veterans
52.222-41 Service Contract Act Of 1965, As Amended MAY 1989
52.222-43 Fair Labor Standards Act and Service Contract Act -- Price Adjustment | MAY 1989
(Multiple Year and Option Contracts)
52.223-5 Pollution Prevention and Right-to-Know Information APR 1998
52.223-6 Drug Free Workplace MAY 2001
52.223-14 Toxic Chemical Release Reporting OCT 2000
52.225-13 Restrictions on Certain Foreign Purchases JUL 2000
52.227-1 Authorization and Consent JUL 1995
52.227-14 Rights in Data--General JUN 1987
52.227-19 Commercial Computer Software- Restricted Rights JUN 1987
52.228-5 Insurance - Work On A Government Installation JAN 1997
52.229-3 Federal, State And Local Taxes JAN 1991
52.229-5 Taxes--Contracts Performed In U S Possessions Or Puerto Rico APR 1984
52.232-1 Payments APR 1984
52.232-8 Discounts For Prompt Payment FEB 2002
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52.232-11 Extras APR 1984
52.232-17 Interest JUN 1996
52.232-23 Assignment Of Claims JAN 1986
52.232-25 Prompt Payment FEB 2002
52.232-33 Payment by Electronic Funds Transfer — Central Contractor Registration | MAY 1999
52.233-1 Disputes DEC 1998
52.233-3 Protest After Award AUG 1996
52.237-2 Protection Of Government Buildings, Equipment, And Vegetation APR 1984
52.237-3 Continuity Of Services JAN 1991
52.239-1 Privacy or Security Safeguards AUG 1996
52.242-1 Notice of Intent to Disallow Costs APR 1984
52.242-13 Bankruptcy JUL 1995
52.243-1 AltII Changes--Fixed-Price (Aug 1987) — Alternate I1 APR 1984
52.244-6 Subcontracts for Commercial Items DEC 2001
52.245-2 Alt1 Government Property (Fixed-Price Contracts) (Dec 1989) — Alternate 1 APR 1984
52.246-19 Alt 11 Warranty of Systems and Equipment under Performance Specifications or | APR 1984
Design Criteria (MAY 2001) — Alternate 1T
52.246-25 Limitation of Liability — Services FEB 1997
52.248-1 Value Engineering FEB 2001
52.249-2 Termination For Convenience Of The Government (Fixed-Price) SEP 1996
52.249-8 Default (Fixed-Price Supply & Service) APR 1984
52.253-1 Computer Generated Forms JAN 1991

DEPARTMENT OF DEFENSE FEDERAL ACQUISITION REGULATION SUPPLEMENT
‘(48 CFR CHAPTER 2)

252.201-7000 Contracting Officer’s Representative DEC 1991
252.203-7001 Prohibition on Persons Convicted of Fraud or Other Defense Contract- MAR 1999
Related Felonies
252.203-7002 Display Of DOD Hotline Poster DEC 1991
252.204-7000 Disclosure of Information
252.204-7003 Control Of Government Personnel Work Product APR 1992
252.205-7000 Provisions Of Information To Cooperative Agreement Holders DEC 1991
252.209-7004 Subcontracting With Firms That Are Owned or Controlled By The MAR 1998
Government of a Terrorist Country
252.215-7000 Pricing Adjustments DEC 1991
252.215-7002 Cost Estimating System Requirements OCT 1998
252.219-7003 Small, Small Disadvantaged and Women-Owned Small Business APR 1996
Subcontracting Plan (DOD Contracts)
252.223-7004 Drug Free Work Force SEP 1988
252.223-7006 Prohibition On Storage And Disposal Of Toxic And Hazardous Materials | APR 1993
252.225-7001 Buy American Act and Balance of Payments Program MAR 1998
252.225-7002 Qualifying Country Sources as Subcontractors DEC 1991
252.225-7004 Reporting of Contract Performance Outside the United States APR 2003
252.225-7012 Preference For Certain Domestic Commodities AUG 2000
252.225-7031 Secondary Arab Boycott of Israel JUN 1992
252.227-7015 Technical Data--Commercial Items NOV 1995
252.227-7037 Validation of Restrictive Markings on Technical Data SEP 1999
252.231-7000 Supplemental Cost Principles DEC 1991
252.243-7001 Pricing Of Contract Modifications DEC 1991
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252.243-7002 Requests for Equitable Adjustment MAR 1998
252.245-7001 Reports Of Government Property MAY 1994
252.247-7023 Transportation of Supplies by Sea MAR 2000
252.247-7024 Notification Of Transportation Of Supplies By Sea MAR 2000

CLAUSES INCORPORATED BY FULL TEXT
52.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)
(a) The Contractor shall make the following notifications in writing:

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that
could result in changes in the valuation of its capitalized assets in the accounting records, the Contractor shall notify
the Administrative Contracting Officer (ACO) within 30 days.

(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any

other cost changes have occurred or are certain to occur as a result of a change in ownership.

(b) The Contractor shall--
(1) Maintain current, accurate, and complete inventory records of assets and their costs;

(2) Provide the ACO or designated representative ready access to the records upon request;

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or
amortization, and remaining useful lives are identified accurately before and after each of the Contractor's ownership
changes; and

(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records
maintained before each Contractor ownership change.

The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the
applicability requirement of FAR 15.408(k).

52.216-16 INCENTIVE PRICE REVISION — FIRM TARGET (OCT 1997)

(a) General. The supplies or services identified in the Schedule as Item 0001 are subject to price revision in
accordance with this clause; provided, that in no event shall the total final price of these items exceed the ceiling
price of $120% of Item 0001. Any supplies or services that are to be (1) ordered separately under, or otherwise
added to, this contract and (2) subject to price revision in accordance with the terms of this clause shall be identified
as such in a modification to this contract.

(b) Definition. "Costs,"” as used in this clause, means allowable costs in accordance with Part 31 of the Federal
Acquisition Regulation (FAR) in effect on the date of this contract.

(¢) Data submission.
(1) Within 120 days after the end of the month in which the Contractor has delivered the last unit of supplies and
completed the services specified by item number in paragraph (a) of this clause, the Contractor shall submit in the

format of Table 15-2, FAR 15.408, or in any other form on which the parties agree-

(i) A detailed statement of all costs incurred up to the end of that month in performing all work under the

items;
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(ii) An estimate of costs of further performance, if any, that may be necessary to complete performance of
all work under the items;

(iii) A list of all residual inventory and an estimate of its value; and
(iv) Any other relevant data that the Contracting Officer may reasonably require.

(2) If the Contractor fails to submit the data required by paragraph (c)(1) of this clause within the time specified
and it is later determined that the Government has overpaid the Contractor, the Contractor shall repay the excess to
the Government immediately. Unless repaid within 30 days after the end of the data submittal period, the amount of
the excess shall bear interest, computed from the date the data were due to the date of repayment, at the rate
established in accordance with the Interest clause.

(d) Price revision. Upon the Contracting Officer's receipt of the data required by paragraph (c) of this clause, the
Contracting Officer and the Contractor shall promptly establish the total final price of the items specified in (a) of
this clause by applying to final negotiated cost an adjustment for profit or loss, as follows:

(1) On the basis of the information required by paragraph (c) of this clause, together with any other pertinent
information, the parties shall negotiate the total final cost incurred or to be incurred for supplies delivered (or
services performed) and accepted by the Government and which are subject to-price revision under this clause.

(2) The total final price shall be established by applying to the total final negotiated cost an
adjustment for profit or loss, as follows:
(i) If the total final negotiated cost is equal to the total target cost, the adjustment is the total target profit.

(i) If the total final negotiated cost is greater than the total target cost, the adjustment is the total target
profit, less fifty (50%) percent of the amount by which the total final negotiated cost exceeds the total target cost.

(iif) If the final negotiated cost is less than the total target cost, the adjustment is the total target profit pblus
fifty (50%) percent of the amount by which the total final negotiated cost is less than the total target cost.

(e) Contract modification. The total final price of the items specified in paragraph (a) of this clause shall be
evidenced by a modification to this contract, signed by the Contractor and the Contracting Officer. This price shall
not be subject to revision, notwithstanding any changes in the cost of performing the contract, except to the extent
that-

(1) The parties may agree in writing, before the determination of total final price, to exclude specific elements of
cost from this price and to a procedure for subsequent disposition of those elements; and

(2) Adjustments or credits are explicitly permitted or required by this or any other clause in this contract.
(f) Adjusting billing prices.
(1) Pending execution of the contract modification (see paragraph (e) of this clause), the Contractor shall submit

invoices or vouchers in accordance with billing prices as provided in this paragraph. The billing prices shall be the
target prices shown in this contract.

(2) If at any time it appears from information provided by the contractor under paragraph (g)(2) of
this clause that the then-current billing prices will be substantially greater than the estimated final prices, the parties
shall negotiate a reduction in the billing prices. Similarly, the parties may negotiate an increase in billing prices by
any or all of the difference between the target prices and the ceiling price, upon the Contractor's submission of
factual data showing that final cost under this contract will be substantially greater than the target cost.
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(3) Any billing price adjustment shall be reflected in a contract modification and shall not affect the
determination of the total final price under paragraph (d) of this clause. After the contract modification establishing
the total final price is executed, the total amount paid or to be paid on all invoices or vouchers shall be adjusted to
reflect the total final price, and any resulting additional payments, refunds, or credits shall be made promptly.

(g) Quarterly limitation on payments statement. This paragraph (g) shall apply until final price revision under this
contract has been completed.

(1) Within 45 days after the end of each quarter of the Contractor's fiscal year in which a delivery is first made
(or services are first performed) and accepted by the Government under this contract, and for each quarter thereafter,
the Contractor shall submit to the contract administration office (with a copy to the contracting office and the
cognizant contract auditor) a statement, cumulative from the beginning of the contract, showing-

(i) The total contract price of all supplies delivered (or services performed) and accepted by the
Government and for which final prices have been established;

(ii) The total costs (estimated to the extent necessary) reasonably incurred for, and properly allocable solely
to, the supplies delivered (or services performed) and accepted by the Government and for which final prices have
not been established;

(iii) The portion of the total target profit (used in establishing the initial contract price or agreed to for the
purpose of this paragraph (g)) that is in direct proportion to the supplies delivered (or services performed) and
accepted by the Government and for which final prices have not been established-increased or decreased in
accordance with paragraph (d)(2) of this clause, when the amount stated under subdivision (g)(1)(ii) of this clause
differs from the aggregate target costs of the supplies or services; and

(iv) The total amount of all invoices or vouchers for supplies delivered (or services performed) and
accepted by the Government (including amounts applied or to be applied to liquidate progress payments).

(2) Notwithstanding any provision of this contract authorizing greater payments, if on any
quarterly statement the amount under subdivision (g)(1)(iv) of this clause exceeds the sum due the Contractor, as
computed in accordance with subdivisions (g)(1)(i), (ii), and (iii) of this clause, the Contractor shall immediately
refund or credit to the Government the amount of this excess. The Contractor may, when appropriate, reduce this
refund or credit by the amount of any applicable tax credits due the Contractor under 26 U.S.C. 1481 and by the
amount of previous refunds or credits effected under this clause. If any portion of the excess has been applied to the
liquidation of progress payments, then that portion may, instead of being refunded, be added to the unliquidated
progress payment account consistent with the Progress Payments clause. The Contractor shall provide complete

details to support any claimed reductions in refunds.

(3) If the Contractor fails to submit the quarterly statement within 45 days after the end of each quarter and it is
later determined that the Government has overpaid the Contractor, the Contractor shall repay the excess to the
Government immediately. Unless repaid within 30 days after the end of the statement submittal period, the amount
of the excess shall bear interest, computed from the date the quarterly statement was due to the date of repayment, at
the rate established in accordance with the Interest clause.
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(h) Subcontracts. No subcontract placed under this contract may provide for payment on a cost-plus-a-percentage-of-
cost basis.

(i) Disagreements. If the Contractor and the Contracting Officer fail to agree upon the total final price within 60 days
(or within such other period as the Contracting Officer may specify) after the date on which the data required by
paragraph (c) of this clause are to be submitted, the Contracting Officer shall promptly issue a decision in accordance
with the Disputes clause.

(i) Termination. If this contract is terminated before the total final price is established, prices of supplies or services
subject to price revision shall be established in accordance with this clause for (1) completed supplies and services
accepted by the Government and (2) those supplies and services not terminated under a partial termination. All other
elements of the termination shall be resolved in accordance with other applicable clauses of this contract.

(k) Equitable adjustment under other clauses. If an equitable adjustment in the contract price is made under any
other clause of this contract before the total final price is established, the adjustment may be made in the total target
cost and may be made in the maximum dollar limit on the total final price, the total target profit, or both. If the
adjustment is made after the total final price is established, only the total final price shall be adjusted.

(1) Exclusion from target price and total final price. If any clause of this contract provides that the contract price
does not or will not include an amount for a specific purpose, then neither any target price nor the total final price
includes or will include any amount for that purpose.

(m) Separate reimbursement. If any clause of this contract expressly provides that the cost of performance of an
obligation shall be at Government expense, that expense shall not be included in any target price or in the total final
price, but shall be reimbursed separately.

(n) Taxes. As used in the Federal, State, and Local Taxes clause or in any other clause that provides for certain taxes
or duties to be included in, or excluded from, the contract price, the term "contract price" includes the total target
price or, if it has been established, the total final price. When any of these clauses requires that the contract price be
increased or decreased as a result of changes in the obligation of the Contractor to pay or bear the burden of certain
taxes or duties, the increase or decrease shall be made in the total target price or, if it has been established, in the
total final price, so that it will not affect the Contractor's profit or loss on this contract.

52.217-8  OPTION TO EXTEND SERVICES (Nov 1999)

The Government may require continued performance of any services within the limits and at the rates specified in the
contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary
of Labor. The option provision may be exercised more than once, but the total extension of performance hereunder
shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the Contractor
within 60 days.

52.217-9  OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days;
provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 60 days
before the contract expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the eXercise of any options under this clause, shall not exceed the
end of fiscal year, 2010.

52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 1989)
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. In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor (29
CFR Part 4), this clause identifies the classes of service employees expected to be employed under the contract and
states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the
provisions of 5 U.S.C. 5341 or 5332.

THIS STATEMENT IS FOR INFORMATION ONLY. IT IS NOT A WAGE DETERMINATION.
52.232-32 PERFORMANCE-BASED PAYMENTS (FEB 2002)

(a) Amount of payments and limitations on payments. Subject to such other limitations and conditions as are
specified in this contract and this clause, the amount of payments and limitations on payments shall be specified in
the contract's description of the basis for payment.

(b) Contractor request for performance-based payment. The Contractor may submit requests for payment of
performance-based payments not more frequently than monthly, in a form and manner acceptable to the Contracting
Officer. Unless otherwise authorized by the Contracting Officer, all performance-based payments in any period for
which payment is being requested shall be included in a single request, appropriately itemized and totaled. The
Contractor's request shall contain the information and certification detailed in paragraphs (I) and (m) of this clause.

(c) Approval and payment of requests.

(1) The Contractor shall not be entitled to payment of a request for performance-based payment prior to
successful accomplishment of the event or performance criterion for which payment is requested.  The Contracting
Officer shall determine whether the event or performance criterion for which payment is requested has been
successfully accomplished in accordance with the terms of the contract. The Contracting Officer may, at any time,
require the Contractor to substantiate the successful performance of any event or performance criterion which has
been or is represented as being payable.

(2) A payment under this performance-based payment clause is a contract financing payment under the Prompt
Payment clause of this contract and not subject to the interest penalty provisions of the Prompt Payment Act. The
designated payment office will pay approved requests on the 30% day after receipt of the request for performance-
based payment. However, the designated payment office is not required to provide payment if the Contracting
Officer requires substantiation as provided in paragraph (c)(1) of this clause, or inquires into the status of an event or
performance criterion, or into any of the conditions listed in paragraph (e) of this clause, or into the Contractor
certification. The payment period will not begin until the Contracting Officer approves the request.

(3) The approval by the Contracting Officer of a request for performance-based payment does not constitute an
acceptance by the Government and does not excuse the Contractor from performance of obligations under this
contract.

(d) Liguidation of performance-based payments.

(1) Performance-based finance amounts paid prior to payment for delivery of an item shall be liquidated by
deducting a percentage or a designated dollar amount from the delivery payment. If the performance-based finance
payments are on a delivery item basis, the liquidation amount for each such line item shall be the percent of that
delivery item price that was previously paid under performance-based finance payments or the designated dollar
amount. If the performance-based finance payments are on a whole contract basis, liquidation shall be by either
predesignated liquidation amounts or a liquidation percentage.

(2) If at any time the amount of payments under this contract exceeds any limitation in this contract, the
Contractor shall repay to the Government the excess. Unless otherwise determined by the Contracting Officer, such
excess shall be credited as a reduction in the unliquidated performance-based payment balance(s), after adjustment
of invoice payments and balances for any retroactive price adjustments.
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(e) Reduction or suspension of performance-based payments. The Contracting Officer may reduce or suspend
performance-based payments, liquidate performance-based payments by deduction from any payment under the
contract, or take a combination of these actions after finding upon substantial evidence any of the following
conditions:

(1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs
(h) and (i) of this clause).

(2) Performance of this contract is endangered by the Contractor's --
(i) Failure to make progress; or
(ii) Unsatisfactory financial condition.

(3) The Contractor is delinquent in payment of any subcontractor or supplier under this contract in the ordinary
course of business.

(f) Title.

(1) Title to the property described in this paragraph (f) shall vest in the Government. Vestiture shall be
immediately upon the date of the first performance-based payment under this contract, for property acquired or
produced before that date. Otherwise, vestiture shall occur when the property is or should have been allocable or
properly chargeable to this contract

(2) "Property,” as used in this clause, includes all of the following described items acquired or produced by the
Contractor that are or should be allocable or properly chargeable to this contract under sound and generally accepted
accounting principles and practices:

(i) Parts, materials, inventories, and work in process;

(ii) Special tooling and special test equipment to which the Government is to acquire title under any other
clause of this contract;

(iii) Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment and
other similar manufacturing aids, title to which would not be obtained as special tooling under subparagraph (£)(2)(ii)
of this clause; and

(iv) Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them
to the Government by other clauses of this contract.

(3) Although title to property is in the Government under this clause, other applicable clauses of this contract
(e.g., the termination or special tooling clauses) shall determine the handling and disposition of the property.

(4) The Contractor may sell any scrap resulting from production under this contract, without‘requesting the
Contracting Officer's approval, provided that any significant reduction in the value of the property to which the
Government has title under this clause is reported in writing to the Contracting Officer.

(5) In order to acquire for its own use or dispose of property to which title is vested in the Government under
this clause, the Contractor must obtain the Contracting Officer's advance approval of the action and the terms. If
approved, the basis for payment (the events or performance criteria) to which the property is related shall be deemed
to be not in compliance with the terms of the contract and not payable (if the property is part of or needed for
performance), and the Contractor shall refund the related performance-based payments in accordance with paragraph
(d) of this clause.
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(6) When the Contractor completes all of the obligations under this contract, including liquidation of all
performance-based payments, title shall vest in the Contractor for all property (or the proceeds thereof) not --

(i) Delivered to, and accepted by, the Government under this contract; or

(ii) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which
title is vested in the Government under this clause.

(7) The terms of this contract concerning liability for Government-furnished property shall not apply to property
to which the Government acquired title solely under this clause.

() Risk of loss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for
property, the title to which vests in the Government under this clause, except to the extent the Government expressly
assumes the risk. If any property is damaged, lost, stolen, or destroyed, the basis of payment (the events or
performance criteria) to which the property is related shall be deemed to be not in compliance with the terms of the
contract and not payable (if the property is part of or needed for performance), and the Contractor shall refund the
related performance-based payments in accordance with paragraph (d) of this clause.

(h) Records and controls. The Contractor shall maintain records and controls adequate for administration of this
clause. The Contractor shall have no entitlement to performance-based payments during any time the Contractor's
records or controls are determined by the Contracting Officer to be inadequate for administration of this clause.

(i) Reports and Government access. The Contractor shall promptly furnish reports, certificates, financial statements,
and other pertinent information requested by the Contracting Officer for the administration of this clause and to
determine that an event or other criterion prompting a financing payment has been successfully accomplished. The
Contractor shall give the Government reasonable opportunity to examine and verify the Contractor's records and to
examine and verify the Contractor's performance of this contract for administration of this clause.

() Special terms regarding default. If this contract is terminated under the Default clause,

(1) the Contractor shall, on demand, repay to the Government the amount of unliquidated performance-based
payments, and

(2) title shall vest in the Contractor, on full liquidation of all performance-based payments, for all property for
which the Government elects not to require delivery under the Default clause of this contract. The Government shall
be liable for no payment except as provided by the Default clause.

(k) Reservation of rights.
(1) No payment or vesting of title under this clause shall --
(i) Excuse the Contractor from performance of obligations under this contract; or
(ii) Constitute a waiver of any of the rights or remedies of the parties under the contract.

(2) The Government's rights and remedies under this clause --

(i) Shall not be exclusive, but rather shall be in addition to any other rights and remedies provided by law or
this contract; and

(ii) Shall not be affected by delayed, partial, or omitted exercise of any right, remedy, power, or privilege,
nor shall such exercise or any single exercise preclude or impair any further exercise under this clause or the exercise
of any other right, power, or privilege of the Government.
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(D) Content of Contractor's request for performance-based payment. The Contractor's request for performance-based
payment shall contain the following:

(1) The name and address of the Contractor;

(2) The date of the request for ﬁerformance-based payment;

(3) The contract number and/or other identifier of the contract or order under which the request is made;

(4) Such information and documentation as is required by the contract's description of the basis for payment; and

(5) A certification by a Contractor official authorized to bind the Contractor, as specified in paragraph (m) of
this clause.

(m) Content of Contractor’s certification. As required in paragraph (1)(5) of this clause, the Contractor shall make
the following certification in each request for performance-based payment:
I certify to the best of my knowledge and belief that --

(1) This request for performance-based payment is true and correct; this request (and attachments) has been
prepared from the books and records of the Contractor, in accordance with the contract and the instructions of the
Contracting Officer;

(2) (Except as reported in writing on ), all payments to subcontractors and suppliers under this
contract have been paid, or will be paid, currently, when due in the ordinary course of business;

(3) There are no encumbrances (except as reported in writing on ) against the property acquired or
produced for, and allocated or properly chargeable to, the contract which would affect or impair the Government's
title;

(4) There has been no materially adverse change in the financial condition of the Contractor since the
submission by the Contractor to the Government of the most recent written information dated ; and

(5) After the making of this requested performance-based payment, the amount of all payments for each
deliverable item for which performance-based payments have been requested will not exceed any limitation in the
contract, and the amount of all payments under the contract will not exceed any limitation in the contract.

217.7404-3 DEFINITIZATION SCHEDULE

(a) UCAs shall contain definitization schedules that provide for definitization by the earlier of—

(1) The date that is 180 days after issuance of the action (this date may be extended but may not exceed the date
that is 180 days after the contractor submits a qualifying proposal); or

(2) The date on which the amount of funds obligated under the contract action is equal to more than 50 percent
of the not-to-exceed price.

(b) Submission of a qualifying proposal in accordance with the definitization schedule is a material element of the
contract. If the contractor does not submit a timely qualifying proposal, the contacting officer may suspend or reduce
progress payments under FAR 32.503-6, or take other appropriate action.
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Section J - List of Documents, Exhibits and Other Attachments

Exhibit/Attachment Table of Contents

DOCUMENT TYPE = DESCRIPTION PAGES DATE
Attachment 1 Wedge 2 ITS&I Statement of Work 20 20-MAY-2002
Attachment 2 Wedge 2 Award Fee Plan 15 22-DEC-2003
Attachment 3 Wage Determination Wedge 2 5 20-MAY-2002
Attachment 4 DD FORM 254 8 20-MAY-2002
Attachment 5 W2 Mock Up Bill of Materials 3 26-JUL-2002
Attachment 6 Navy Buildout 10 22-NOV-2002
Attachment 7 South Loading Dock 4 26-SEP-2002
Attachment 8 Enhanced Passive Backbone Architecture 4 19-DEC-2002
Attachment 9 3D Model Presentation 3 14-FEB-2003
Attachment 10 MOC/SMOC Upgrade 9 21-FEB-2003
Attachment 11 RDF Temporary Heliport 3 02-MAY-2003
Attachment 12 Navy Mini-Pec 3 14-JAN-2004
Attachment 13 CMSC Design 2 14-JAN-2004
Attachment 14 OSD Conference Center 2 14-JAN-2004
Attachment 15 CMOC Trailer A/V 3 15-JAN-2004
Attachment 16 PFPA RF Backbone - Project Z 2 14-JAN-2004
Attachment 17 CMOC Trailer Switch Installation 3 30-SEP-2003
Attachment 18 DA Reachback 3 14-JAN-2004
Attachment 19 Joint Staff Conference Room A/V 3 15-JAN-2004
Attachment 20 Wedges 3,4 & 5 Technical Requirements 6 17-OCT-2003
Attachment 21 Wedges 3,4 & 5 Statement of Assumptions 11 17-OCT-2003
Attachment 22 Wage Determination Wedge 3 8 27-MAY-2004
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